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BUT:AR STATE POWER TRANSMISSION COMPANY LTD., PATNA 
)~··subsidiary company of Bihar State Power (Holding) Company Ltd .. Patna 

C!N --- U40l02BR2012SGCOl8889 
[SAVE ENERGY FOR BENEFIT OF SELF AND NATION] 

Head Office, Vidyut Bhawan, Bailey Road, Patna - 800021 
Telephone No. 0612 -· 2504655, Website - \\ w,\ .b.:;pt.:l.in 
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Patna, dated J~l,~q??,!~ / Letter No R.8 ./ 

From, 
II. R. Panday, 
Chief Engineer (Planning & Engineering) 

To, 
Chief Engineer (Project-I), BSPTCL, Patna 
Chief Engineer (Project-II), BSPTCL, Patna 
Chief Engineer, Trans. (O&M), BSPTCL, Pat11a 

-vChicf Engineer (Svstem Operation), BSPTCL, Patna 
Chief Engineer (Training), BSPTCL, Patna 
GM-cum-CE, Transmission Zone, Patna 
c·]Vl-cum-CE, Transmission Zone, Muzaffarpur 
Flcctrical Superintending Engineer, Transmission Circle, Pama/ Caya/ 
Bilrnrsharif/ Dchri/ Bhagalpur/ Muzaffarpur/ Purnea 

Sub.i- Standard Bidding Documents (SBD) for turnkey projects for BSPTCL. 
Dear Sir, 

With reference to the above, this is to inform that Standard Bidding Documents 
(SBD) for rum key projects for DSPTCL have been approved by the Board of Directors (BoD) 
of BSPTCL in its 64t11 meeting held on 11/12/2017 vide its Resolution No. 64-13. The final 
copy of the Standard Bidding Documents (SBD) for turnkey projects for BSPTCL is being 
uploaded on 8SPTCL Website for reference and further necessary action. -~------- Yoursl:\~,\w; 

(Il.R. Panday) 
Chid' Engineer (P&E) 
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SECTION-I: INVITATION FOR BIDS (IFB) 

 

 

 

 

Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- 

Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 06 Nos. 132 KV Line 

Bays at remote end on Turnkey Basis.  

 

 

 

For 

 

 

 

District- Nalanda 

 

 

 

DOMESTIC COMPETITIVE BIDDING 

 

 

TWO PART BIDDING 

 

 

 

DATE OF ISSUANCE OF NIT :  

 

 

 

NIT NUMBER : 41/PR/BSPTCL/2018 

 

 

FUNDING : Under state plan (Debt : Equity = 80:20) 

 

 

1. This invitation for Bids follows the procurement notice Invitation for Bids for the  
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subject package(s) which appeared in International / National and Regional Newspapers on 

or after --------- [Date, Month, Year] and also available on websites  

[website of Employer] and www.eproc.bihar.gov.in website effective from [DATE]  

 

2. This Bid is called by Bihar State Power Transmission Company Limited (hereinafter 

referred to as BSPTCL/ Owner/ Employer, the works shall be executed as EPC Contract and 

payments  made to contractors out of State Plan [Debt:Equity=80:20] 

   

3. In pursuance with the above, Designated Officer of The Employer  [BSPTCL] hereby,  

invites  online tenders following e-procurement system  (Bids) from  eligible  bidders  for  

the  following  packages,  following  the  Domestic/International Competitive Bidding 

Process:  

 

No. Package Estimated cost (with GST) 

(Rs. in Cr.) 

1 
Construction of 220/132/33 KV, (2x160 

+ 3x50) MVA, GSS Asthawan (Dist.- 

Nalanda) with Construction of 02 Nos. 

220 KV Line Bays & 06 Nos. 132 KV 

Line Bays at remote end on Turnkey 

Basis.  

 

 

104.35 Cr. 

   

 NOTE TO BIDDERS  

 [Bidder may please note that the Employer has taken adequate care to ensure that the estimated 

project cost reflects the true cost of work to be executed under the tender. Nonetheless it is 

reasonable to expect that during actual execution there might be upward or downward 

variations. In such a case Bidders shall execute the revised quantity and get paid for same as per 

the item wise unit rate. However, this will be as per the quantity variation clause of the tender 

specification only. 

 

4. The Package (s) cover(s) the following scope of works: 

 The scope of work covered under the subject Substation/Transmission line/Augmentation 

shall include design, engineering, manufacture, testing, supply including transportation & 

insurance, delivery, unloading at site, storage, erection, testing and commissioning at site of 

the complete equipment/material/items, associated civil works, internal roads, drains, 

necessary buildings etc. and other electrical and mechanical auxiliary systems on turnkey 

basis for the complete execution of Substation/Transmission line/Augmentation for 

Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) 

with Construction of 02 Nos. 220 KV Line Bays & 06 Nos. 132 KV Line Bays at remote end 

as specified in the Technical Specification and at any other place of the Bidding Documents. 

http://www.eproc.bihar.gov.in/


Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 13 
 

 The above scope of work is indicative and the detailed scope of work is given in the Technical 

Specification, BoQ and at any other place of the Bidding Documents (all inclusive). 

 Bidders shall follow latest practices, standards (as amended upto date) and specifications.   

 Bidders may note that various reference drawings, QAP including MQP and FQP is uploaded 

on the website of BSPTCL, which shall be followed, as applicable during the execution of the 

contract without any extra cost implication to the BSPTCL.  

(a) 

(b)  

(c)  

(d)  

(e)  

(f)  

(g) …. (n) 

 

 

5. The completion period for the work under the Bid shall be ----- [Specify number of 

 Months] as specified in ITB. 

 

6.  The complete Bidding Documents including tender drawings and technical 

specifications are available at website www.bsptcl.in and/or www.eproc.bihar.gov.in for 

the benefit of  prospective bidders. Prospective Bidders may obtain further information 

from the office of Designated office of the Employer [BSPTCL], between 10:00 hours and 

17: 00 hours on working days.  

7.  Complete set of Bid Documents along with tender specifications can be downloaded from   

the website   www.eproc.bihar.gov.in.  after making online payment through e-payment 

mode of INR 11,200.00 to BSPTCL   towards the Cost of Tender (including GST) and 

INR.17,700.00 towards the Bid Processing Fee (to be paid directly to BELTRON) and 

irrevocable Bank Guarantee  amounting to 1% (one percent) of Estimated Value of the 

Tender but limited to maximum of Rupees One Crore (Rs. 1.00 Cr.) for each Packages as 

applicable separately. The draft and the bank guarantee shall be in favour of “Accounts 

Officer, BSPTCL, Patna” Payable at Patna. Evidence of online payment towards the Cost of 

Tender and BG towards the Bid Security (EMD) from a Public Sector Bank or a Scheduled 

Commercial Bank must be submitted to Designated Office of The Employer [i.e. Chief 

Engineer (Project-II) of BSPTCL], 4th Floor, Vidyut Bhawan, Patna without fail on or before 

15:00 hours of 17/08/2018 failing with Bid shall be summarily rejected.  

The cost of Bid and bid processing fees are non refundable. Also, in case of re-tender/ 

cancellation of tender the above fees are non refundable. 

“Bid along with necessary online payments must be submitted through e-payment portal 

http://www.bsptcl.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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www.eproc.bihar.gov.in before the date & time specified in the NIT.  

8.    The Company [BSPTCL] does not take any responsibility for the  delay / Non submission of 

the Tender / Non reconciliation of online payment on or before scheduled date and time caused 

due to non- availability of internet connection, network traffic/ holidays or any other reason 

what so ever it may be.  

The bidder shall be solely responsible for non uploading of bids complete in all respect (i.e. 

original Cost Of Tender, EMD (in original hard copy also), Tender documents/bids in 

softcopy etc. as stipulated in the NIT) within or upto scheduled date and time and their bid 

shall be summarily rejected.  

9.  For registration with e-procurement and online bid submission, bidders may contact  help 

desk of e- Procurement system at the following address:  

Registration with e-procurement i.e. BELTRON (www.eproc.bihar.gov.in and e-Procurement 

Help Desk) is the sole responsibility of Bidders/ participants. BSPTCL shall not be made 

responsible for non participation due to non registration with the BELTRON. 

 

10. A pre-bid meeting will be held at ----- [Insert Venue] on ---- [Insert Date/Month/Year] at … 

hours hrs [insert time in 24 hour format] to clarify the bidders  various issues raised by 

prospective bidders.  

Any clarification/query of prospective participants/bidders shall be submitted in written form 

before/during the scheduled date and time of pre-bid meeting. The reply/response of the 

submitted request for clarifications/queries may be uploaded on the tender website, if required 

so.  

11.  This Bid shall follow Single Stage Two Envelope [or Single Stage One Envelope or Two 

Stage Two Envelope as the case may be] bidding process. 

12.  Bid documents i.e. Techno-commercial Bid and Price Bid shall be submitted in e-form at 

www.eproc.bihar.gov.in  [or provide alternative web site address] on or before 15:00 hours 

(IST) on ---- [Insert Time/Date/Month/ Year] Delayed or Late Bids shall  be summarily 

rejected.  

 

13. Techno Commercial Part shall be opened on/after 16:00 hours on the  [Insert Date /Month/ 

Year] [alternatively  provide  time  and  date]  in  the  presence  of  the  bidders’ 

representatives if they choose to attend in person. In case holiday is declared, the bids will be 

opened on next working day.  

14.  The Employer reserves the  right  to  cancel/withdraw  this  invitation for bids without 

assigning any reason thereof at any stage and shall bear no liability whatsoever to 

prospective bidders/ bidders as a result of such cancellation/ withdrawal.  

 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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15.  All correspondences with regard to the above shall be to the following address.  

Designated office of the Employer  

 

 

Chief Engineer (Project-II),  

Bihar State Power Transmission Company Limited,  

4th Floor, Vidyut Bhawan,  

Jawahar Lal Nehru Marg,  

Patna (Bihar) PIN- 800001 

Mob. No. +91 7763816743 

Email: ceproject2bsptcl@gmail.com   

 

16.  e-Tendering Process Related Instructions - Submission of Proposals Through electronic 

mode only. 

i)  The bidder shall submit his bid/tender on e-Procurement platform at www.eproc.bihar.gov.in. 

 

ii) The bidder must have the Class II/III Digital Signature Certificate (DSC) with signing + 

Encryption, and User-id of the e-Procurement website before participating in the e-Tendering 

process. The bidder may use their DSC if they already have. They can also take DSC from any 

of the authorized agencies.  For user-id they have to get registered themselves on 

e-procurement website www.eproc.bihar.gov.in and submit their bids online on the same. 

Offline bids shall not be entertained by the Tender Inviting Authority for the tenders 

published in e-procurement platform. 

 

iii) The bidders shall submit their eligibility and qualification details, Technical bid, Financial bid 

etc., in the online standard formats given in e-Procurement web site at the respective stage 

only. The bidders shall upload the scanned copies of all the relevant certificates, documents 

etc., in support of their eligibility criteria / technical bids and other certificate /documents in 

the e-Procurement web site. The bidder shall digitally sign on the supporting statements, 

documents, certificates, uploaded by him, owning responsibility for their correctness / 

authenticity. The bidder shall attach all the required documents for the specific tender after 

uploading the same during the bid submission as per the tender notice and bid document. 

 

iv)  All the required documents should be attached at the proper place as mentioned in the 

e-forms otherwise the tender of the bidder will be rejected. 

 

v) Tender Processing Fee (TPF) to be paid through e-Payment mode (i.e NEFT / RTGS, Credit / 

Debit Card & Net Banking) only. 

 

vi) Cost of BOQ / Form Fee to be paid through e-Payment mode (i.e. NEFT / RTGS, Credit / 

Debit Card & Net Banking) only. 

 

vii)  “Earnest Money Deposit (EMD) can be paid either through online mode or manual mode 

(BG, DD etc). In case of manual mode of payment of EMD, the original hardcopy of the EMD 
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which may be a DD / BG or any other instrument that should be submitted in the tendering 

authority office within the next working day after tender closing date.” 

 

Note:  "Bids along with necessary online payments must be submitted through 

e-Procurement portal www.eproc.bihar.gov.in before the date and time specified in the 

NIT/RFP. The department / Tendering Authority doesn't take any responsibility for the 

delay / Non Submission of Tender / Non Reconciliation of online Payment caused due to 

Non-availability of Internet Connection, Network Traffic / Holidays or any other 

reason." 

 

viii) The tender opening will be done online only. 

 

ix) Any corrigendum or date extension notice will be given on the e-Procurement website only. 

 

x) For support related to e-tendering process, bidders may contact at following address “e- 

Procurement HELP DESK First Floor, M/22, Bank of India Building, Road No-25, Sri 

Krishna Nagar, Patna-800001 Ph. No: 0612-2523006, Mob- 7542028164” or may visit the 

link “Vendor Info” at www.eproc.bihar.gov.in.  
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SECTION II: INSTRUCTION TO BIDDERS (ITB) 

 

1. PREAMBLE: 

1.1 This part, Instruction to Bidders (ITB), Section II of the Bidding Documents provides 

the information necessary for prospective bidders to prepare responsive bids, in 

accordance with the requirements of the Employer. It also provides information on bid 

submission, opening and evaluation and on contract award.  

 

It also provides information on bid submission and uploading the bid on Portal 

www.eproc.bihar.gov.in, online bid opening, evaluation and award of contract. This Section 

(Section II) contains provisions that are to be used unchanged unless Section III, which 

consists of provisions that supplement, amend, or specify in detail, information or 

requirements included in Section II and that are specific to each procurement and EPC works. 

If there is a conflict between the provisions of Section – II & Section – III, the provisions of 

Section – III shall prevail. 

 

1.2  It is to be noted by the Bidders that, this section does not include the matters governing 

risks, rights and obligations of parties under the contract or matters governing the 

performance of the Contractor, payments under the contract. Such items shall be part of 

Section IV, General Conditions of Contract, and/or Section V, Special Conditions of Contract 

2. GENERAL INSTRUCTIONS 

2.1 The Employer: This invitation to bids, open to all domestic Bidders, is called by Bihar 

State Power Transmission Company Limited, as an aid to Prospective Bidders to prepare 

and submit their Bids in accordance with these instructions.  

2.2 Source of funds: This project is being funded from the funds provided under State Plan 

[Debt:Equity=80:20] 

 

3. ELIGIBILITY OF BIDDER 

3.1 This Invitation for Bids is open  to  firms/companies, Government  Owned or Private 

registered  and  incorporated  in  India  as  per  Company  Act.  Firms/ companies not 

registered and incorporated in India are not permitted to bid for Domestic Competitive 

Bidding, but they are eligible for ICBs.  Also  firms, corporations  and  companies  

banned/blacklisted/debarred  by  the  Employer  or  other  subsidiary companies of BSPHCL 

or other State/Centre Utilities or other government entities cannot participate in the bidding 

process. 

 

The bidders have to provide an affidavit that they have not been banned/blacklisted/debarred by 

the Employer or other subsidiary companies of BSPHCL or other State/Centre Utilities or 

other government entities.  

 

http://www.eproc.bihar.gov.in/
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3.2  Bidder(s) not to have Conflict of Interest:   A Bidder shall not have a conflict of interest. 

Any Bidder found to be having a conflict of interest shall be disqualified. The bidder shall be 

considered to have conflict of interest with one or more parties in this bidding process, if:  

a. They have a controlling partner in common,  

b. They receive or have received any direct or indirect subsidy from any of them;  

 or  

c. They have the same legal representative for purpose of this bid; or  

d. They have a relationship with each other, directly or through common third  

 parties, that puts them in position to have access to information about or  

 influence on the bid of another Bidder, or influence the decisions of the  

 Employer regarding this bidding process; or  

e. A bidder submits more than one bid in the bidding process, either individually [including 

bid submitted as agent /authorised representative on behalf of one  or more 

manufacturer(s) or through Licensee  - Licensor route, wherever permitted as per the 

provision of Qualification requirement for Bidders] or as partner  in  a joint  venture, 

except  for  alternative offers permitted  under Invitation to Bid. This results in 

disqualification of all such bids.  

f. However, this does not limit the participation of a Bidder as a sub-contractor in another 

Bid, or of a firm as a sub-contractor in more than one bid; or  

g. A Bidder or any of its affiliates participated as a consultant in the preparation  of the 

design or technical specification of the services/works that are subject of the bid, or  

h. The Bidder, directly or indirectly shall not be a dependent agency of the Employer.  

 

3.3  This Bid is open to any Bidder who provides satisfactory evidence that:  

a. It is a qualified manufacturer or erector who supplies, erects and is capable of testing  and  

commissioning  work  specified  in  the  bid  document  and has adequate technical 

knowledge and practical experience for the same;  

b. It does not anticipate change in the ownership during project execution period  (if such a 

change is anticipated, the scope and effect thereof shall be defined);  

c. It has adequate financial stability and status to meet the financial obligations  related to 

scope of the project;  

d. It has adequate field services organization to provide the necessary field erection and 

management services required to successfully erect, test and commission equipments as 

per Specifications and Documents; and  

e. It has established quality assurance systems and Organisation designed to achieve high 

levels of equipment reliability, during manufacturing and field  installation, 

commissioning and operational phase. 

 

3.4 The above stated requirements are a minimum and Employer reserves the right to request for 

any additional information and also reserves the right to reject the Proposal of any Bidder, if 

in the opinion of Employer, the qualification data is incomplete or the Bidder is found 

not qualified to satisfactorily perform the Contract.  



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 20 
 

3.5  Eligible Plant, Equipment, and Services: For the purposes of these Bidding Documents, 

the words “facilities,” “plant and equipment,” “installation services,” etc., shall be 

construed in accordance with the respective definitions given to them in the General 

Conditions of Contract. 

3.6 All plant and equipment to be supplied and installed and services carried out under the 

contract shall have their origin in our country only.  

 

4. COST OF BIDDING 

4.1 The Bidder shall bear all costs and expenses associated with preparation and submission of 

its bid including pre-bid & post-bid discussions, technical and other presentations etc, and 

Employer will in no case be responsible or liable for those costs /expenses, regardless of the 

conduct or outcome of the bidding process. 

 

A. The Bidding Document 

 

5. THE BIDDING DOCUMENTS: 

5.1 The goods and services required, bidding procedures and contract terms are prescribed in the 

Bidding Document. The Bidding Document is a compilation of the following and shall 

include amendments, if any, thereto: 

 

VOLUME - I:   CONDITIONS OF CONTRACT 

 

Section I:     Invitation for Bid (Section - IFB) 

 

Section II:    Instructions to Bidders (ITB) 

 

Section III:   Bid Data sheets (BDS) 

Section IV:   General Conditions of Contract  

Section V:     Special Conditions of Contract  

Section VI:    Sample Forms and Procedures  

1. Bid Form & Price Schedule 

2. Bid Form 

3. Price Schedule 

4. Bid Security Form 

5. Form of Notification by the Employer to the Bank 

6. Applicable for forfeiture of Bank Guarantee 

7. Applicable for conditional claim pending extension of Bank Guarantee by the bidder. 

8. Form of ‘Notification of Award of Contract’ 

9. Form of ‘Notification of Award of Contract’ for Supply of Plant and equipment 
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10. Form of ‘Notification of Award of Contract’ for Installation of Plant and equipment 

11. Form of Contract Agreement-Alternative A and B 

12. Appendix-1: Terms and Procedures of Payment:  Grid Substation, Augmentation, R&M works 

and Transmission Line. 

Appendix -2: Price Adjustment (If applicable)  

13. Appendix-3: Insurance Requirements 

14. Appendix-4: Time Schedule 

15. Appendix-5: List of Approved Subcontractors 

16. Appendix-6: Scope of Works and Supply by the Employer 

17. Appendix-7: List of Document for Approval or Review 

18. Appendix-8 (a): Guarantees, Liquidated Damages for Non-Performance 

19. Performance Security Form 

20. Bank Guarantee Form for Advance Payment 

21. Form of Taking over Certificate 

22. Form of Indemnity Bond to be executed by the Contractor for the Equipment handed over in 

one lot by Employer for performance of its contract.  

23.  Form of Indemnity Bond to be executed by the Contractor for the Equipment handed over 

in instalment by Employer for performance of its contract.  

24. Form of Authorisation Letter 

25. Form of Trust Receipt for Plant, Equipment and Materials received 

26. Form of Extension of Bank Guarantee 

27. Form of Power of Attorney for Joint Venture 

28. Form of Undertaking by the Joint Venture Partners 

29. Format for Evidence of Access to or Availability of Credit/ Facilities 

30. Form of Operational Acceptance 

31. Form of Safety Plan to be submitted by the Contractor within sixty days of award of contract 

32.  Form of joint deed of undertaking by the Sub-contractor along with the bidder /contractor 

Form of Certificate of Financial Parameters for QR  

 

 

VOLUME - II:  TECHNICAL SPECIFICATIONS AND DRAWINGS  

 

Section I:   Civil Works & Soil Investigation, 

 

Section II:  Technical Specifications 

 

Section III: Tender Drawings 

 

Section IV:  Project Management System (PMS), Quality Assurance Mechanism (QAM) 
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Volume - III: Bid -Proposal Sheets 

 

Section I:  Bid Form 
 

Section II: Guaranteed Technical Particulars (GTP) 
 

Section III: Price Schedule 

 

 

5.2 Understanding of bid documents: A prospective Bidder is expected to examine all 

instructions, forms, terms, technical specifications, tender drawings and scope of works in the 

Bid documents and fully inform himself as to all the conditions and matters which may in any 

way affect the scope of work or the cost thereof. Failure to furnish all information required in 

the Bid document or submission of a Bid not substantially responsive to the Bid document 

in every respect will be at the Bidder’s risk and may result in the rejection of its bid.  

 

5.3 Scope of Work is given in Volume-II of Bidding Documents titled “Technical 

Specifications”. 

 

 Utmost care has been taken by the Employer in formulating the programmed Attachments and 

Price Schedules. Bidders are expected to thoroughly verify with trial run at their end and 

notify to the Employer Arithmetical, Logical, Formatting or any such  error, if found in the 

same for suitable action. Irrespective of corrections made in this regard through 

amendment(s), if any, rectification of error for evaluation shall be carried out in accordance 

with stipulated provisions of Bidding Documents. 

 

6. CLARIFICATIONS ON BID DOCUMENTS AND PRE -BID MEETING 

6.1 If the prospective Bidder finds discrepancies or omissions, in specifications and document 

or is in doubt as to the true meaning of any part, he shall at once make a request, in writing, for 

an interpretation/clarification, to Employer at his mailing address indicated in Bidding 

Documents on or before scheduled pre-bid meeting.  

 

6.2  Verbal clarification and information given by Employer or his employee(s) or his 

representative(s) shall not in any way be binding on Employer.  

 

6.3  LOCAL CONDITIONS:  Prospective Bidders shall inform themselves of local conditions 

and factors, which may execution of the Contract and they shall be  

sole responsible for the same. Employer shall have no responsibility what so ever  

towards this and shall not entertain any request for clarifications from the  

Bidders, in this regard. The Employer shall assume that Bidders have properly  

investigated such factors before bid submission. No claim of whatever nature  

either towards cost or extension of contract completion period due to these matters shall 

be entertained by the Employer at any time during the pendency of the Contract.  
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6.4  Bidders are invited to attend a pre-bid meeting. The purpose of the above meeting is to 

provide clarification to Bidders on Bid Documents, Bidding Conditions and Technical 

Specification. Bidders are requested, to submit questions/ clarification in writing, so as to 

reach the Employer not later a day prior to such meeting. Employer’s responses, on 

questions raised will be transmitted without any delay to all the purchasers of the Bidding 

Documents. These will also be published on the website referred to in the document.  

 

6.5 Bidders are encouraged to attend the pre-bid conference. Nonetheless, the non-attendance 

at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

6.6 The Bidder is advised to visit and examine the site before pre-bid meeting where the facilities 

are to be installed and its surroundings and obtain information/data for the project specific for 

itself on its own responsibility and cost all information that may be necessary for preparing 

the bid and entering into a contract for supply and installation of the facilities. The costs of 

visiting the site shall be at the Bidder’s own expense. 

6.7 The Bidder and any of its personnel or representatives will be granted permission by the 

Employer on written request of the Bidder to enter upon its premises and lands for the purpose 

of such inspection, but only upon the express condition that the Bidder, its personnel or 

representatives will release and indemnify the Employer and its personnel and agents from 

and against all liability in respect thereof and will be responsible for death or personal injury, 

loss of or damage to property and any other loss, damage, costs and expenses incurred as a 

result of the inspection. 

 

7. AMENDMENT TO BIDDING DOCUMENT 

7.1 At any time prior to the deadline for bid submission, the Employer may, for any reason, 

whether on its own or in response to a clarification requested by a prospective Bidder, 

modify the Bidding Document by issuing amendment (s).  

7.2  The amendment will be notified on the website www.eproc.bihar.gov.in and it will be 

assumed that the information contained therein will have been taken into account by the 

Bidder in its bid. The Employer will bear no responsibility or liability arising out of 

non-receipt of the same in time or otherwise.   

7.3 In order to afford prospective Bidders reasonable time in which to take the amendment into 

account in preparing their bids, the Employer may, at its discretion, extend the deadline for 

Bid Submission in such cases, the Employer shall notify on the website 

www.eproc.bihar.gov.in of the extended deadline. 

 

7.4 All notifications and clarifications also are uploaded by Employer on the website. 

 

7.5 All amendments, clarifications, etc, shall be binding on the Bidders and will be given due 

consideration by the Bidders while they submit their bids and invariably enclose such 

documents as a part of the bid. 

http://www.eproc.bihar.gov.in/
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B. Preparation of Bids 

 

8. LANGUAGE OF BID 

8.1 The  bid  document,  all  accompaniments  and  all  correspondences  and  other enclosed 

documents shall be in English provided that any printed literature furnished by the 

Bidder may be written in another language, as long as such literature  is  accompanied  by  

a translation  of  its  pertinent  passages  in  the language of the bid, in which case, for 

purposes of interpretation of the bid, the translation shall govern. The translation should be 

done by the registered and licensed translators.  

 

9. DOCUMENTS COMPRISING THE BID 

9.1 This bidding shall be based on e-tendering system. On due date of submission of bids, bids 

shall be submitted by the Bidder (s) under “Single Stage - Two Bid Envelope” procedure 

of bidding. Techno Commercial Part (First bid) and Price bid (Second bid) shall be uploaded by 

bidder on or before the schedule date and time. These shall be opened on notified date and time.  

9.2  The Techno Commercial Bid and Price bid shall be uploaded by the bidder on web  portal on 

www.eproc.bihar.gov.in on or before due date and time for submission  

of bids. The price bid shall be opened on notified date and time in presence of participating 

bidders who have qualified technically and commercially. The price breakup shall be 

uploaded by bidders on-line on web portal on due date of submission of bids. Due 

intimation shall be given to technically and commercially cleared/qualified bidders about 

date and time of opening of on-line bids. The bids shall comprise of the following 

documents:  

 

Techno Commercial Part:  

a. Bid  Form  duly  completed  and  signed  by  the  Bidder,  together  with  all 

Attachments (available in Volume-III). All Attachments shall be as per ITB Sub- Clause 

9.4 b.  

b. Technical Data Sheets (available in Volume-III), if any, duly completed by the Bidder.  

c. All fields/parameters of technical datasheets shall be filled up.   

9.3 Alternative bids shall not be accepted.  

 

9.4 Each  Bidder  shall  submit  with  its  Techno  -  Commercial  Part  the following attachments:  

a. Attachment 1: Bid Security and Cost of Tender Documents: Bids should be submitted 

along with scanned copies of non-refundable Demand Draft  towards cost of tender 

document and Bank Guarantee towards Bid Security  deposit failing which the tender 

shall be summarily rejected. The Demand   Draft and the Bank Guarantee should be in 

favour of Accounts Officer, BSPTCL, Patna (of the Employer)  

 

 

http://www.eproc.bihar.gov.in/
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The Bid Security in favour of the Accounts Officer, BSPTCL, Patna, (Employer) must be 

issued by (i) a Public Sector Bank or (ii) a Scheduled Commercial Bank; Demand Draft 

towards cost of tender and BG towards Bid security must be submitted in original to 

Designated officer of the Employer, upto 15:00 hrs of Date/ Month/ Year, failing which the 

tender will be summarily rejected.  

 

Bidder shall submit the hard copy of the Bid Security and cost of Tender in original. 

 

b. Attachment 2: Power of Attorney: A power of attorney, duly notarized,  indicating 

that the person(s) signing the bid has (ve) the authority to sign the bid and thus that the 

bid is binding upon the Bidder during full period of its validity. 

 Scanned copy of documents shall be uploaded.   

c. Attachment 3: Bidder’s Eligibility and Qualifications: In the absence of 

prequalification, documentary evidence establishing that the Bidder is eligible to bid and is 

qualified to perform the contract.  

The  documentary  evidence  of  the  Bidder’s  eligibility  to  bid  shall  be established 

to the Employer’s satisfaction that the Bidder, at the time of submission of its bid.  

 

The documentary evidence of the  Bidder’s qualifications to  perform  the  

contract, if its bid is accepted, shall need to be established to the Employer’s  

satisfaction  that  the  Bidder  has  the  financial,  technical,  production,  

procurement,  shipping,  installation  and  other  capabilities  necessary  to  

perform the contract, and, in particular, meets the experience and other  

criteria outlined in the Qualification Requirement for the Bidders in Annexure  

- A (BDS) and shall also include the complete annual reports together with  

Audited statement of accounts of the company for last five years of its own  

(separate) immediately preceding the date of submission of bid. In case of  

joint ventures annual reports shall be submitted for all the members of the JV  

Scanned copy of documents shall be uploaded. 

 

[Note I: In the event the Bidder is not able to furnish the above information of  

its own (i.e., separate), being a subsidiary company and its accounts are being  

consolidated with its Group/ Holding/Parent company, the Bidder should  

submit  the  audited  balance  sheet,  income  statement,  other  information  

pertaining to it only (not of its Group/Holding/Parent company) duly certified  

by any one of the authority [(i) Statutory Auditor of the Bidder/(ii) Company  

Secretary of the Bidder a (iii) A certified Public Accountant] certifying that  

such information/documents are based on the audited accounts as the case  

may be. 

[Note II Similarly, if the Bidder happens to be a Group/Holding/ Parent  

company, the Bidder should submit the above documents/information of its own  (i.e., 
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exclusive  of its  subsidiaries)  duly certified  by  any one of the  

authority   mentioned    in    Note    I    above    certifying    that    these  

information/documents are based on audited accounts, as the case may be.] 

Unless otherwise mentioned in BDS, bids submitted by a joint venture of two  

or  more  firms  as  partners,  if  allowed  as  per  stipulated  Qualification  

Requirements  in  Annexure-A (BDS)  shall  comply  with  the  following requirements:  

 

i. The bid shall include all the information required as described above for each joint venture 

partner. 

ii. The bid shall be signed so as to be legally binding on all partners. 

iii. One of the partners responsible for performing a key component of the contract shall be 

designated as leader (here in after known as the Lead); this authorization shall be 

evidenced by submitting with the bid a power of attorney signed by legally authorized 

signatories .  

iv. The leader shall be authorized to incur liabilities and receive instructions for and on behalf 

of any and all partners of the joint venture, and the entire execution of the contract, 

including payment, shall be done exclusively with the leader, provided otherwise 

requested by the joint venture and agreed   between   the   Employer   and   the   leader   

in   exceptional circumstances.  

v. All partners of the joint venture shall be jointly and severally responsible and liable for the 

execution of the contract as per terms and conditions of contract.  

vi. A copy of the agreement entered into by the joint venture partners shall be submitted with 

the bid as per Prescribed format    Section-VI  (Sample Forms   and   Procedures),   

including   interalia   delineating   roles, responsibilities  and  obligations  of  each  

partners  in  the  contract, notwithstanding the joint and several responsibility and liability.  

vii. The joint venture agreement should indicate precisely the responsibility of all members of 

JV in for every stage including and not limited to planning,  

design, manufacturing, supply, installation, commissioning and training.  

viii. All members of JV shall actively participate in execution of the contract. The 

constitution of JV shall not be varied/modified subsequently without prior written approval 

of the Employer; and  

ix. In order for a joint venture to qualify, each of its partners or combination of partners must 

meet the minimum criteria listed in the Qualification  

Requirement  for  the  Bidder  in  enclosed  Annexure-A (BDS)  for  an individual 

Bidder for the component of the contract they are designated to perform. Failure to comply 

with this requirement will result in rejection of the joint venture bid.  

x. A firm can be a partner in only one joint venture; bids submitted by joint ventures  or  

consortia  including  the  same  firm  as  partner  will  be summarily rejected.  

xi. In the case of a Bidder who offers to supply and/or install plant and equipment under 

the contract is not the OEM and other wise does not  

manufacture  or  otherwise  produce  and/or  install  the  plants,  and  

equipments, the Bidder shall (i) have the requisite financial and other  

capabilities  necessary  to  perform  the  contract; (ii)  have  been  duly authorized by the 

manufacturer or producer of the related plant and equipment or component as per 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 27 
 

performa in attachment  8 to supply and/or install that item to the Employer; and  (iii) 

be responsible for ensuring  that  the  manufacturer  or  producer  complies  with  

the requirements of ITB Sub-Clause 3.2 (conflict of interest) and meets the minimum 

criteria listed for an individual Bidder for that item. 

 

d. Attachment 4: Eligibility and Conformity of the Facilities- Documentary  evidence 

established that the facilities offered by the Bidder are eligible and  conform to the 

requirements of the Bidding Documents. 

 

The documentary evidence of the conformity of the facilities to the Bidding Documents 

may be in the form of literature, drawings and data, and shall furnish: 

(i) A detailed description of the essential technical and performance characteristics of the 

facilities; 

(ii) A list giving full particulars, including available sources, of all spare parts, special tools, 

etc., necessary for the proper and continuing functioning of the facilities for a period of 

Fifteen (15) years following completion of facilities in accordance with provisions of 

contract; and 

(iii) A commentary on the Employer’s Technical Specifications and adequate evidence 

demonstrating the substantial responsiveness of the facilities to those specifications. 

Bidders shall note that standards for workmanship, materials and equipment designated by 

the Employer in the Bidding Documents are intended to be descriptive (establishing 

standards of quality and performance) only and not restrictive. The Bidder may substitute 

alternative standards, brand names and/or catalog numbers in its bid, provided that it 

demonstrates to the Employer’s satisfaction that the substitutions are substantially 

equivalent or superior to the standards designated in the Technical Specifications. 

(iv) All details regarding after sale service support offered. 

(v) All details regarding proposed training for Employer’s personnel. 

(vi) Detailed answers to all the Questions in the Questionnaire, if prescribed in the Bidding 

Document. 

(vii) Details establishing the responsiveness of the offer in accordance with Technical 

Specification, Volume-II. 

 

e. Attachment 5:  Subcontractors Proposed by the Bidder:  The Bidder is  not authorized to 

sublet or subcontract full work. Where ever the bidder plans  to subcontract /sublet part of 

the work without in any way diluting his responsibilities on the project, the same is 

possible only with prior written permission of the Employer. In such cases the bidder 

shall include in its bid details of all items of supply or services that it proposes to purchase 

or sublet, and shall give details of the name and registered office and the corporate 

office addresses of the proposed Subcontractor, along with the details of key individuals 

and their contact details including vendors, for each of those  items. Bidders are free to 

list more than one Subcontractor against each item  of the facilities.  Their participation 

should be confirmed with a letter of intent between the parties, as needed, in Attachment 8. 

Quoted rates and prices will  be  deemed  to  apply  to  whichever  Subcontractor  is  
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appointed,  and  no adjustment of the rates and prices will be permitted.  

The Bidder shall be responsible to ensure that   Subcontractors/sub vendors  

proposed comply with the requirements of ITB Clause 2, and that any plant, equipment or 

services to be provided by Subcontractor (s) comply with the requirements of ITB Clause 

3 and Qualification Requirement for the Bidder, enclosed as Annexure-A(BDS).  

The Employer reserves the right to delete any proposed Subcontractor from the list both 

prior to award of contract and after award of the contract, and after discussion between 

the Employer and the Contractor, the Appendix-5 of Volume-I:Section VI - Form of 

Contract Agreement shall be completed, listing the approved Subcontractors for each item 

concerned.  

 

f. Attachment 6 :Manufacturer’s Authorization Form 

  Scanned copy of documents shall be uploaded. 

g. Attachment 7 : Work Completion Schedule. 

  Attach Bar Chart for Work Completion Schedule 

  Scanned copy of documents shall be uploaded 

h. Attachment 8 :Guarantee  Declaration 

 -To be submitted with Techno-commercial bid as well as Price Bid. 

  Scanned copy of documents shall be uploaded 

i. Attachment 9:   Information regarding ex-employees of Employer in Bidder’s firm. 

j. Attachment 10: Price Adjustment Data.   Not applicable for contracts with FIRM price. 

k. Attachment 11: Integrity Pact: The Bidder shall complete enclosed Integrity Pact, which 

shall be applicable both for bidding and during contract execution.  

It shall be duly signed on each page by the person signing the bid and shall be  

returned by the Bidder to the Employer in two (2) originals along with the  

Techno - Commercial Part in a separate envelope, duly inscribed ‘Integrity  

Pact’. The Bidder shall submit the Integrity Pact on a non-judicial stamp paper  

of Rs. 1000/-.  

a)  If the Bidder is a partnership firm or a consortium, the Integrity Pact shall  be signed by 

all the partners or consortium members.  

b)  Bidder’s failure to submit duly signed Integrity Pact in Original shall lead to outright 

rejection of the Bid.  

l. Attachment  12: Option for Initial Advance  (either Interest Bearing Initial  Advance or 

No Initial Advance) and Information for E-payment, PF details and declaration regarding 

Micro/Small & Medium Enterprises  

In this Attachment, the Bidder is required to clearly mention whether the Bidder would opt 

for Interest bearing initial advance in addition to providing the other information as 

above.  
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m. Attachment 16: Additional Information: 

i. Certificate from their Banker(s)  (as per prescribed formats  indicating various fund 

based/non fund based limits sanctioned to the Bidder and the  

extent of utilization as on date. Such certificate should have been issued  

not earlier than three months prior to the date of bid opening. Wherever  

necessary the Employer may make queries with the Bidders’ Bankers.  

ii. Detailed information on any litigation or arbitration arising out of contracts 

completed or under execution by it over the last five years. A consistent history of 

awards involving litigation against the Bidder or any partner of JV may result in rejection 

of Bid. (An Affidavit to be submitted in this regard) 

iii.  Any other information which the Bidder intends to furnish.  

n. Attachment 14: Declaration for tax exemptions, reductions, allowances or  benefits  

o. Attachment 15: Declaration  

p. Attachment 16: Bank Guarantee verification checklist  

 

10. BID FORM AND PRICE SCHEDULES 

10.1 The Bidder shall complete the Bid Form(s) and the appropriate Price Schedules furnished 

in the Bidding Documents as indicated there in, shall be uploaded on web portal on due date 

and time of submission of bids. 

 

11. BID PRICES 

11.1Unless otherwise specified in the Technical Specifications, bidders shall quote for the 

entire facilities on a “single responsibility” basis such that the total bid  

price covers all the Contractor’s obligations mentioned in or to be reasonably  

inferred from  the  Bidding Documents  in  respect  of  the  design, manufacture,  

including  procurement  and  subcontracting (if  any),  delivery,  construction, installation 

and completion of the facilities including supply of mandatory spares  

(if any). This includes all requirements under the Contractor’s responsibilities for  

testing, pre-commissioning and commissioning of the facilities and, where so  

required by the Bidding Documents, the acquisition of all permits, approvals and  

licenses, etc.; the operation, maintenance and training services and such other  

items  and  services  as  may  be  specified  in  the  Bidding  Documents,  all  in  

accordance with the requirements of the General Conditions of Contract.  

 Items against which no price is filled/entered/quoted by the Bidder in the price schedule 

which is covered under the scope of work is deemed to be covered in the prices quoted for 

other items by the bidder and shall be supplied and executed by the bidder without any extra 

cost to BSPTCL. No claim as such shall be entertained by BSPTCL.  

  

11.2 Bidders are required to quote the price for the commercial, contractual and technical 

obligations outlined in the Bidding Documents. No deviations are allowed while quoting 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 30 
 

the price bid.  

11.3 Bidders shall give a breakup of prices in the manner and detail called for in Price 

Schedules.  Where no Price Schedules are included in the Bidding Documents, Bidders 

shall present their prices in the following manner:  

Separate  numbered  schedules  shall  be  up-loaded  for  each  of  the  following elements. 

The total amount from each Schedule 1 to 4 shall be summarized in a grand summary of 

Price Proposal (Schedule 5) giving the total bid price(s) to be entered in the Bid Form.  

 

Schedule 1: Plant and Equipment (including mandatory Spares) to be supplied (including 

Type Test Charges to be furnished in respective price schedule) 

Schedule 2:   Transportation, Insurance and other incidental services applicable for supply 

of Plant & Equipment  

Schedule 3:    Installation Services for Erection, Testing and Commissioning including Local 

Transportation,  

Schedule 4:    Taxes and Duties not included in Schedule 1 to 3  

Schedule 5:    Grand Summaries (Schedule Nos. 1 to 4)  

Bidders shall note that the plant and equipment included in Schedule No. 1 above exclude 

materials used for civil, building and few other construction/erection works. All such 

materials shall be included and priced under Schedule No.  3, Installation Services.  

 

11.3.1 It shall be the responsibility of the bidders to pay all statutory taxes, duties and levies to the 

relevant authorities as required during execution of this contract. The bidders shall submit an 

indemnity bond to keep Employer harmless from any liability, before release of such 

material to the bidder by Employer. 

11.3.2  Set/Lot/Lump  sum  shall  be  governed  as  per  the  requirement  of  the 

corresponding item description read in conjunction with relevant provisions of Technical 

Specifications. 

 

11.3.3   The bid price for (i) the items for which quantities have been indicated as lump sum or lot 

or set and/or (ii) where the quantities are to be estimated by the Bidder shall remain 

constant unless there is change made in the Scope of Work by Employer. The quantities 

and unit prices (i) subsequently arrived while approving the Bill of Quantities (BOQ) 

/Billing breakup of lump sum quantities/lot/Set and/or (ii) estimated by the bidder shall be 

for on account payment purpose only. In case additional quantities, over and above the 

quantities BOQ/billing breakup and /or estimated by the bidder, are required for successful 

completion of the scope of work as per Technical Specification, the Bidder shall execute 

additional quantities of these items for which no additional payment shall be made over 

and above the lump sum bid price. In case quantities of these items supplied at site are in 

excess of that required for successful completion of scope of work, such additional 

quantities shall be the property of the bidders and they shall be allowed to take back the 

same from the site for which no deduction from the lump sum bid price shall be made. 

Further, in case actual requirement of quantities for successful completion of scope of 
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work is less than the quantities identified in the approved BOQ /billing breakup and/or 

estimated by the bidder, the lump sum bid price shall remain unchanged and no deduction 

shall be made from the lump sum price due to such reduction of quantities. 

  It shall be the responsibility of the tenderer to pay all statutory taxes, duties and 

levies to the concerned authorities for such surplus material which would otherwise have 

been, lawfully payable. The tenderer shall submit an indemnity bond to keep BSPTCL 

harmless from any liability before release of such material to the tenderer by BSPTCL. 

11.4 In the schedules, Bidder shall give the required details and a break -up of their price as 

follows: 

 

a. Plant and equipment including mandatory spares, shall be quoted on an EXW (ex-factory, 

ex-works, ex-warehouse or off-the-self, as applicable) basis and Type Test Charges 

(including the Type Test to be conducted abroad in case of an Indian Bidder) shall also be 

quoted in Schedule 1. 

In respect of direct transaction between the Employer and the Contractor, price shall be 

inclusive of all cost including all duties and taxes (viz., customs duties & levies,  duties,  sales  

tax/VAT  etc.) paid or  payable on components, raw materials and any other items used for 

their consumption incorporated or to be incorporated in the Plant & Equipment.  

Sales tax/VAT, excise duty, local tax and other levies for equipment/items under direct 

transaction including octroi/entry tax as applicable for destination site/state shall not be 

included in the   price but shall be indicated wherever applicable in respective column of 

Schedule 4. This is applicable for the direct transaction between the Employer and the 

Contractor. 

Whenever price is quoted exclusive of excise duty and/or VAT, then the due credit under 

the CENVAT (Central Value Added Tax)/VAT scheme as per the relevant Government 

policies wherever applicable shall be taken into account by the Bidder while quoting bid price.  

In respect of bought-out finished items, which shall be dispatched directly  

from  the  sub-vendor’s  works  to  the  Employer’s  site (sale-in-transit), price shall be 

inclusive of all cost as well as duties and tax  (viz., custom duties & levies, duties, sales 

tax/VAT etc.) paid or payable. While quoting the price, inclusive of excise duty and/or VAT, 

the due credit under the CENVAT (Central Value Added Tax)/VAT scheme as per the 

relevant Government policies wherever applicable shall be taken into account by the Bidder.  

However, octroi /entry tax as applicable for destination site/state shall not be included in the 

price but shall be indicated separately in respective column of Schedule 4.  

Requisite Sales Tax Declaration forms for all the equipments/items to be supplied from 

within India shall be furnished by the Employer.  

b.  Local transportation, insurance and other Services incidental to delivery of the Plant and 

Equipment including mandatory spares to be supplied shall bequoted separately in Schedule  
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c.  Installation Charges shall be quoted separately (Schedule 3) and shall include rates and 

prices for all labour, Contractor's equipment, temporary works, materials,  consumables 

and all matters and things of whatsoever nature, provision of operations and maintenance 

manuals, etc. wherever identified in  the  Bidding  Documents  as  necessary  for  the  

proper  execution  of  all installation services.  

d.  The bidder shall include the Sales Tax/VAT on Works Contract, Turnover Tax, Cess  or any 

other similar taxes under the Sales Tax/VAT Act for services to be performed, as 

applicable in their quoted bid price and Employer would not  bear any liability on this 

account. Employer on behalf of the Owner shall, however, deduct such taxes at source as 

per the rules and issue Tax Deducted  at Source (TDS) Certificate to the bidder.  

e.  The Bidder shall include Service Tax and surcharge/cess etc.  on it  as applicable in their 

quoted bid price and Employer would not bear any liability whatsoever on this account. 

Employer (or the Employer on behalf of the Owner) shall, however, deduct such tax at 

source as per the rules and issue necessary Certificate to the Contractor.  

f.  The Bidder shall include insurance charges in its bid prices as per insurance requirement 

mentioned in Section - IV: General Conditions of Contract (GCC) and Appendix-3: 

Insurance Requirements to Form of Contract Agreement. Bidder shall further note that the 

Employer shall not be liable to make any payment/ reimbursement to the Contractor 

whatsoever for insurance of Contractor’s Plant and Machinery.  

 If the prices on account of insurance are not furnished in the schedule, it shall be 

considered included in other prices and no extra payment shall be made on the above 

account.   

g. Discount(s)/rebate(s) offered by the bidder shall be indicated as a percentage of price 

component(s). Bidder shall also indicate in his bid, the price component(s) on which the 

discount is to be applied. To enable the bidders for effecting discount/reductions in the 

prices already filled up in Price Schedules by way of discounts, the work sheet titled 

‘Letter of Discount’  is to be uploaded as included as part of price Schedules. However, all 

discounts to be offered in the online original/uploaded Price schedules only.  

11.5 The prices shall be in accordance with the following: The prices shall be in accordance 

with Appendix-2 of section-VI: Sample forms and procedures 

 

12. BID CURRENCIES 

12.1 Prices shall be quoted in Indian Rupees (INR) Only. 

 

13. BID SECURITY  

13.1  The  Bidder  shall  furnish,  as  part  of  its  bid,  a  bid  security  in  the  amount and 

currency as stipulated in the Bid Documents. The bid security must be  

submitted in the form provided in the Bidding Documents. As a general principle it shall be 

1% of the estimated value of the tender limited to Rupees One Crores. 
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13.2  The bid security shall be in the form of bank guarantee from  

 

i. A Public Sector Bank located in India; or 

ii. A Scheduled Bank 

The format of the bank guarantee shall be in accordance with the form of bid security 

included in the Bidding Documents. Bid security shall remain valid for a period of Thirty (30) 

days beyond the original bid validity period, and beyond any extension subsequently granted 

by the Employer.  

The Bid Security shall be in favour of Accounts Officer, BSPTCL of the, Employer as the 

case may be.  

13.3  Any  bid  not  accompanied  by  an  acceptable  bid  security  shall  be  rejected considered 

non-responsive and shall be summarily rejected. The bid security of a joint venture must 

be in the name of all the partners in the joint venture submitting the bid.  

13.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but 

not later than twenty-eight (28) days after the execution of agreement. 

13.5  The successful Bidder shall be required to keep its bid security valid for a sufficient  

period till the performance security(ies) pursuant to this ITB  are furnished to 

Employer’s satisfaction. The bid security of the successful Bidder will be returned when 

the Bidder has signed the Contract Agreement and on submission of the required 

performance security Guarantee (in Original and Hard copies).  

13.6  The bid security will be forfeited: 

a. If the Bidder withdraws its bid during the period of bid validity specified by the 

Bidder in the Bid Form; or  

b. If, as per the requirement of Qualification Requirements the Bidder is required to submit 

a Deed of Joint Undertaking and he fails to submit the  same,  duly  attested  by  Notary  

Public  of  the  place(s)  of  the respective executant(s), within ten days from the date of 

intimation of post - bid discussion; or  

 

c. In the case of a successful Bidder, if the Bidder fails within the specified time limit 

 

i. To sign the Contract Agreement, in accordance with GCC 

ii. To furnish the required performance security (ies), in accordance with ITB and GCC. 

13.7  No interest shall be payable by the Employer on the above Bid Security. 

 

14. PERIOD OF VALIDITY OF BID 

14.1  Bids shall remain valid for the period of 180 days after the date of opening of Techno - 

Commercial Part i.e. Bid Envelope, prescribed by the Employer, pursuant to ITB Sub-Clause 

20.1. A bid valid for a shorter period shall be considered nonresponsive and rejected.  
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14.2  In case of requirement the Employer may ask Bidders for extension of the bid validity 

period. The request and responses thereto shall be made in writing or by e-mail. If a Bidder 

accepts to prolong the period of validity, the bid security shall also be suitably extended. 

A Bidder may refuse the request without forfeiting its bid  

security. A Bidder granting the request will not be required or permitted to modify its bid. 

 

 

15. INTENTIONALLY NOT USED 

 

16. INTENTIONALLY NOT USED 

 

17. INTENTIONALLY NOT USED 

 

18. INTENTIONALLY NOT USED 

 

19. INTENTIONALLY NOT USED 
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20. BID OPENING AND EVALUATION 

20.1 The bid documents received by the time of Bid acceptance shall be opened in the presence 

of representative of bidders who choose to be present  

20.2  Tenders which have been uploaded late or which are not accompanied by requisite cost of 

tender document and EMD (in original) shall not be opened.  

20.3  On opening of techno commercial bid, On behalf of Employer, the Integrity Pact will be 

signed by its representative at the time of Bid Opening. One original of the Integrity Pact 

will be retained by Employer and the other original will be returned to the representative of 

the bidders present during bid opening. If the Bidder’s representative is not present during 

the Bid Opening, the other original shall be sent to the bidder by post/courier.  

20.4 The Employer shall prepare minutes of the bid opening. 

20.5 Bids not opened at the time of bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

 

21. CLARIFICATION DURING BID EVALUATIONS 

21.1 During  bid  evaluation process,  the  Employer  may,  at  its  discretion,  ask  them Bidder (s) 

for clarification on the bids submitted, in case of erroneous/non submission of 

documents. The Employer may give Bidders not more than 7 working days written 

notice to rectify mistakes/furnish more documents as required. If the bidders fail to 

comply with the above the bid shall be liable for rejection. As part of clarification no 

change in the price or substance of the bid shall be sought, offered or permitted.  

 

22. PRELIMINARY EXAMINATION OF BIDS 

22.1 The Employer will examine    bids received to determine whether they are complete, 

whether required sureties have been furnished, whether the  

documents have been properly signed, and whether the bids are generally in  

order.  

22.2  The Employer, at its sole discretion may waive any minor informality, nonconformity or 

irregularity in a bid that does not constitute a material deviation and that does not prejudice 

or affect  the  relative  ranking  of  any  Bidder  as  a  result  of  the  technical  and 

commercial evaluation.  

22.3 Prior to the detailed evaluation, the Employer will determine whether each bid is of 

acceptable quality, is complete and is responsive to tender conditions. No deviation, 

conditionality or reservation is permitted and in case the same is there the bid shall be 

considered non-responsive. A responsive bid is one that conforms to all the terms, conditions 

and  specifications  of  the  Bidding  Documents  without  material  deviations, objections,  
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conditionality  or  reservations.  A  material  deviation,  objection, conditionality or 

reservation is one (i) that affects in any substantial way the scope, quality or 

performance of the contract; (ii) that limits in any substantial way, inconsistent with the 

Bidding Documents, the  Employer’s rights or the successful Bidder’s obligations under 

the contract; or  (iii) whose rectification would  unfairly  affect  the  competitive  

position  of  other  bidders  who  are presenting substantially responsive bids.  

22.4  No deviations to any of the GCC or SCC Conditions are permitted in the Bids and bids 

having the same shall be considered unresponsive.  

22.5  If a bid is found non-responsive during evaluation, it will be rejected by the 

Employer, and may not subsequently be made responsive by the Bidder by  

correction of the nonconformity.  The Employer’s determination of a bid’s  

responsiveness is to be based on the contents of the bid itself without recourse to  

extrinsic evidence. Employer’s determination of non-responsiveness of the Bid  

shall be final and the Bidder hereby repudiates all his claims what so ever in this  

regard  
 

23. QUALIFICATION 

23.1 The Employer will ascertain to its satisfaction whether Bidders with responsive bids are 

qualified, as per the Qualification Requirement specified in Annexure - A (BDS) to 

satisfactorily perform the contract. The Employer shall be the sole judge in this regard and 

the Employer’s interpretation of the Qualification Requirement shall be final and binding.  

23.2  The determination will take into account the Bidder’s financial, technical Capabilities, 

production capabilities (if applicable), in particular the Bidder’s contract  

work in hand, future commitments & current litigation and past performance  

including fatal accidents during execution of contracts that have been awarded by  

the  Employer  on  the  Bidder.  It  will  be  based  upon  an  examination  of  the  

documentary evidence of the Bidder’s qualifications submitted by the Bidder as  

well  as  such  other  information  the  Employer  may  deem  necessary  and  

appropriate.  

23.3  This shall, however, be subject to assessment that may be carried out, if required, by the 

Employer as per the provisions of Annexure  -A  (BDS). Subsequent to Bidder’s 

involvement in three cumulative fatal accidents during any financial year, bids submitted by 

such bidder during next three months period reckoned from the date of the last accident, 

shall be considered non-responsive. However, if there is no bid from such bidder during 

the said three months period, any one bid submitted after three months will be considered 

non-responsive. The Employer shall be the sole judge in this regard.  

23.4 An affirmative determination will be a prerequisite for the Employer to evaluate the Techno 

- Commercial Part and to intimate successful bidders to be present on  new date, time & 

location to open the online price schedules of the Bidder. A  negative determination will 

result in rejection of the Bidder’s bid.  
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23.5  Any Bid subsequent to Bidder’s involvement in three cumulative fatal accidents during any 

financial year will be considered non-responsive. The Employer shall  be the sole judge in 

this regard.  

 

24. EVALUATION OF TECHNO - COMMERCIAL PART (BID ENVELOP) 

24.1 The Employer will carry out a detailed evaluation of the bids of the qualified bidders in 

order to determine whether the technical aspects are in accordance  

with the requirements set forth in the Bidding Documents. Towards this end, the  

Employer will examine information supplied by the bidders, and other  

requirements in the Bidding Documents, taking into account the following factors:  

a. Overall completeness and compliance with the Technical Specifications and 

Drawings; suitability of the facilities offered in relation to the environmental  and  

climatic conditions  prevailing  at  the  site;  and  quality,  function  and operation of any 

process control concept included in the bid.  

b. Achievement of specified performance criteria by the facilities  

c.  Compliance with the time schedule called for in the corresponding Appendix to the 

Form of Contract Agreement and evidenced as needed in a milestone schedule 

provided in the bid; Contract Execution ` Time schedule (program of performance) The 

plant and equipment covered by this bidding shall have the ‘Taking Over’ by the 

Employer after successful Completion within the period  specified  in  BDS. Bidders 

are required  to  base  their  prices on  the time schedule given in Appendix  4  

[Volume-I  : Section-VI  (Sample Forms and  Procedures)] to the Form of Contract 

Agreement (Time Schedule) or, where no time schedule is given in Appendix 4, on 

the Completion date(s) given above. For evaluation purpose, no credit will be given 

to earlier completion during Bid. Bids offering completion beyond the specified period 

are liable to be rejected. However contractors completing the contract prior to 

completion period are entitled for Bonus/Incentive as permitted under conditions of 

these Bid Documents.  

d. Type, quantity and long-term availability of mandatory and recommended spare parts 

and maintenance services 

e. Any other relevant technical factors that the Employer deems necessary or prudent to 

take into consideration. 

f. Any deviations to the commercial and contractual provisions stipulated in the Bidding 

Documents. 

g. Details furnished by the bidder in response to the requirements specified in Volume-II 

of the Bidding Documents. 

h.  The acceptability of the vendors and subcontractors proposed in Attachment 5  to be 

used by the Bidder will be evaluated. Should a vendor or subcontractor,  for  the  items  

other  than  those  covered  under  Annexure-A (BDS),  be determined to be 

unacceptable, the bid will not be rejected, but the Bidder will be required to substitute an 

acceptable vendor or subcontractor without any change to the bid price.  
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i.  Capitalization of losses and evaluation of bids: As and where applicable, the 

guaranteed values of no load loss and load loss shall be mentioned by the bidder 

while submitting technical bid. The guaranteed losses given by bidder shall be 

examined at the  time of technical scrutiny of the package.  

 

The capitalization of the guaranteed losses of the transformers shall be calculated and 

considered while evaluating the bids. The rate of capitalisation of losses shall be as per 

values given below:  

 For Station/Power/Auto Transformers: 

 No-load loss: Rs 2,77,275.00 / kW (to be updated as per prevailing rate before 

uploading of tender)         

 Load losses: Rs 1,32,495.00 / kW (to be updated as per prevailing rate before 

uploading of tender)         

  

(a) Capitalization of the guaranteed losses of the Transformers shall be considered for 

evaluation of the bids. 

(b) Attachment no.  10, detailing losses of Power Transformers and Station Transformers to 

be submitted with price bid. 

 

However this shall also be in conformity with the provisions made under volume II 

(Technical specifications) of the SBD. 

 

 

25. OPENING OF PRICE SCHEDULES 

25 .1  Price Part of only those Bidders shall be opened on-line who are determined as having 

submitted responsive bids and are found to be technically acceptable by  

the Employer during technical evaluation. Such Bidders shall be intimated about  

the date and time for opening of Price Bid through the portal for which a notice shall be 

uploaded on the website. Bidders, whose bids are not found to be  

technically qualified, shall be notified their price bid shall not be opened.  

25.2  The Price Bid submitted online by the bidders shall be opened at the specified time and 

date in the presence of bidders’ designated representatives who choose to attend, at the 

time, date, and location stipulated in the intimation for opening of price bid.  

25.3 The bidders’ names, the Bid Prices or any discounts, and any such other details considered 

appropriate by the Employer, will be announced by the Employer at  the opening. The 

prices and details read out during the bid opening and recorded  in the Bid Opening 

Statement would not be construed to determine the relative  ranking amongst the Bidders, 

or the successful Bidder, and would not confer any right or claim whatsoever on any Bidder. 

The successful Bidder (also referred to as the L1 Bidder) shall be determined as per the 

provisions of this tender document.  
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25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed 

to those present in the meeting.  
 

25.5 Bids not opened but read out at the time of bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. 

 

 

26. CONVERSION TO SINGLE CURRENCY 

26.1   Not applicable. Prices are to be quoted in Indian Rupees 

 

27. EVALUATION OF PRICE BIDS 

27.1  Evaluation of Price Bid will be done in totality of Bid Price 

27.2 The  Employer  will  examine  the  Price  Bids  to  determine  ascertain  their completeness, 

to ensure that they are free of computational errors and generally  

in order. Price Bids containing any deviations and omissions from the contractual  

and commercial conditions and the Technical Specifications shall be rejected  

Arithmetical errors will be rectified on the following basis.  If there is a  

discrepancy between the unit price and the total price, which is obtained by  

multiplying the unit price and quantity specified by the Employer, or between  

subtotals and the total price, the unit or subtotal price shall prevail, and the  

quantity and the total price shall be corrected. However, in case of items quoted  

without indicating any quantity or the items for which the quantities are to be  

estimated by the Bidder, the total price quoted against such items shall prevail. If  

there is a discrepancy between words and figures, the amount in words will  

prevail.  

The  prices  of  all  such  item(s)  against  which  the  Bidder  has  not  quoted 

rates/amount (viz., items left blank or against which '-' is indicated) in the Price Schedules 

will be deemed to have been included in other item(s). 

Items against which no price is filled/ entered/ quoted by the Bidder in the price 

schedule which is covered under the scope of work is deemed to be covered in the 

prices quoted for other items by the bidder and shall be supplied and executed by the 

bidder without any extra cost to BSPTCL. No claim as such shall be entertained by 

BSPTCL.   

If the discount(s)/rebate(s) offered by the Bidder is a percentage discount and the  

price component(s) on which the said discount is not indicated in the bid, the  

same shall be considered on the total bid price [i.e. proportionately on each price  

component], in the event of award. However, if lump-sum discount is offered, the  

same  shall  be  considered  in  full  on  the  Ex-works  price  component (by proportionately 
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reducing Ex-works price of individual items), in case of award.  

Further, discounts/rebates, if any, offered by the bidder shall not be  

taken into consideration for evaluation. It shall, however, be considered in case of  

award.  

In respect of taxes, duties and other levies indicated by the Bidder in the Bid,  

which are reimbursable in line with the provisions of the Bidding Documents, the  

applicable rate and amount thereof shall be ascertained by the Employer based on  

which, if required, necessary rectification and arithmetical correction shall be  

carried out by the Employer. The rate and amount so ascertained by the Employer  

shall prevail.  

The subtotal, total price or the total bid price to be identified in Bid Form for this purpose, 

irrespective of the discrepancy between the amounts for the same indicated  in  words  

or  figures  shall  be  rectified  in  line  with  the  procedure explained above.  

Employer’s determination of correction for error and arithmetical mistakes shall be final and 

binding on bidders. If the Bidder does not accept the correction of errors as per this clause, 

its bid will be rejected and the amount of Bid Security forfeited. 

Bidders  shall  ensure  that  prices  quoted  under  various  price  schedules  are consistent 

with each other. In case of any inconsistency detected by the Employer in the prices 

furnished in the specified price schedules to be identified in Bid Form for this purpose, 

the Employer shall be entitled to consider the highest price for the purpose of evaluation and 

for the purpose of award of the Contract use the lowest of the prices in these schedules.  

27.3 The comparison shall be on the total price in Price Schedule No.  5 Grand Summary 

(Total of Schedule Nos. 1 to 4). 

The comparison shall also include the applicable taxes, duties and other levies,  

which are reimbursable in line with the provisions of the Bidding Documents.  

Bids shall be evaluated on total lump-sum prices for the entire scope of work under  the  

package  and  adding  capitalization  cost  of  losses  of  the  Station/power/Auto 

transformers, and prevailing entry tax as applicable to be taken uniformly on all materials to 

be supplied (for comparison) as mentioned in schedule-1 of price bid  

Work will be awarded on total lump sum price including all taxes & duties, freight  

& insurance except State and local taxes as per bid proposal. State and local taxes e.g. Entry 

tax/octroi shall be borne by the State/Employer as the case may be.  

27.4 The Employer’s evaluation of a bid will take into account, in addition to the bid prices 

indicated in Price Schedule Nos. 1 through 4 (online price schedules), the following 

costs and factors that will be added to each Bidder’s bid price in the evaluation using 

pricing information available to the Employer. 
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a.  The functional guarantees of the facilities offered: 

Bidders shall state the functional guarantees (e.g., performance, efficiency, 

consumption) of the proposed facilities in response to the Technical Specifications. 

Plant and equipment offered shall have a minimum (or a maximum, as the case may 

be) level of functional guarantees specified in the Technical Specifications to be 

considered responsive. Bids offering plant and equipment with functional guarantees 

less (or more) than the minimum (or maximum) specified shall be rejected. 
  

b. The performance of the equipment offered: 

 Bidder shall state the guaranteed performance or efficiency of the Equipments, named 

in the BPS, in response to the Technical Specifications. Equipment offered shall have 

a minimum (or a maximum, as the case may be) level of guarantees specified in the 

Technical Specifications to be considered responsive. Bids offering plant and 

equipment with guarantees less (or more) than the minimum (or maximum) specified 

shall be rejected. 

c.  the extra cost of work, services, facilities, etc., required to be provided by the 

Employer or third parties; 

d.  Any other relevant factors listed in BPS. 

 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the contract, shall not be taken into account in 

bid evaluation. 

27.5  Following evaluation methods will be followed: 

a.  Functional Guarantees of the facilities 

 For the purposes of evaluation, the adjustment specified in the Technical 

Specifications will be added to the bid price for each drop (or excess) in the responsive 

functional guarantees offered by the Bidder, below (or above) either a norm of one 

hundred (100) or the value committed in the responsive bid with the most performing 

functional guarantees, as specified in the Technical Specifications. 

b. Performance Guarantees of the Equipments 

 For the purposes of evaluation, the adjustment specified in the BDS will be added to 

the bid price. 

c. Work, services, facilities, etc., to be provided by the Employer 

d.  Where bids include the undertaking of work or the provision of services or facilities 

by the Employer in excess of the provisions allowed for in the 
 

 Bidding Documents, the Employer shall assess the costs of such additional work, 

services and/or facilities during the duration of the contract. Such costs shall be added 

to the bid price for evaluation. 
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27.6 Any adjustments in price that result from the above procedures shall be added, for 

purposes of comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid 

prices quoted by bidders and rectified as per ITB Sub Clause 27.2 shall remain 

unaltered. 

 

28.  CONFIDENTIALITY AND CONTACTING THE EMPLOYER  

28.1 After  the  public  opening  of  bids,  information  relating  to  the  examination, 

clarification, and evaluation of bids and recommendations concerning awards shall not 

be disclosed to Bidders or other persons not officially concerned with this process until 

the  publication  of  contract  award.  From the time of bid opening to the time of 

contract award, if any Bidder wishes to contact the Employer on any matter related to its 

bid, it should do so in writing.  

28.2  Any effort by a Bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison  or  contract  award  decisions  may  result  in  rejection  of  the Bidder’s bid. 

The Employer shall be the sole judge in this regard.  

C. Award of Contract 

Work shall be awarded after price evaluation as per conditions of the Bidding Documents  

 

29. AWARD CRITERIA 

29.1 The Employer will award the contract to the successful Bidder (also referred to as the L1 

Bidder) whose bid has been determined to be substantially responsive and to be the lowest 

evaluated bid, further provided that the Bidder is determined to be qualified, as per the 

Qualification Requirement specified in Annexure-A (BDS) to perform the contract 

satisfactorily.  

29.2 The Employer reserves the right to vary the quantity of any of the spares and/or delete any 

items of spares altogether at the time of Award of Contract. Such variation shall be within 

the variation specified under the contract conditions 

29.2.1   The award shall be made separately for; 
 

I. First Contract:   For supply of all equipment and materials including mandatory 

spares.  

II. Second Contract: For providing all services i.e. inland transportation for delivery at 

site, insurance, unloading, storage, handling at site, installation, 

Testing and Commissioning including performance testing in 

respect of all the equipment supplied under the "First Contract", 

Type Tests to be conducted (whether in India or abroad), Training to 

be imparted (whether in India or abroad) and any other services as 

specified in the Contract Documents.  

Both contracts will contain a cross fall breach Clause specifying that breach of one will 

constitute breach of the other.  
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30. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR 

ALL BIDS 

30.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

at any stage and reject one or all bids at any time prior to award of contract, without 

thereby incurring any liability to the affected Bidder or bidders or any obligation to inform 

the affected Bidder or bidders of the grounds for the Employer’s action.  

 

31.  NOTIFICATION OF AWARD  

31.1  Prior to the expiration of the period of bid validity, the Employer will notify the successful 

Bidder in writing, regarding acceptance of its Bid.   The notification of  award will 

constitute concluded contract.  

31.2 The Employer shall publish the results on its website, identifying the bid and 

Specification numbers and the following information: (i) name of each Bidder  who 

submitted a Bid; (ii) bid prices as read out at bid opening; (iii) name and evaluated 

prices of each Bid that was evaluated; (iv) name of bidders whose bids were rejected and the 

reasons for their rejection; and (v) name of the winning Bidder, and the price it offered, as 

well as the duration and summary scope of the contract awarded  

 The Employer shall promptly respond in writing to any unsuccessful Bidder who, after 

notification of award in accordance with above, requests in writing the grounds on which 

its bid was not selected.  

Upon the successful Bidder’s furnishing of the performance security pursuant to ITB Clause 

33, the Employer will promptly return the bid security.  

 

32. SIGNING THE CONTRACT AGREEMENT 

32.1 At the same time as the Employer notifies the successful Bidder that its bid has been 

accepted, the Employer in consultation with the Bidder will prepare the Contract 

Agreement provided in the Bidding Documents, incorporating all agreements between the 

parties. 

32.2 The Contract Agreement shall be prepared within Thirty (30) days of the Notification of 

Award and the successful Bidder and the Employer shall sign and date the Contract 

Agreement immediately thereafter. 
 

33. PERFORMANCE SECURITY 

33.1 Contract Performance Guarantee: The successful bidder shall furnish to the Employer a 

Contract Performance Guarantee against the contract as per the terms prescribed below.  

An amount of 10% of total contract value (supply & erection) towards successful  

performance of the contract in terms of conditions of the contract.    
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However, if the estimated cost of the tender is upto Rs. 15.00 Crs. (Rupees Fifteen Crores), 

then the successful bidder shall furnish to the Employer a Contract Performance Guarantee 

against the contract of an amount of 10% of total contract value (Supply & Erection) towards 

successful performance of the contract in terms of conditions of the contract in the following 

manner:- 

 Bank guarantee of the amount equivalent to 5% (five percent) of the total contract 

value shall be deposited after receipt of NOA and before the execution of the 

agreement. 

 The balance amount of 5% (five percent) will be deducted from the running account 

bills of the contractor.  

 Alternatively, the contractor may furnish one single Bank guarantee of the 10% (ten 

percent) of the total contract value as contract performance guarantee. 

The amount of security  money /Performance  Security  deposited  shall  be  refunded  after 

successful  completion  of  the  entire  work  &  taking  over  of  the  project  &  

submission  of  performance  guarantee.  Validity of Bank Guarantee for  

Performance Security will be 60 days beyond schedule completion period of the  

project and will be extended till actual successful completion of the entire work  

and taking over of the project and submission of performance guarantee.  

33.1.1  The performance security shall cover the following guarantee also, to the Owner.  

33.1.2  The successful bidder guarantees the successful and satisfactory operation of the 

equipment furnished and erected under the contract, as per the tender specifications.  

33.1.3  The Successful bidder further guarantees that the equipment provided and installed  by  

him  shall  be  free  from  all  defects  in  design,  material  and  

workmanship and shall upon written notice from the Owner, fully remedy free of expense to 

the Owner/ such defects as developed under the normal use of the said equipment within 

the period of guarantee specified in the tender specifications.  

33.1.4  The contract performance security is intended to secure the performance of the entire 

contract. However, it is not to be construed limiting the damages under performance 

guarantee Clauses and damages stipulated in other Clauses in the tender document.  

33.1.5  The contract performance guarantee will be returned to the Contractor without any 

interest at the end of the period mentioned in contract and after taking over of the 

project including submission of performance guarantee, unless otherwise specified in 

the tender specifications.  

33.1.6  The Bank Guarantee shall be issued from a Nationalized Indian Bank or Eligible 

Scheduled Bank) (and shall become acceptable to the Employer only after verification by a 

competent authority/ officials.  

33.1.7   The successful bidder, after award/issuance of NOA/LOI, shall execute the agreement 

within 30 days of award of the contract after duly furnishing the 10% bank guarantee (In 
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original Hard copies). If there is delay beyond the specified period in submission of 

contract performance BG, 15 days notice will be given to the successful bidder and after 

which the Employer may entail cancellation of letter of award after giving  another  15  days 

final  notice and  forfeiting  of Earnest  Money/bid guarantee as also detailed under Earnest 

Money Clause. 
 

34.  PERFORMANCE GUARANTEE  

34.1 To ensure satisfactory performance of works up to the guarantee period, the contractor 

shall, after full completion of the work furnish Bank Guarantee of the  amount equal to 5% 

(Five percent) of the value of the order (supply and erection  plus civil work).  

i.  In case some items have guarantee period more than that of project, corresponding 

performance BG will require to be submitted and the  performance BG would be 

released only after receipt of such BG.  

ii. The   validity   of   Bank   Guarantee   will   be 60   days   beyond 

guarantee/warrantee/defect liability period. 

iii.  On due performance and execution' of the order in all respects, the BG will be 

returned the contractor without any interest on presentation of "No Demand 

Certificate."  

34.2 Failure of the successful Bidder to submit performance security or Performance 

Guarantee as stipulated shall constitute sufficient grounds for the  annulment of the 

award and forfeiture of the bid security, in which event the  Employer may make the 

award to the next lowest evaluated Bidder or call for  new bids.  

 

35. FRAUD AND CORRUPTION 

35.1 It is the Employer’s policy that requires the Bidders, suppliers and contractors and their 

subcontractors under the contracts to observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, the Employer: 

a. defines, for the purpose of this provision, the terms set forth below as follows:  

b. “corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another  party;  

c. “fraudulent  practice” is  any  act  or  omission,  including  a misrepresentation,  that 

knowingly or recklessly misleads or attempts to mislead, a party to obtain  a financial or 

other benefit or to avoid an obligation;  

d. “collusive practice” is an arrangement between two or more parties designed  to 

achieve an improper purpose, including to influence improperly the actions  of another 

party;  

e. “coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence  improperly the 

actions of a party;  

 

f. “obstructive practice” is  
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(aa) Deliberately  destroying, falsifying, altering  or  concealing  of  evidence  

material  to  the  investigation  or  making  false statements to investigators 

in order to materially impede a Employer’s   investigation   into   allegations   

of   a   corrupt, fraudulent, coercive or collusive practice; and/or threatening, 

 harassing  or  intimidating  any  party  to  prevent  it  from  disclosing    its    

knowledge    of    matters    relevant    to    the investigation or from pursuing the 

investigation;  

OR 

(bb) Acts intended to materially impede the exercise of the  Employer’s inspection 

and audit rights.  

g. Will reject a proposal for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent,  collusive, 

coercive or obstructive practices in competing for the contract in  question;  

h. Will  sanction  a  firm  or  individual,  including  declaring  ineligible,  either 

indefinitely or for a stated period of time, to be awarded a contract if it at any  time 

determines that the firm has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices in competing  for, or in 

executing, a contract; and  

i. Will have the right to require that the provision be included in Bidding 

Documents and in contracts, requiring Bidders, suppliers, and contractors and  their 

sub-contractors to permit the Employer to inspect their accounts and  records and  

other  documents  relating  to  bid  submission  and  contract  performance  and  to  

have  them  audited  by  auditors  appointed  by  the  Employer.  

 

36.  STATUTORY FEE AND OTHER CHARGES: - 

36.1 The tenderer will be deemed to have made themselves acquainted with any special  

difficulty  associated  with  the  site  and  work  indicated  in  the  tender including any 

additional cost or expense which need to be incurred to ensure full compliance with current 

statutory regulation in force. The right of way, way leave, crop compensation, crossing of 

National Highway, State Highway, River, Power lines and all other clearances except 

forest and Railway clearance will be the responsibility of the contractor  and  expenditures  

towards  above  if  any, for charging of the Equipments, GSS and Lines  etc. shall  be  

borne  by  the  contractor. Wherever applicable, the contractor shall furnish all relevant 

documents/designs/drawings etc. well in advance for completion of the work as per the 

contractual schedule. Any delay in execution of the complete work shall be the sole 

responsibility of Contractor. Further, Employer shall extend all assistance in  obtaining the 

clearances from the Govt. Departments in co-ordination with the contractor but obtaining 

clearance will be the sole responsibility of the contractor. 

However, all the statutory fees towards Forest Clearance and Railway Crossing shall be 

paid by the contractor which shall be reimbursed by the Employer to the contractor on 

actual basis. 
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SECTION III : BID DATA SHEET 

BID DATA SHEETS (BDS) 

 

1. PREAMBLE 

Section III is intended to assist the Employer in providing the specific information in 

relation to corresponding Clauses in the Instructions to Bidders included in Section II, and 

it is to be prepared separately for each specific procurement.  

The Employer should specify in the Bid Data Sheet information and requirements 

specific to the circumstances of the Employer, the processing of the procurement, the  

applicable rules regarding bid price and currency, and the bid evaluation criteria that will 

apply to the bids. In preparing Section III, the following aspects should be checked:  

 

a) Information that specifies and complements provisions of Section II must be 

incorporated. 

b)  Amendments  and/or  supplements,  if  any,  to  provisions  of  Section  II,  as 

necessitated by the circumstances of the specific procurement, must also be 

incorporated.  

c)  The  bid-specific  data  in  BDS  for  the  Turn  key  Contract  for  the  plant  and 

equipment to be procured shall amend and/or supplement the provisions in the 

Instructions to Bidders (ITB) i.e. Section II. Whenever there is a conflict, the 

provisions herein shall prevail over those in the ITB.  

The following bid specific data for the Plant and Equipment serves as an illustration as 

was used for Turnkey Contract tenders by BSPTCL. These shall be amended and/or 

supplement the provisions in the Instruction to Bidders (ITB). 

 

S.No. 
ITB Clause 

Ref.No. 
Bid Data Details 

1. ITB 1.1 

The Owner is: 

Bihar State Power Transmission Company Limited, 

Vidyut Bhawan, Bailey Road, Patna-800021  

 

2. ITB 1.1 

The Employer is: 

Bihar State Power Transmission Company Limited, 

Vidyut Bhawan, Bailey Road, Patna-800021  

Kind Attn.:  

Chief Engineer (Project-II), BSPTCL,  4th Floor, Vidyut Bhawan, 

Bailey Road, Patna-800021  

3. ITB 1.1 As per need 

4. 
ITB 2.1,2.2, 

2.3 & 3.2 
As per need 
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5. ITB 6.1 
Address  of  the  Employer:  As above 

Email Address:- ceproject2bsptcl@gmail.com 

6. ITB 6.4 

Venue, date and time for Pre-bid Meeting: 

The Bidder’s designated representative is invited to 

attend a pre-bid meeting, which will take place at the 

venue and time as given below: 

 

Venue - BSPTCL,  4th Floor, Vidyut Bhawan, Bailey Road, 

Patna-800021  

Date/ Month Year 

Time: 11.OO Hours 

7. ITB 9.2 As per need 

8. ITB 9.3 As per need 

9. ITB 13.1 

Amount of Bid Security: One percent of estimated contract value 

but limited to Rupees One Crore.  

Rupees One Crore (Rs. 1.0 Cr.) 

 

10. 

ITB 16.2(a), 

ITB 16.2(b), 

ITB 17.1, 

ITB 19.3(a) 

and ITB 

20.1 

 

Address  for  submission  of  Bids  and  its  modification  and 

withdrawal, if any; 

Website: www.eproc.bihar.gov.in  

Upto 15:00Hrs.  on  Date/  Month/  Year  (Indian  Standard 

Time) 

 

Address for Bid Opening: 

Vidyut Bhawan, Bailey Road, Patna 

Time and date for Bid Opening - 

Bid Envelope: Techno Commercial Part shall be open After16 :00 

Hrs. (IST) 

Date:  Preferably on the same date for Bid Submission or as 

decided by BSPTCL. 

Bid Title: Name and description of the Work to be given 

b) BID ENVELOPE 

Do  not  open  before  opening  time  (Indian  

Standard Time)  on Date/ Month/ Year 

11. ITB 16.3 As per need 

12. ITB 24.1(c) 
The Time  for  Completion  of the contract shall  be 18 

(Eighteen) Months  from the date of Notification of 

Award/Letter of Intent. 

13. ITB 27.2 As per need 

14. ITB 27.4(b) As per need 

15. ITB 27.4(c) As per need 

http://www.eproc.bihar.gov.in/
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16. ITB 27.5(b) As per need 

17. ITB 27.5(c) As per need 

18. ITB 34.1 

In addition to the Performance Security of 5% of the Contract 

Price, the successful bidder is required to furnish additional 

performance security (ies), if applicable, as per Clause no. 4 of 

Joint Deed of Undertaking mentioned in Section -VI: Sample 

Forms and Procedures.  
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QUALIFICATION OF THE BIDDERS  

 

2. ELIGIBILITY CRITERIA 

2.0 The Technical and Financial Eligibility Criteria for Turnkey Projects are as follows: 
 

Bids must be submitted by a registered company (ies)  that meets all the technical and 

financial qualifications, experience and requirement set forth. 

Eligibility of the bidder will be based on meeting the minimum pass/fail criteria specified 

below regarding the bidder’s Technical Experience and financial position as demonstrated 

by the Bidder’s responses in the corresponding Bidding schedules.  The bidder shall also be 

required to furnish the information specified in the specification in their bid. Tenderer 

(holding company/lead partner of joint venture) must be a turnkey contractor who is having 

adequate in house engineering and design infrastructure facilities, quality assurance and 

safety setup to carry out similar type of work (as defined in the para 2.1 below).   

Sub contractor’s technical experience and financial resources shall not be taken into account 

in determining the Bidder’s compliance with the qualifying criteria.   

 The Employer reserves the rights to further independently assess the capacity and  

capability  of  the  bidder,  should  circumstances  warrant  and  if  such  an assessment is 

considered necessary to correctly assess eligibility of the bidders. The Employer also 

reserves the right to waive minor deviations if they do not materially affect the capability of 

the Bidder to perform the contract. This is a domestic tender and foreign work experience of 

the Turn-key contractor will not be considered for judging eligibility.  

 The bid can be submitted by an individual firm (single entity) or a joint venture of two or 

more firms.  

 The bidder (single entity or all the partners taken together in case of a JV) must meet all the 

technical and financial qualifications, experience and requirement set forth. 

      

2.1  Technical Experience: 

2.1.1  Technical Experience for construction of new GSS/ construction of new bays / R&M of 

GSS /Addition/ Replacement / capacity Augmentation of Power Transformer in GSS     

(in case of GIS [Gas Insulated Substation], the technical experience of bidder should be 

of GIS only): 

(i)  In case of tenders/bids invited for construction of New GSS:  

Bidder should have completed construction {construction including supply of materials 

(with or without supply of Power Transformer), civil works of tower foundations, 

equipment foundations, control room building etc. and erection, testing and 

commissioning of all equipments including Power Transformer} on turnkey basis: 
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(a) at least one (01) no. new substation of 400 KV / Higher Voltage Level in case of 400/220 KV 

or 400/132 KV Substation with Transformers of minimum of 200MVA / above rating having 

minimum four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 400 KV or 

Higher Voltage Level. 

In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

(b) at least one (01) no. new substation of 220 KV or Higher Voltage Level in case of 220/132 

KV Substation with Transformers of minimum of 100MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 220 KV or Higher 

Voltage Level. 

In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

(c) at least one (01) no. new substation of 132 KV or Higher Voltage Level in case of 132/33 KV 

Substation with Transformers of minimum of 20MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 132 KV or Higher 

Voltage Level. 

In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

 

 The above experience should be for the works executed during  the last seven (07) 

years and   these GSS must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ………………… (date to be mentioned) (##). 

 Note:- 

 However, in case of tender invited for construction of new AIS/ GIS Grid Sub-Station on 

turnkey basis (turnkey projects), the bidder having experience of execution of complete 

AIS/ GIS Sub-Station without Supply of Power Transformer in AIS/ GIS Sub-Station 

shall also be considered for eligibility with the following conditions: 

 If the Power Transformer has been supplied by the Employer / Utility and the 

Erection, Testing, Commissioning etc. of the Power Transformer has been 

carried out by the bidder.  

            OR 

 The bidder has successfully completed Supply, Erection, Testing, 

Commissioning etc. of Power Transformer in AIS/ GIS Grid Sub-Station on 

turnkey basis. 
 

(ii)  In case of tenders/bids invited for construction of new Bays: 

Bidder should have completed construction (construction including supply of materials, 

civil works of tower/ equipment foundations and erection, testing and commissioning etc.) 

on turnkey basis: 

(a) at least two (02) nos. new AIS (Air Insulated Substation) Circuit Breaker equipped bays of 

400 KV or Higher Voltage Level in case of 400 KV bays.  
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In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

(b) at least two (02) nos. new AIS (Air Insulated Substation) Circuit Breaker equipped bays of 

220 KV or Higher Voltage Level in case of 220 KV bays.  

In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

(c) at least two (02) nos. new AIS (Air Insulated Substation) Circuit Breaker equipped bays of 

132 KV or Higher Voltage Level in case of 132 KV bays. 

In case the tenders/bids are invited for AIS GSS the experience should be for AIS and 

in case of GIS system the experience should be for GIS system. 

 The above experience should be for the works executed during  the last seven (07) 

years and   these GSS must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ………………… (date to be mentioned) (##). 

 

 (iii)  In case of tenders/bids invited for R&M of GSS: 

Bidder should have completed construction {construction including supply of materials 

(with or without supply of Power Transformer), civil works of tower/ equipment foundations 

and erection, testing and commissioning of all equipments including Power Transformer} 

on turnkey basis: 

(a) at least one (01) no. new substation of 400 KV or Higher Voltage Level in case of 400/220 

KV or 400/132 KV Substation with Transformers of minimum of 200MVA or above rating 

having minimum four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 

400 KV or Higher Voltage Level with similar scope of works. 

OR 

R&M of at least one (01) no. substation of 400 KV or Higher Voltage Level having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 400 KV or Higher 

Voltage Level with similar scope of works in case of R&M of 400/220 KV Substation. 

(b) at least one (01) no. new substation of 220 KV or Higher Voltage Level in case of 220/132 

KV Substation with Transformers of minimum of 100MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 220 KV or Higher 

Voltage Level with similar scope of works. 

OR 

R&M of at least one (01) no. substation of 220 KV or Higher Voltage Level having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 220 KV or Higher 

Voltage Level with similar scope of works in case of R&M of 220/132 KV Substation. 

(c) at least one (01) no. new substation of 132 KV or Higher Voltage Level in case of 132/33 KV 

Substation with Transformers of minimum of 20MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 132 KV or Higher 

Voltage Level with similar scope of works. 

OR 
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R&M of at least one (01) no. substation of 132 KV or Higher Voltage Level having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 132 KV or Higher 

Voltage Level with similar scope of works in case of R&M of 132/33 KV. 

The above experience should be for the works executed during  the last seven (07) 

years and   these GSS must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ……………… (date to be mentioned) (##). 

(iv)  In case of tenders/bids invited for Addition/ Replacement /Capacity Augmentation of 

Power Transformer in GSS: 

Bidder should have completed construction {construction including supply of materials 

(with or without supply of Power Transformer), civil works of tower/ equipment foundations 

and erection, testing and commissioning of all equipments including Power Transformer} 

on turnkey basis: 

(a) at least one (01) no. new substation of 400 KV or Higher Voltage Level in case of 400/220 

KV or 400/132 KV Substation with Transformers of minimum of 200MVA or above rating 

having minimum four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 

400 KV or Higher Voltage Level with similar scope of works. 

OR 

Addition/ Replacement /Capacity Augmentation of at least two (02) nos. of Transformers of 

minimum of 200MVA or above rating (as applicable i.e. with bays for the tenders invited for 

augmentation work with bays or without bays for the tenders invited for augmentation work 

without bays) in case of Addition/ Replacement /Capacity Augmentation of 400/220 KV 

Substation. 

(b) at least one (01) no. new substation of 220 KV or Higher Voltage Level in case of 220/132 

KV Substation with Transformers of minimum of 100MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 220 KV or Higher 

Voltage Level with similar scope of works. 

OR 

Addition/ Replacement /Capacity Augmentation of at least two (02) nos. of Transformers of 

minimum of 100MVA or above rating (as applicable i.e. with bays for the tenders invited for 

augmentation work with bays or without bays for the tenders invited for augmentation work 

without bays) in case of Addition/ Replacement /Capacity Augmentation of 220/132 KV 

Substation. 

(c) at least one (01) no. new substation of 132 KV or Higher Voltage Level in case of 132/33 KV 

Substation with Transformers of minimum of 20MVA or above rating having minimum 

four(4) AIS (Air Insulated Substation) Circuit Breaker equipped bays of 132 KV or Higher 

Voltage Level with similar scope of works. 

OR 

Addition/ Replacement /Capacity Augmentation of at least two (02) nos. of Transformers of 

minimum of 20MVA or above rating (as applicable i.e. with bays for the tenders invited for 

augmentation work with bays or without bays for the tenders invited for augmentation work 
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without bays) in case of Addition/ Replacement /Capacity Augmentation of 132/33 KV 

Substation. 

The above experience should be for the works executed during  the last seven (07) 

years and   these GSS must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ……………… (date to be mentioned) (##). 

Note:  

 (#) Satisfactory operation means certificate issued by the Employer i.e. Central/State Power 

Utility certifying the operation without any adverse remark. Certificate issued by Joint 

Venture Company of Central / State Power Utility / Major Qualified Transmission 

Companies will also be considered provided it is supported by Purchase Order & Work 

Order Copies and satisfactory completion & operation certificate without any adverse 

remark. Further, the Employer reserves the rights to independently verify such certificates 

submitted by the bidder from the issuing authority. 
 

 (##) The date of issue of performance certificate should be on or before the date of opening 

of Part I i.e. Techno-commercial part of the tender/bids. The performance certificate issued 

after opening of the Part I i.e. Techno-commercial part of the tender/bids shall not be 

considered. 
 

2.1.2 Technical Experience for construction of new Transmission Line/Second Circuit 

Stringing/Re-conductoring of Transmission Line: 

(i)  In case of tenders/bids invited for construction of New Transmission Line:  

Bidder should have completed construction of Transmission line projects of the 400KV or 

220KV or 132KV or 33KV voltage class for which tender has been invited (i.e. for 400KV 

the required experience to be 400KV or higher voltage, for 220KV the required experience 

to be 220KV or higher voltage, for132KV the required experience to be 132KV or higher 

voltage and for 33KV the required experience to be 33KV or higher voltage), involving 

supply of materials, tower foundations, erection, stringing, testing and commissioning with 

a cumulative line length of not less than 50% (Fifty Percent) (rounded off to the next 

whole No.) of the total length of the transmission line with same type of conductor** for 

which tender/bids are invited on turnkey basis during the last seven (07) years and   these 

lines must be in satisfactory operation# for at least one (01) year as on  the originally 

scheduled date of  bid opening  ………………… (Date to be mentioned)(##). 

However, the total experience for construction of transmission lines shall not be less 

than 10 KM even if, the total length of transmission line, for which tenders/bids have been 

invited is less than 20KM. 

Note:- 

 Generally, the new transmission lines are to be constructed with the tower designs 

already adopted and used by BSPTCL. However, for the tenders, which cover 

designing of new type of Transmission Line Towers i.e. special design/ special type / 

specific purpose (which are not in use in BSPTCL) and proto testing, type testing etc. 
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of newly designed Towers are to be carried out, in such cases, the bidders are 

required to have the prior experience of designing of new types of transmission line 

towers of the same or higher voltage level for which tender has been invited. Further, 

the bidder have to furnish the required details and documents in support of their 

experience i.e. Tower Designed with Type Test Reports, relevant Purchase Order / 

Work Order copies, Completion certificates, Performance certificates etc. issued from 

the Central/ State Govt. Utility. 
 

** The type and no. of bundled conductors /configuration shall be the same or higher 

capacity for which the tender has been invited. 
 

(ii)  In case of tenders/bids invited for Second Circuit Stringing of Transmission Line:  

Bidder should have completed construction/second circuit stringing of Transmission line 

projects of the 400KV or 220KV or 132KV or 33KV voltage class for which tender has been 

invited (i.e. for 400KV the required experience to be 400KV or higher voltage, for 220KV 

the required experience to be 220KV or higher voltage, for132KV the required experience to 

be 132KV or higher voltage and for 33KV the required experience to be 33KV or higher 

voltage), involving supply of materials, erection, stringing, testing and commissioning with 

a cumulative line length of not less than 50% (Fifty Percent) (rounded off to the next 

whole No.) of the total length of the transmission line with same type of conductor** for 

which tender/bids are invited on turnkey basis during the last seven (07) years and   these 

lines must be in satisfactory operation# for at least one (01) year as on  the originally 

scheduled date of  bid opening  ………………… (date to be mentioned) (##). 

However, the total experience for construction/second circuit stringing of 

transmission lines shall not be less than 10 KM even if, the total length of transmission line, 

for which tenders/bids have been invited is less than 20KM. 

** The type and no. of bundled conductors /configuration shall be the same or higher 

capacity for which the tender has been invited. 

 (iii)  In case of tenders/bids invited for Re-conductoring of Transmission Line with ACSR 

Conductor:  

Bidder should have completed construction/second circuit stringing/re-conductoring of 

Transmission line projects of the 400KV or 220KV or 132KV or 33KV voltage class for 

which tender has been invited (i.e. for 400KV the required experience to be 400KV or higher 

voltage, for 220KV the required experience to be 220KV or higher voltage, for132KV the 

required experience to be 132KV or higher voltage and for 33KV the required experience to 

be 33KV or higher voltage), involving supply of materials, erection, stringing, testing and 

commissioning with a cumulative line length of not less than 50% (Fifty Percent) 

(rounded off to the next whole No.) of the total length of the transmission line with same 

type of conductor** for which tender/bids are invited on turnkey basis during the last seven 

(07) years and   these lines must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ………………… (date to be mentioned) (##). 
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However, the total experience for construction/second circuit stringing of 

transmission lines shall not be less than 10 KM even if, the total length of transmission line, 

for which tenders/bids have been invited is less than 20KM. 

** The type and no. of bundled conductors /configuration shall be the same or higher 

capacity for which the tender has been invited. 

 

(iv)  In case of tenders/bids invited for Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc):  

Bidder should have completed construction/second circuit stringing/re-conductoring of 

Transmission line projects with Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc) of the 400KV or 220KV or 132KV or 33KV voltage class for which tender has 

been invited (i.e. for 400KV the required experience to be 400KV or higher voltage, for 

220KV the required experience to be 220KV or higher voltage, for132KV the required 

experience to be 132KV or higher voltage and for 33KV the required experience to be 33KV 

or higher voltage), involving supply of materials, erection, stringing, testing and 

commissioning with a cumulative line length of not less than 50% (Fifty Percent) 

(rounded off to the next whole No.) of the total length of the transmission line with same 

type of conductor** for which tender/bids are invited on turnkey basis during the last seven 

(07) years and   these lines must be in satisfactory operation# for at least one (01) year as on  

the originally scheduled date of  bid opening  ………………… (date to be mentioned) (##). 

 

However, the total experience for construction/second circuit stringing of 

transmission lines shall not be less than 10 KM even if, the total length of transmission line, 

for which tenders/bids have been invited is less than 20KM. 

 

** The type and no. of bundled conductors /configuration shall be the same or higher 

capacity for which the tender has been invited. 

 

(v)  In case of tenders/bids invited for construction of Pile Foundations for Transmission 

Line (132KV or 220 KV or 400 KV):  

Bidder should have completed construction of Bored Cast-in-Situ Pile Foundations for at 

least 02 (two) nos. of Tower locations (each tower location having 04 nos. of legs and each 

leg consist of minimum 03 nos. of Pile Foundations) having minimum 750 mm & above dia 

and having  minimum depth of 20 mtr. & above, below ground level with setting of stubs & 

earthing for 110 KV or 132 KV or 220 KV voltage class Transmission line on turnkey basis 

during the last seven (07) years and these pile foundations must be in satisfactory 

operation# for at least one (01) year as on  the originally scheduled date of  bid opening  

………………… (date to be mentioned) (##).  

 

OR 

Bidder should have completed construction of Bored Cast-in-Situ Pile Foundations for at 

least 01 (one) no. of Tower locations (each tower location having 04 nos. of legs and each 

leg consist of minimum 04 nos. of Pile Foundations) having minimum 1000 mm & above dia 
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and having minimum depth of 20 mtr. & above, below ground level with setting of stubs & 

earthing for 400 KV or higher voltage class Transmission line on turnkey basis class 

Transmission line on turnkey basis during the last seven (07) years and these pile 

foundations must be in satisfactory operation# for at least one (01) year as on  the originally 

scheduled date of  bid opening  ………………… (date to be mentioned) (##).  

 

Note:  

 (#) Satisfactory operation means certificate issued by the Employer i.e. Central/State 

Power Utility certifying the operation without any adverse remark. Certificate issued by 

Joint Venture Company of Central / State Power Utility / Major Qualified Transmission 

Companies will also be considered provided it is supported by Purchase Order & Work 

Order Copies and satisfactory completion & operation certificate without any adverse 

remark. Further, the Employer reserves the rights to independently verify such 

certificates submitted by the bidder from the issuing authority. 

 (##) The date of issue of performance certificate should be on or before the date of 

opening of Part I i.e. Techno-commercial part of the tender/bids. The performance 

certificate issued after opening of the Part I i.e. Techno-commercial part of the 

tender/bids shall not be considered. 

 However, in case of tender invited for construction/second circuit 

stringing/re-conductoring of Transmission Lines with Conductor other than ACSR (i.e. 

Special conductor, AL59, HTLS etc) (turnkey projects), if the Conductor (Special 

conductor, AL59, HTLS etc.) has been supplied by the Employer / Utility and the 

Erection, Testing, Commissioning etc. of the Conductor (Special conductor, AL59, HTLS 

etc.) has been carried out by the bidder and the bidder have the Manufacturer 

Authorization Certificate for the Conductor (Special conductor, AL59, HTLS etc.), such 

experience of the participating bidder shall also be considered for eligibility. This shall 

be applicable only for Transmission Lines with Conductor other than ACSR. 

 If the tender are invited for the work of construction of Transmission Lines which 

contains construction of Pile foundations in the tender specification / BoQ, in such cases, 

the bidder should meet the eligibility criteria laid down for construction of transmission 

lines as well as construction of pile foundations either in the same order or in the 

separate orders. 

2.1.3 In case bidder is a holding company, the technical experience referred to in clause 

2.1.1/2.1.2 above shall be of that holding company only (i.e. excluding its 

subsidiary/group companies). In case bidder is a subsidiary of a holding company, the 

technical experience referred to in clause 2.1.1 / 2.1.2 above shall be of that subsidiary 

company only (i.e. excluding its holding company). 

2.1.4  On a separate page, using the following format, the Bidder is requested to furnish details 

of previous experience against the requirements detailed at para 2.1.1 / 2.1.2 above, on 

the basis of which the Bidder wishes to qualify. The information is to be summarised 

using following format for each previous experience of the Bidder on separate sheets. 
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(The bidder shall attach documentary evidence, such as copies of utility certificates 

etc., in support of its general experience as listed in the following proforma for each 

experience/Contract just below it) 

Format A:  

Format for the Bidder (Single Firm / Partner in case of Joint Venture)  

[In case of Joint Venture bidder, the QR data of each of the partner is also is to 

furnished, as applicable, using this format] 

Name of the Bidder (Single Firm/Lead 

partner/Partners of a JV) 

 

1. Name of Contract (Executed during the last 07 

Years as on the originally scheduled date of bid 

opening). 

 

2. Contract Reference No. & Date of Award 

(for each contract seperately) 

 

3. Name and Address of the Employer/Utility for 

whom the Contract was executed by bidder/ Parent 

Company (Principals)/ Collaborator 

e-mail ID 

Telephone No. 

Fax No. 

 

…………………. 

…………………. 

…………………. 

…………………. 

…………………. 

4. Details/features of the Contract undertaken relevant 

to the stipulated QR (the experience related to the 

Voltage Level equal to or above of the voltage 

rating of tendered Substation/ Line project only, 

should be furnished): 

 

i) Name of Substation/Switchyard/Line 

 

ii) Details of Substation/ Switchyard/ Line 

commissioned:- 

i. Voltage Level of Substation/ Switchyard/ Line 

ii. No. of Transformers commissioned for the above 

Substation/Switchyard 

iii. MVA rating of Transformers commissioned for the 

above Substation/Switchyard 

iv. Type of Conductors strung /commissioned for the 

above Line 

v. Length of Transmission Line strung /commissioned 

for the above Line (to be furnished for each line of 

each contract) 

vi. No. of Pile foundations done for River Crossing the 

above Line (to be furnished for each line of each 
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contract) 

vii. Depth of Pile foundations done for River Crossing 

the above Line (to be furnished for each line of each 

contract) 

viii. Type of Earthwire/OPGW cables used for the above 

Line (to be furnished for each line of each contract) 

iii) (a) Nos. of Circuit Breaker Bays 

(Attach proof of nos. of Circuit Breaker Bays)  

(b) Nos. of Single Phase CTs or Bushing CTs in the 

Bay 

(Attach proof of nos. of CTs in the Bays)  

(c) Nos. of Disconnectors/ Isolators in the Bay 

(Attach proof of nos. of Disconnectors/ Isolators in 

the Bays)  

iv) Whether scope also include civil works of tower 

foundations, equipment foundations, control room 

building etc and erection, testing and 

commissioning. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. Date of Commissioning 

Period (no. of years) of satisfactory operation of 

Substation/ Switchyard/ Line as on the originally 

scheduled date of bid opening. 

“Satisfactory Operation” means Certificate issued 

by the Employer i.e. Central/State Power Utility  

certifying the operation without any adverse remark 

______________  

 

______________ years 

6. Scope of work involved in the above Contract 

 

□ Design      

□ Manufacture  

□ Supply  

□ Testing      

□ Erection      

□ Installation & commissioning  

(Tick only whichever is/are 

applicable) 

7. Capacity in which the Contract was undertaken 

(Check One) 

    Prime Contractor 

     Sub - contractor 

 Partner of JV. (In case of 

JVcopy of JV agreement, 

against which the work 

experience have been claimed, 

should be furnished) 

(Tick whichever is applicable) 

8. Details of documents submitted in the Bid in 

support of stated experience/Contract  

 

 (Use separate sheet for each experience/ Contract) 
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2.2 Financial requirement 

2.2.1 Financial Position 

a) Net Worth for last 3 financial years should be positive. 

b) Minimum Average Annual Turnover *(MAAT) for best three years (i.e. 36 months) 

out of last five financial years of the bidder should be minimum 50% of estimated 

value of the particular tender for which bid is submitted. 

c) Bidder shall have liquid assets (L.A.) or/and evidence of access to or availability of 

credit facilities of not less than 10% of estimated value of the particular tender for 

which bid is submitted. 

* Note:-  

 In case Bidders to qualify for more than one package, their financial position 

specified above shall not be less than the sum of the requirement for the packages 

they propose to qualify for. 

 Annual total income as incorporated in the profit & loss account except 

non-recurring income e.g. sale of fixed assets. 

  The tenderer should furnish copy of latest Sales Tax Registration certificate  EPF 

code number & Copy of PAN Number.  

 As per IND/AS guidelines, Net worth means the sum total of the Equity Share 

Capital and free reserves  (excluding reserves created out of revaluation) reduced 

by aggregate value of accumulated losses (including debit balance in profit and 

loss account for current year & Miscellaneous expenditures to the extent not 

written off and carry forward losses) and intangible assets.  Further, promoter 

should not use debt to infuse equity share capital in the bidding entity. 

 

2.2.2 In case bidder is a holding company, the Financial Position criteria referred to in clause 

2.2.1  above shall be that of holding company only (i.e. excluding its subsidiary / group 

companies). In case bidder is a subsidiary of a holding company, the Financial Position 

criteria referred to in clause 2.2.1 above shall be that of subsidiary company only (i.e. 

excluding its holding company). 

 

2.2.3 In support of its ‘Financial Position’, in line with the above, the Bidder must provide the 

relevant information, along with documentary evidence, in the following format. 

 

Format B:  

Name of the Bidder  

(Single Firm/ Lead partner of JV/ JV 

Partner other than Lead partner  

 

A. Turnover / Networth details: 

Sl. 

No. 

Financial year Annual Turnover 

(in Rs. Crs.) 

Net worth  

(in Rs. Crs.) 

01    
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02    

03    

04    

05    

Average annual turnover for best three 

years is: 

  

B. Liquid Assets details: 

Details of evidence of having Liquid assets 

(LA)   

OR, 

Details of evidence of access to or availability 

of credit facilities 

 

___________________ 

 

___________________ 

 

2.3 JOINT VENTURE FIRMS: 

2.3.1  Technical experience in case of Joint Venture: 

(i)  Bid can be submitted by a Joint Venture (JV) of two or more firms as partners. 

(ii)  All the partners shall collectively meet the technical requirement in totality given 

at para 2.1.1 / 2.1.2 above. 

(iii) Any partner of the JV can be declared as lead partner, if the proposed lead partner 

meets the financial criteria as mentioned at para 2.3.2 and also having the minimum 

technical experience of: 

a.  In case of Sub-Station: 

i. In case of tenders/bids invited for construction of New GSS: 

(A) at least construction of 05 nos. bays of 400 KV or higher 

voltage level on turnkey basis in case of construction of 

400/220  KV or 400/132 KV New GSS. 

(B) at least construction of 05 nos. bays of 220 KV or higher 

voltage level on turnkey basis in case of construction of 

220/132 KV New GSS. 

(C) at least construction of 05 nos. bays of 132 KV or higher 

voltage level on turnkey basis in case of construction of 

132/33 KV New GSS. 

In case the tenders/bids are invited for AIS GSS the experience 

should be for AIS and in case of GIS system the experience 

should be for GIS system. 
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ii. In case of tenders/bids invited for construction of new Bays of 

new Bays/ R&M of GSS / Addition/ Replacement /Capacity 

Augmentation of Power Transformer in GSS: 

(A) at least construction of 02 nos. bays of 400 KV or higher 

voltage level on turnkey basis in case of construction of new 

Bays/ R&M of GSS / Addition/ Replacement /Capacity 

Augmentation of Power Transformer in 400/220 KV or 

400/132 KV GSS. 

(B) at least construction of 02 nos. bays of 220 KV or higher 

voltage level on turnkey basis in case of construction of new 

Bays/ R&M of GSS / Addition/ Replacement /Capacity 

Augmentation of Power Transformer in 220/132 KV GSS. 

(C) at least construction of 02 nos. bays of 132 KV or higher 

voltage level on turnkey basis in case of construction of new 

Bays/ R&M of GSS / Addition/ Replacement /Capacity 

Augmentation of Power Transformer in 132/33 KV GSS. 

In case the tenders/bids are invited for AIS GSS the experience 

should be for AIS and in case of GIS system the experience 

should be for GIS system. 

 

b.  In case of Transmission Line: 

(For construction of New Transmission Line / Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc.) 

(A) at least completion of 25% of tender quantity on turnkey basis of 

400 KV or Higher Voltage Level Transmission Lines in case of 

construction of 400 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc. as the 

case may be for which tender has been invited. 

(B) at least completion of 25% of tender quantity on turnkey basis of 

220 KV or Higher Voltage Level Transmission Lines in case of 

construction of 220 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc. as the 

case may be for which tender has been invited. 
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(C) at least completion of 25% of tender quantity on turnkey basis of 

132 KV or Higher Voltage Level Transmission Lines in case of 

construction of 132 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc. as the 

case may be for which tender has been invited. 

(D) at least completion of 25% of tender quantity on turnkey basis of 33 

KV or Higher Voltage Level Transmission Lines in case of 

construction of 33 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc. as the 

case may be for which tender has been invited. 

 

(iv) Each of the other JV partner(s) shall individually meets the financial 

criteria as mentioned at para 2.3.2 and also having the minimum technical 

experience of: 

a. Construction of new GSS / Bay Extension work / R&M of GSS/ Addition/ 

Replacement /Capacity Augmentation of Power Transformer in GSS: 

i. JV partner who are not manufacturer/ equipment supplier: 

(A) at least construction of 02 nos. bays of 400 KV or higher voltage 

level on turnkey basis in case of construction of 400/220 KV GSS 

/ 400/132 KV GSS / 400 KV Bay Extension work / R&M of 

400/220 KV GSS / R&M of 400/132 KV GSS/ Addition/ 

Replacement /Capacity Augmentation of Power Transformer in 

GSS. 

(B) at least construction of 02 nos. bays of 220 KV or higher voltage 

level on turnkey basis in case of construction of 220/132 KV GSS 

/ 220 KV Bay Extension work / R&M of 220/132 KV GSS/ 

Addition/ Replacement /Capacity Augmentation of Power 

Transformer in GSS. 

OR 

at least construction of 04 nos. bays of 132 KV voltage level on 

turnkey basis in case of construction of 220/132 KV GSS / 220 

KV Bay Extension work / R&M of 220/132 KV GSS/ Addition/ 

Replacement /Capacity Augmentation of Power Transformer in 

GSS 
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(C) at least construction of 02 nos. bays of 132 KV or higher voltage 

level on turnkey basis in case of construction of 132/33 KV GSS 

/ 132 KV Bay Extension work / R&M of 132/33 KV GSS/ 

Addition/ Replacement /Capacity Augmentation of Power 

Transformer in GSS. 

In case the tenders/bids are invited for AIS GSS the experience 

should be for AIS and in case of GIS system the experience 

should be for GIS system. 

 

OR 

ii. JV partner who are manufacturer/ equipment supplier: 

(A) at least construction of 01 no. bay of 400 KV or higher voltage 

level on turnkey basis in case of construction of 400/220 KV GSS 

/ 400/132 KV GSS / 400 KV Bay Extension work / R&M of 

400/220 KV GSS / R&M of 400/132 KV GSS/ Addition/ 

Replacement /Capacity Augmentation of Power Transformer in 

GSS. 

(B) at least construction of 01 no. bay of 220 KV or higher voltage 

level on turnkey basis in case of construction of 220/132 KV GSS 

/ 220 KV Bay Extension work / R&M of 220/132 KV GSS/ 

Addition/ Replacement /Capacity Augmentation of Power 

Transformer in GSS. 

OR 

at least construction of 02 nos. bays of 132 KV voltage level on 

turnkey basis in case of construction of 220/132 KV GSS / 220 

KV Bay Extension work / R&M of 220/132 KV GSS/ Addition/ 

Replacement /Capacity Augmentation of Power Transformer in 

GSS 

(C) at least construction of 01 no. bay of 132 KV or higher voltage 

level on turnkey basis in case of construction of 132/33 KV GSS 

/ 132 KV Bay Extension work / R&M of 132/33 KV GSS/ 

Addition/ Replacement /Capacity Augmentation of Power 

Transformer in GSS. 

In case the tenders/bids are invited for AIS GSS the experience 

should be for AIS and in case of GIS system the experience 

should be for GIS system. 
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b.  In case of construction of Transmission Line: 

(For construction of New Transmission Line / Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with Conductor 

other than ACSR (i.e. Special conductor, AL59, HTLS etc) 

i. JV partner who are not manufacturer/ equipment supplier: 

(A) at least construction of 10% of tender quantity on turnkey basis of 

400 KV or Higher Voltage Level Transmission Lines in case of 

construction of 400 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(B) at least construction of 10% of tender quantity on turnkey basis of 

220 KV or Higher Voltage Level Transmission Lines in case of 

construction of 220 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(C) at least construction of 10% of tender quantity on turnkey basis of 

132 KV or Higher Voltage Level Transmission Lines in case of 

construction of 132 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(D) at least construction of 10% of tender quantity on turnkey basis of 

33 KV or Higher Voltage Level Transmission Lines in case of 

construction of 33 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

OR 

ii. JV partner who are manufacturer/ equipment supplier: 

(A) at least construction of 5% of tender quantity on turnkey basis of 

400 KV or Higher Voltage Level Transmission Lines in case of 
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construction of 400 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(B) at least construction of 5% of tender quantity on turnkey basis of 

220 KV or Higher Voltage Level Transmission Lines in case of 

construction of 220 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(C) at least construction of 5% of tender quantity on turnkey basis of 

132 KV or Higher Voltage Level Transmission Lines in case of 

construction of 132 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(D) at least construction of 5% of tender quantity on turnkey basis of 

33 KV or Higher Voltage Level Transmission Lines in case of 

construction of 33 KV Transmission Lines/ Second Circuit 

Stringing / Re-conductoring of Transmission Line with ACSR 

Conductor/ Re-conductoring of Transmission Line with 

Conductor other than ACSR (i.e. Special conductor, AL59, 

HTLS etc. as the case may be for which tender has been invited. 

(v) The proposed minimum technical experience for each of the other JV 

partner(s) mentioned at para 2.3.1 (iv) will be applicable for the tenders 

having estimated cost is more than Rs. 15.00 Crs. (Rupees Fifteen Crores). 

   In case, if the estimated cost of the tender is upto Rs. 15.00 Crs. 

(Rupees Fifteen Crores), then the minimum technical experience for each 

of the other JV partner(s) as mentioned at para 2.3.1 (iv) will not be 

required. 

However, all the partners jointly shall meet the minimum technical 

experience as mentioned at para 2.1 in the SBD. 

 

2.3.2 Financial Requirement in case of Joint Venture: 

(i) In case a bid is submitted by a Joint Venture (JV) of two or more firms as partners, 

the Joint venture shall meet collectively all the requirement of para 2.2.1 (b) & 

(c) above.  
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(ii) The figure of average annual turnover and liquid assets/credit facilities for each of 

the partners of the JV shall be added together to determine the JV’s compliance 

with the minimum qualifying criteria set out in para 2.2.1 (b) & (c) above.  

However, for a JV to be qualified, the partner(s) of JV must also meet the following 

minimum criteria: 

a. All the partners of the JV shall meet individually the Financial Position 

criteria given at 2.2.1 (a) above. 

b. The lead partner shall meet not less than 40% of the Financial Position 

criteria given at para 2.2.1 (b) & (c) above for MAAT and LA/ Credit 

Facility. It should be best out of last three years. 

c. Each of the other JV partner(s) shall individually meet not less than 25% 

of the Financial Position criteria given at para 2.2.1 (b) & (c) for MAAT 

and LA/ Credit Facility. It should be best out of last three years. 

Note:  

 If the bidder (Single/Partner of JV) submits technical experience of a joint 

venture in which the bidder was one partner, proportionate technical experience 

will be considered as per its share in the joint venture. Copy of Joint 

Venture Agreement indicating the share of each JV partner shall be submitted in 

the Bid for above.  

 

 The joint venture agreement should delineating   precisely the roles, 

responsibilities  and  obligations  of  each  partners  in  the  contract, 

notwithstanding the joint and several responsibility and liability for every 

stage including and not limited to planning, design, manufacturing, supply, 

installation, commissioning and training. 

 

 In case, the detailed roles, responsibilities and obligations of each partners of 

JV are not clear in the JV agreement, the certificate issued by the end user/ 

utility shall be considered. Further, the Employer reserves the rights to 

independently verify such certificates submitted by the bidder from the 

issuing authority. 

 
 

 Successful  execution  of  the  contract  awarded  to  the  firm  by  various 

customer/utility as well as number of years of satisfactory operation as on date  of 

tender  must be  certified  by  the concerned customers and  must accompany 

copy of letter of award/work order failing which the firm will not be considered 

eligible to meet the qualifying requirements.  
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 Sublette/back-to-back work will not be considered for technical experience. 

Only the work awarded by a customer directly to the firm for which the 

certificate is issued by the customer to the firm will be considered. 

 

 

2.3.3 Only reputed and experienced agency or firms having sound financial/ technical 

background and management capacity either individually or with associates or in joint 

ventures meeting eligibility criteria shall apply. Non serious tenders from non-eligible 

firms shall be considered non-responsive and rejected. 

 

 Further, only the representative of lead partner shall be authorized by Joint Venture 

agreement/Power of Attorney to have direct role in project implementation. Only he/she 

shall be authorized to interact with the purchaser for signing of bid, execution of contract, 

receiving payment and all such matter relating to project execution. 

2.4 The Bidder shall also furnish following documents/details with its bid. 

2.4.1 The complete annual reports together with Audited statement of accounts of the company 

for last five years of its own (separate) immediately preceding the date of submission of 

bid. 

Note: 

I. In the event the bidder is not able to furnish the information of its own (i.e 

separate), being a subsidiary company and its accounts are being consolidated with 

its group/holding/parent company, the bidder should submit the audited balance 

sheets, income statements, other information pertaining to it only (not of its 

group/Holding/Parent Company) duly certified by any one of the authority [ (i) 

Statutory Auditor of the bidder /(ii) Company Secretary of the bidder or  (iii) A 

certified Public Accountant] certifying that such information/documents are based 

on the audited accounts as the case may be. 

 

II. Similarly, if the bidder happens to be a Group/Holding/Parent Company, the bidder 

should submit the above documents/information of its own (i.e. exclusive of its 

subsidiaries) duly certified by any one of the authority mentioned in Note-I above 

certifying that these information/documents are based on the audited accounts, as 

the case may be. 

 

2.4.1 The tenderer should furnish certificates, guaranteed by their bankers regarding the 

credit limit allowed to them and also banker’s assessment of their solvency not earlier 

than three months from the date of tender.  

 

2.4.2 In case of bidder being a holding company, MAAT and LA/ Credit Facility shall be that 

of holding company only i.e. excluding MAAT and LA/ Credit Facility of its 

subsidiaries. However, in case of bidder being a subsidiary company, MAAT and LA/ 

Credit Facility shall be that of subsidiary company only, i.e. excluding MAAT and LA/ 

Credit Facility of its holding company.  
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2.4.3 The bidder (s) shall necessarily have “A" Class license issued by the Electrical 

inspectorate of Govt of Bihar/Central Inspectorial organization of Govt. of India/ other 

state Govt. In case of the bid submitted joint venture firm, any of partners (more 

particularly the lead partner) should possess "A" class electrical license as stated above. 

After award of the contract, the tenderer must have valid electrical contractor license 

issued by Govt. of Bihar. 

2.5 However, for any other work, not covered under this Standard Bidding Document, 

the technical and financial eligibility criteria will be finalized by BSPTCL 

depending upon the nature, size and complexity of the project and will be dealt 

separately. 

 

2.6 BID CAPACITY 

2.6.1 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is equal to or more than the total bid value. The available bid 

capacity will be calculated as under:  

Accessed available bid capacity is equal to: (A *M* N)-B where,  

A =  Maximum annual turnover in any one year during last 5 years (Updated to the price 

level of last year @ 8% a year. i.e. Indexed at present value of last year taking  

8% as indexing rate) taking into account the completed as well as works in 

progress.  

N= No. of years prescribed for completion of works for which bids are invited.  

Considering the project completion period of 24 months, N=2  

 (i.e. for 18 months, N=1.5)   

M =3 

B =  Value, at the current Price level of existing commitments and ongoing works 

(Electrical  and  other)  to  be  completed  during  the  period  of  completion of 

work for which bids are invited (to be submitted by the bidder)  

Note:  Declaration to be submitted by the bidder indicating the value of Existing 

commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works listed in the declaration.  

 

2.6.2   In case of JV, bid capacity of each JV partner will be considered in the ratio of their share 

in the JV agreement. The aggregate bid capacity of the JV will be sum of the 

proportionate bid capacities of individual partners. For example , if the share in JV 

agreement of three firms are 40%, 35% and 25% and the individual bid capacities are A, B 

and C respectively. Then the aggregate bid capacity of JV will be 40% of A+35% of B+ 

25% of C.  
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2.7   In case of a Joint Venture, the following conditions shall also apply.  

(a) The specified form of Agreement shall be signed so as to be legally binding on  all 

partners (form enclosed.)  

(b) One of the partners shall be nominated as lead partner, and this authorization  shall 

be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners.  

(c) The  lead  partner  shall  be  authorized  to  incur  liabilities  and  receive 

instructions for and on behalf of any and all partners of the Joint Venture, and  the 

entire  execution  of  the  contract,  including  payment  shall  be  done 

exclusively with the lead Partner as per Power conferred to him in the power  of 

Attorney.  

(d) All partners shall be liable jointly and severally for the execution of the

 contract in accordance with the contract terms, and a statement to this effect  shall 

be included in the authorization mentioned under para mentioned above  as well as 

in the bid forms and in the contract forms (in case of a successful  bid).  

(e) Agreement entered into by the Joint Venture Partners shall be submitted with  the 

bid indicating the share of each JV partner in the joint venture.  

2.8  The bidder shall also furnish following document details with its bid.  

i. A certificate from banker (in suitable format) indicating various fund 

based/non fund based limits sanctioned to the bidder and the extent of utilisation 

as on date. Such certificate should have been issued not earlier than three months 

prior to the date of tender.  Whenever necessary, EMPLOYER or EMPLOYER as 

the case may be may make queries with the Bidder's Bankers.  

ii. The complete annual reports together with Audited statement of accounts of the 

company for last five years of its own (separate) immediately preceding the 

date of submission of bid.  

2.9  In  the  event  the  bidder  unable  to  furnish  the  information  of  its  own  (i.e., 

separate), being a subsidiary company and its accounts are being consolidated with its 

group/holding/parent company, the bidder should submit the audited balance sheets, 

income statements, other in formations pertaining to it only (not of its 

group/Holding/Parent Company) duly certified by anyone of the authority [(i) Statutory 

Auditor of the bidder (ii) Company Secretary of the bidder or (iii) A certified  Public  

Accountant]  certifying  that  such  information/documents  are based on the audited 

accounts as the case may be.  

2.10  Similarly, if the bidder happens to be a Group/ Holding /Parent company, the bidder 

should submit the above documents/informations of its own only (i.e., exclusive of its 

subsidiaries) duly certified by anyone of the authority mentioned in para 2.9 above 

certifying that these informations /documents are based on the audited accounts as the case 

may be.  
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2.11  The bidder should provide detailed information on any litigation or arbitration arising 

out of the contracts completed or under execution by it over the last five years. A 

consistent history of awards involving litigation against the Bidder or any partner of J.V 

may result in rejection of bid. An affidavit in this regard is also to be submitted. 

2.12  Any firm participating in this bid jointly with one lead partners in any capacity shall 

not be associated with any other firm/lead partner quoting for this bid in any capacity 

(either as Joint Venture Partner or as a sub contractor) Lead partner is also not permitted to 

quote for this bid separately with different partners as a second bid. This practice means 

that any lead partner or associate or partner can participate in one and only one bid.  

2.13 The tenderer shall include the following information and documents with their tenders in 

the Performa enclosed. 

 

i. Copies of original documents defining the constitution or legal status, place of 

registration and principal place of business. 

ii. Written power of attorney of the authorized signatory of the bidder to submit the 

tender. 

iii. Reports of financial standing of the Tenderer such as profit and loss 

statements and auditor's report for the past five years.  

iv.  A certificate from a bank or reputable firm of accountants conforming the 

liquidity (liquid asset and credit facilities) of the tenderer, such certificate should 

not have been issued three months prior to the date of bid opening. 

v. Evidence of adequacy of working capital for this contract i.e. evidence of access of 

line (s) of credit and availability of other financial resources. 

vi. Authority to seek references from the Tenderers bankers. 

vii. Information regarding any current litigation in which the tenderer is involved, the 

parties’ concerned and disputed amount. 

viii. Statement of safety policy and safety statistics for the last 5 years. 

ix. Copy of QA certification and associated documentation. 

x. Copy of environmental policy. 

2.14 Notarized affidavit will be submitted by the bidder along with the tender that; 

a. The bidder has not been blacklisted/ debarred/ banned by any State Govt./Central Govt. 

/ Govt. undertaking in India as on the date of tender  

b.  Its  agreement/work  order  has  not  been  terminated  on  account  of 

performance in past three years by any State Govt. /Central Govt. / Govt. 

undertaking in India as on the date of tender.  

c. The bidder has not been blacklisted/ debarred/ banned by BSPHCL and its subsidiary 

companies as on the date of tender. 

 

2.15  Bidder who is blacklisted/ debarred/ banned or its agreement / work order terminated on 

account of performance  in  past  three  years  by  any  State  Govt./Central  Govt. /  Govt. 

undertaking in India or debarred by BSPHCL and subsidiary companies will not be 

eligible for participating in the bid. In case of false declaration, the earnest money 
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deposited by the bidder will be forfeited and bid may be rejected / LOI/ LOA (Purchase 

Order & Work Order) may be cancelled.  

2.16  Notarized affidavit will be submitted by the firm/ JV that all the information related 

to technical, commercial, financial and other matter mentioned in the bid and relevant 

paper / documents submitted in this regard are true and correct. In case of false 

documents/ declaration by the firm / JV, earnest money deposited by the bidder will be 

forfeited and bid may be rejected / LOI/ LOA (Purchase Order & Work Order) may be 

cancelled. 
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SECTION IV: GENERAL CONDITIONS OF CONTRACT (GCC) 

GENERAL CONDITIONS OF CONTRACT (GCC)  

 

1. PREAMBLE 

The Section -IV of the Bidding documents constitutes the General Conditions of Contract 

(GCC). It provides all the rights and obligations of the parties under the Contract. This GCC is 

uniformly applicable to all the EPC Contracts of EMPLOYER under different schemes. The 

document is to be read in totality and its individual Clauses are to be construed and 

constructed accordingly. Provisions of GCC are to be read and interpreted along with 

Special Conditions of the Contract (SCC) provided in Section- V of the Bidding 

Documents In case of any conflict between a provision of GCC and that of SCC, the necessary 

provisions of SCC shall prevail.  

A. DEFINITIONS AND INTERPRETATION 

2. DEFINITIONS 

2.1 The following words and expressions shall have the meanings hereby assigned to them:  

a. “Arbitrator”  means  the  person  or  persons  appointed  under  this  agreement  

between the Employer and the Contractor to make a decision on or to settle any  dispute 

or difference between the Employer and the Contractor referred by the parties pursuant 

to GCC Sub- Clause 41 (Arbitration) hereof.  

b. “Associate”  means  a  party  who  has  been  employed  by  the  Contractor to

independently execute a pre-selected part of facilities of the contract and grant him the 

associated contractual responsibilities, without diluting in any manner the overall 

responsibility of the contractor in respect of the Facilities under the contract.  

c. “Collaborator” or “Parent Company” means firms/corporations who have provided 

technological support to the manufacturer for establishing production line for the specific 

Equipment. 

d. “Commissioning” means operation of the Facilities or any part thereof, being put to 

operation after successful testing, as per conditions of the Contract as specified in the 

Technical Specifications, as provided in relevant provisions pertaining to 

Commissioning in the GCC for the purpose of Trial – Operation. 

e. “Completion” means that Facilities (or a specific part thereof where specific parts  are 

specified in the Contract ) have been completed operationally and structurally  and put in 

a tight and clean condition and that all works in respect of pre-commissioning of the 

Facilities (or a specific part thereof where specific parts are specified  in  the  contract)  

has  been  completed (wherever  required,  as  per Technical Specifications) and 

Commissioning followed by Trial - Operation has been completed, as provided in 

Clauses pertaining to Completion of Facilities in the GCC and/or SCC as the case may be  

f. “Contract” means the Contract Agreement entered into between the Employer and  the 

Contractor together with the Contract Documents referred to therein.  
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g. “Contract Documents” means the documents listed in Clause  1.1 of Article  1 

(Contract  Documents)  of  the  Form  of  Contract  Agreement (including  any 

amendments thereto); Volume-I: Section-VI.  

h. “Contract Price” means the sum specified in Clause 2.1 of Article 2 (Contract Price) of the 

Contract Agreement, subject to such additions or deductions there from, as  may be made 

pursuant to the Contract. For the purpose of Liquidated Damages  and Contract 

Performance Guarantee, the “Contract Price” means the sum specified in Clause 2.1 of 

Article 2 (Contract Price) of the Contract Agreement.  

i. “Contractor” means the firm or firms whose bid for the Contract has been accepted  by the 

Employer and is named in the Contract Agreement, and includes the legal successors or 

permitted assigns of the Contractor.  

j. “Contractor’s Equipment” means all plant, facilities, equipment, machinery, tools, 

apparatus, appliances or things of every kind required in or for installation, 

completion  and  maintenance  of  Facilities  that  are  to  be  provided  by  the 

Contractor, but does not include Plant and Equipment, or other things intended to  form or 

forming part of the Facilities.  

k. “Contractor’s Representative” means such person nominated by the Contractor  and 

approved by the Employer in the manner provided in GCC (Contractor’s 

Representative and Construction Manager) to perform the duties delegated by the 

Contractor.  

l. “Day” means calendar day of the Gregorian calendar.  

m. “Defect Liability Period” means the period of validity of the warranties given by  the 

Contractor commencing at Completion of the Facilities or a part thereof, during  

which  the  Contractor  is  responsible  for  defects  with  respect  to  the  Facilities (or 

the relevant part thereof).  

n. “Effective Date” means the date of Notification of Award/ Letter of Intent from which the 

Time for Completion shall be determined. 

o. “Employer” means BSPHCL and its all subsidiary companies (EMPLOYER, BSPTCL) 

pertaining to contracts in its respective jurisdiction. 

p. “Facilities” means the Plant and Equipment to be supplied and installed, tested, 

commissioned and put to operation as per the Contract. 

q. “GCC” means the General Conditions of Contract hereof. 

r. “Guarantee Test(s)” means the test(s) specified in the Technical Specifications to ascertain 

whether the Facilities or a specified part thereof is able to attain the Functional Guarantees 

specified in the Technical Specifications) during/after successful Commissioning followed 

by Trial - Operation. 

s. “Installation Services” means all those services ancillary to the supply of the Plant 

and  Equipment  for  the  Facilities  to  be  completed  as  per  Contract;  e.g., transportation 

and provision of insurance, inspection,, site preparation works (including the provision 

and use of Contractor’s Equipment and the supply of all construction   materials   

required),   installation,   testing,   pre-commissioning, commissioning,  operations,  

maintenance,  the  provision  of  operations  and maintenance manuals, training, etc.  

t. “Month” means calendar month of the Gregorian Calendar. 
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u. “Notification of Award/ Letter of Intent” means the official notice issued by the     

Employer to the Contractor notifying acceptance of his Bid.  

v. “Operational Acceptance” means the acceptance by the Employer of the Facilities (or part 

thereof in conformity with the provisions of the Contract there of as per Contract), which 

certifies the Contractor’s fulfilment of the Contract in respect of Functional Guarantees of 

the Facilities (or the relevant part thereof) in accordance with the provisions of this GCC   

(Operational Acceptance) hereof after successful Commissioning followed by Trial - 

Operation.  

w. “Owner” means BSPHCL and its all subsidiary companies (EMPLOYER, BSPTCL) 

for contracts under their jurisdiction and shall include legal successors or assign. 

x. “Plant    and    Equipment”    means    permanent    plant,    equipment, machinery, 

apparatus, articles and things of all kinds to be provided and incorporated in the Facilities 

by the Contractor under the Contract, but does not include Contractor’s Equipment.  

y. “Pre-commissioning”  means    testing,  checking  and  other requirements specified in the 

Technical Specifications that are to be carried out by the Contractor in preparation for 

Commissioning as provided in this GCC Sub-Clause 20.1.2 (Pre-Commissioning) hereof.  

z. “Engineer” or “Engineer - in Charge” or “Project Manager” means the person appointed by 

the Employer to perform the duties delegated by the Employer. 

aa. “SCC” means the Special Conditions of Contract. 

bb. “Site” means the land and other places upon which the Facilities are to be installed, 

and such other land or places as may be specified in the Contract as forming part of the 

Site.  

cc. “Subcontractor”/”vendor”/”sub-vendor means firms/ corporations/government entities to 

whom execution of any part of the Facilities, including preparation of any design or 

supply of any Plant and Equipment, is sub-contracted directly or indirectly by the 

Contractor with prior consent of the Employer in writing, and includes its legal successors 

or permitted assigns.  

dd. “Taking Over” means the Employer’s written acceptance of the Facilities under the 

Contract, after successful Trial - Operation for the specified period in accordance with the 

Contract, as provided in GCC Sub-Clause 20.1.5.  

ee. “Time for Completion” means the time within which Completion of the Facilities is to be 

achieved under this contract as per conditions and specified either as a whole or part 

where separate Time for Completion for such par is prescribed in the Contract. 

ff. “Scheduled Bank” means a bank included in the second schedule to the Reserve Bank of 

India Act, 1934, as modified from time to time.  

gg. “Specification” (i) means the Specification referred to in the Contract and any 

modification thereof or addition thereto, as approved in writing by the Engineer. (ii) 

“Drawings” means the Drawings of the Works, as included in the Contract and any 

additional / modified Drawings approved by the Engineer from time to time. (iii)“Bill of 

Quantities” means the priced and completed bill of quantities forming part of the Tender.  

hh. “Terms and expressions not herein defined” shall have the meanings assigned to them in 

the “Indian General Clauses Act, 1897” or the Indian Contract Act 1872 or the Indian Sale 

of Goods Act or any other applicable Indian Law, as the case may be.  
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3.      INTERPRETATION 

3.1 Interpretation: In the Contract except where the context requires otherwise: 

a)   Words indicating one gender include all genders;  

b)  Words indicating the singular also include the plural and words indicating  the plural 

also include the singular and  

c)  “Written” or “in writing” means hand-written, type written, printed or 

electronically (email, Fax) made and resulting in a permanent record.  

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these conditions  

 

3.2  Contract Documents 

All documents forming part of the Contract (and all parts thereof) are intended to  

be correlative, complementary and mutually explanatory, subject to Clause 3.3  

(Order of Precedence) of the Contract Agreement. The Contract shall be read as a  

whole.  

 

3.3   Order of Preference (Priority of Documents)  

The  several  documents  forming  the  Contract  are  to  be  taken  as  mutually explanatory 

of one another. If any inconsistency or discrepancy is found in the documents, the 

Employer shall issue necessary clarification / instruction. For the purpose of interpretation, 

the priority of documents shall be in accordance with the following sequence:  

a)  The Contract Agreement (along with the pert chart and construction  schedule as 

submitted and finalized.  

b)  The Letter of Intent and its Acceptance  

c)  The Notice Inviting Tender (NIT)/ Instructions to Tenderers (ITT)  

d)  Special Conditions of Contract. (SCC)  

e)  General Conditions of Contract. (GCC)  

f)  Drawings  

g)  Technical and other Specifications  

h)  Schedules and any other document forming part of Contract  
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3.4 Communication and Language of the Contract 

3.4.1 Communications to be in writing 

Communications between parties will be effective only when in writing. A notice will be 

effective only when delivered either in person or electronically (official email/Fax).  

3.4.2  Language of Contract  

The Contract document shall be in English  

3.5 Joint and Several Responsibility 

If the Contractor is a joint venture, consortium, or other incorporated grouping of two or 

more Persons/Firms:  

a. These Persons/Firms shall be deemed to be jointly and severally liable to the 

Employer for the performance of the Contract;  

b. these Persons/Firms shall notify the Employer of their leader who shall  have 

authority to bind the Contractor and each of these persons; and  

c. the Contractor shall not alter its composition or legal status without the  prior 

consent of the Employer during the pendency of the contract  

 

3.6 Entire Agreement 

The Contract constitutes the entire agreement between the Employer and Contractor with 

reference to the Contract and supersedes all communication, negotiations and 

agreements (whether written or oral) of parties with respect thereto made prior to the 

date of Contract. Nonetheless, Bidding Documents of the Bidder and Letter of 

Award/Intent and other documents specified in clause 3.3. of GCC shall make integral 

part of the Contract.  

3.7 Amendment 

No amendment or other variation of the Contract shall be effective unless it is in writing, 

is dated, expressly refers to the Contract, and is signed by a duly authorized 

representative of each party hereto.  

3.8 Independent Contractor 

The Contractor shall be an independent contractor performing the Contract. The Contract 

does not create any agency, partnership, joint venture or other joint relationship between 

the parties hereto.  

Subject  to  the  provisions  of  the  Contract,  the  Contractor  shall  be  solely  

responsible for the manner in which the Contract is performed. All employees,  

representatives or Subcontractors engaged by the Contractor in connection with  

the performance of the Contract shall be under the complete control  of the  

Contractor and shall not be deemed to be employees of the Employer, and  
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nothing  contained  in  the  Contract  or  in  any  subcontract  awarded  by  the  

Contractor shall be construed to create any contractual relationship between any  

such employees, representatives or Subcontractors and the Employer  

3.9 Non-Waiver 

3.9.1 Subject to GCC sub clause 3.9.2 below, No relaxation, forbearance, delay or indulgence 

by either party in enforcing any of the terms and conditions of the Contract or the granting 

of time by either party to the other shall prejudice, affect or restrict the rights of that 

party under the Contract, nor shall any waiver by either party of any breach of 

Contract operate as waiver of any subsequent or continuing breach of Contract.  

3.9.2  Any waiver of a party’s rights, powers or remedies under the Contract must be in writing, 

must be dated and signed by an authorized representative of the party granting such waiver, 

and must specify the right and the extent to which it is being waived. 

3.10 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceable shall not affect the validity or 

enforceability of any other provisions and conditions of the Contract. 

 

3.11 Notices 

3.11.1 Unless otherwise stated in the Contract, all notices to be given under the Contract shall be 

in writing, and shall be sent by personal delivery, Registered post acknowledgement due, 

special courier, reputed courier services, emailing of scanned signed notice or through 

email in urgent situations, to the address of the relevant party set out in the Contract 

Agreement.  

 

3.11.2  Notices shall be deemed to include any approvals, consents, instructions, orders and 

certificates to be given under the Contract.  

 

3.12   Governing Law & its Jurisdiction  

The Contract shall be governed by and interpreted in accordance with laws of  

Union of India and that of the State of Bihar as the case may be and the Courts  

at Patna shall have exclusive jurisdiction in all maters arising under this  

Contract.  
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B.   SUBJECT MATTER OF CONTRACT  

4. SCOPE OF FACILITIES 

4.1 Unless otherwise expressly limited in the Technical Specifications, the Contractor's 

obligation shall include the provision of all Plant and Equipment and  the performance of 

all Installation Services required for the design, manufacture  (including procurement, 

quality assurance, construction, installation,  associated  civil  works, 

pre-commissioning, commissioning  and delivery) of the Plant and Equipment  and  the 

installation, completion, commissioning  and  performance testing of facilities in 

accordance with plans, procedures, specifications, drawings, codes and any other 

documents as specified in Technical  specifications.  Such specifications include, but 

are not limited to, the provision of supervision and engineering services; supply of 

labour, materials, equipment, spare parts and accessories;  Contractor's  Equipment;  

construction  utilities  and   supplies; temporary materials, structures and facilities; 

transportation (including without limitation, custom clearance, port handling, unloading 

and hauling to, from and at the Site); storage and training except for those supplies, works 

and services that will be provided or performed by the Employer, as set forth in 

Appendix-6 (Scope of Works and Supply by the Employer) to the Contract Agreement.  

4.2  The Contractor shall, unless specifically excluded in the Contract, perform all such work 

and/or supply all such items and materials not specifically mentioned in the Contract but 

that can be reasonably inferred from the Contract as being required for attaining 

Completion of the Facilities as if such work and/or items and materials were 

expressly mentioned in the Contract.  

4.3 The supply of Mandatory Spare Parts, if any, shall be included in the Contract. Beside 

the aforesaid Mandatory Spares parts, the Contractor shall ensure the availability of spare 

parts required for the operation and maintenance of the Facilities to the Employer for a 

minimum period of 15 years from Completion of the Facilities. The Contractor shall 

carry sufficient inventories to ensure an ex-stock supply of consumable spares for the 

plant and equipment. If so desired by the Employer, the Contractor shall submit the 

specifications, price and the terms and conditions relating to the supply thereof for such 

spares identified by the Employer with validity period of 6 months within 30 days of 

receipt of request from Employer for its consideration and placement of order.  

4.4 The Contractor shall guarantee that in the event of termination of production of spare 

parts by the Contractor or his Sub-Contractor: 

i. The Contractor shall send advance notification to the Employer of the pending 

termination, with 2 (two) years time to permit the Employer to procure needed 

requirements, and 

ii. Following such termination, the Contractor shall furnish at no cost to the Employer the 

blueprints, drawings and specification of the spare parts, if requested. 

4.5 In case the Contractor fails to supply the spares parts in accordance with the terms 

stipulated above, the Employer shall sanction the Contractor declaring them ineligible for 

a stated period of time for future projects.    
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5. TIME FOR COMMENCEMENT AND COMPLETION 

5.1 Both  Contractor  and  the  Employer  agree  that  time  is  the  essence  of 

commencement and completion of the contract.  The Contractor shall commence work 

from the Effective Date of Contract (i.e. Date of issue of Letter of Intent/Notification of 

Award) unless otherwise specified in the SCC and the Contractor shall thereafter proceed 

with discharge of his obligations on  the  Facilities  in  accordance  with  the  time  

schedule  specified  in  the corresponding  Appendix  -  4  (Time Schedule) to  the 

Contract  Agreement  of Volume-I : Section-VI (Sample Forms and Procedures).  

5.2 The Contractor shall attain Completion of the Facilities (or of a part where the Contract 

provides for part completion) within the time stated under Time for Completion or 

within such extended time which the Contractor is granted under provisions of the 

Contract. 

6. CONTRACTOR’S RESPONSIBILITY 

6.1 The Contractor shall design (unless otherwise provided), manufacture (including 

associated   purchases   and/or   subcontracting),   install,   test,   do   all   

pre-commissioning activities, commission and complete the Facilities with due care 

and diligence in accordance with the Contract within the original or extended 

completion period .  

6.2  The Contractor confirms that it has entered into this Contract on the basis of a proper  

examination  of  the  data  relating  to  the  Facilities  provided  by  the Employer, and on 

the basis of information that the Contractor has independently verified the facts about 

site conditions prior to bid submission. The Contractor acknowledges  that  any  

failure  to  acquaint  itself  with  all  such  data  and information  shall  not  relieve  its  

responsibility  for  properly  estimating  the difficulty or cost of successfully performing 

the Facilities.  

6.3 The Contractor shall acquire in its name all permits, approvals and/or licenses from all 

local, state or national government authorities or other statutory, regulatory and public 

service undertakings as the case may be that are necessary for the performance of the 

Contract. 

 This shall also include visas for the Contractor’s and Subcontractor’s personnel and entry 

permits for all imported Contractor’s Equipment. The Contractor shall acquire all other 

permits, approvals and/or licenses that are not the responsibility of the Employer. 

6.4  The Contractor shall comply with all laws in force in India and the State of Bihar. The 

laws will include all  local,  state,  national  or  other  laws  that  affect  the performance  

of  the Contract  and  bind  the  Contractor.  The  Contractor  shall indemnify  and  hold  

harmless  the  Employer  from  and  against  any  and  all liabilities, damages, claims, 

fines, penalties and expenses of whatever nature arising or resulting from the 

violation of such laws by the Contractor or its personnel, including the Subcontractors 

and their personnel.  
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6.5 SUBCONTRACTING 

- The Contractor shall not subcontract the whole of the Works. 

- The Contractor may subcontract parts of the Work/Facilities upto 70% of the order 

value with prior written consent of the Employer.  

- Subcontracting does not alter the Contractor’s obligations in any manner and the 

Contractor shall ensure sufficient superintendence as well as impose such terms and 

conditions on the Sub-Contractor as are appropriate to the parts of the Works/ Facilities 

to enable the Contractor comply with his obligations under the Contract.  

6.6 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the Contract. 

6.7  First-aid: The Contractor shall provide necessary first-aid facilities for all its 

employees, representatives and workmen working at the Site. Enough number of 

Contractor`s personnel shall be trained in administering first-aid.  

6.8  Cleanliness: The Contractor shall be responsible for keeping the entire area allotted to 

it clean and free from rubbish, debris etc. during the period of Contract. The Contractor 

shall employ enough number of special personnel to thoroughly clean its work-area at 

least once in a day.  All such rubbish and scrap material shall be stacked or disposed 

off in a place to be identified by the Engineer. Materials and stores shall be so 

arranged to permit easy cleaning of the area. In areas where equipment might drip oil 

and cause damage to the floor surface, a suitable protective cover of a flame resistant, 

oil proof sheet shall be provided to protect the floor from such damage.  

 Similarly  the  labour  colony,  the  offices  and  the  residential  areas  of  the  

Contractor’s employees and workmen shall be kept clean and neat to the entire  

satisfaction of the Engineer. Proper sanitary arrangement shall be provided by the  

Contractor, in the work-areas, office and residential areas of the Contractor.  

6.9  Fire Protection: The work procedures that are to be used during the erection shall be 

those, which minimize fire hazards. Combustible materials, combustible waste and 

rubbish shall be collected and removed from the Site at least once each day. Fuels, oils 

and volatile or inflammable materials shall be stored away from the construction and 

equipment and materials storage areas in safe containers. Un-treated materials shall not 

at all be used at Site for any other purpose unless otherwise specified. If any such 

materials are received with the equipment at the Site, the same shall be removed and 

replaced with acceptable materials before moving into the construction or storage area.  

 Similarly, corrugated paper fabricated cartons etc. will not be permitted in the 

construction area for either storage or handling of materials. All such materials used 

shall be of waterproof and flame resistant type. All other materials such as working 

drawings, plans etc., which are combustible but are essential for the works to  be  

executed  shall  be protected  against  combustion  resulting  from welding sparks, cutting 

flames and other similar fire sources.  
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 All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties. Enough 

of such trained personnel must be available at the Site during the entire period of the 

Contract.  

 The Contractor shall provide enough fire protection equipment of the types and  

numbers for the warehouses, office, temporary structures, labour colony area etc.  

Access to such fire protection equipment shall be easy and kept open at all times.  

 Security: The Contractor shall have total responsibility for all equipment and 

materials in its custody/stores, loose, semi-assembled and/or erected at Site. The 

Contractor shall make suitable security arrangements including employment of security 

personnel to ensure the protection of all materials, equipment and works from theft, 

fire, pilferage and any other damages and loss.  

6.10    Contractor’s Area Limits: The Engineer will mark-out the boundary limits of access 

roads, parking spaces, storage and construction areas for the Contractor  and  the 

Contractor  shall  not  trespass the areas not  so  marked out for him  except  with 

permission  of  the  Engineer  in  charge.  The restrictions mutus- mutandis shall also 

apply to Contractor’s personnel.  

6.11     Contractor’s Co-operation with the Employer: In case where the performance of 

Contractor’s work affects the operation of the system facilities of the Employer,  such 

work shall be performed only in the manner stipulated by the Engineer at all  times 

without fail. The Engineer may impose such restrictions on the facilities provided to 

the Contractor such as electricity, water, etc. as it may think fit in  the interest of the 

Employer without unduly affecting contractors work and the  Contractor shall work 

with such restrictions and co-operate with the Engineer. It  will be the responsibility of 

the Contractor to provide all necessary temporary  instrumentation and other 

measuring devices required during start- up and operation of the equipment systems, 

which are erected by it. The Contractor shall  also be responsible for flushing and 

initial filling of all the oil and lubricants required for the equipment furnished and 

erected by it, so as to make such  equipment ready for operation. The Contractor shall 

be responsible for supplying  such flushing oil and other lubricants unless otherwise 

specified elsewhere in the  document and specifications.  

6.12  Compliance with Regulations and Bylaws  

 The Contractor shall conform in all aspects with:  

  The provision of any enactment in India as applicable from time to time  

  The regulations or bye-laws of any local body and utilities.  

 The Contractor shall be bound to give all notices required by statute, regulations or 

by-laws, as aforesaid and to pay all fees and bills payable in respect thereof.  The 

Contractor will arrange necessary clearances and Approvals before the Work  is taken 

up.  

 Ignorance of Acts, Rules, Regulations and Bylaws shall not constitute a basis for any 

claim at any stage of work . 
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7.       EMPLOYER’S RESPONSIBILITIES 

7.1 The Employer shall ensure the accuracy of all information and/or data to be supplied 

by it to the Contractor as provided in Appendix - 6 (Scope of Works and Supply by the 

Employer) to the Contract, except when otherwise expressly stated in the Contract.  

7.2  The Employer will be responsible for providing the Site timely and access thereto, as 

specified in accordance with the Contract Agreement. Where ever due to extenuating 

circumstances Employer is not able to provide Land to the Contractor within  reasonable  

time-frame,  suitable  Extension  of  Time  shall  be  granted without Levy of 

Liquidated Damage. For the avoidance of doubt it is made clear that even where there is 

late handing over of Land the Contractor shall make all reasonable endeavour to 

complete the work (part of work as the case may be) in reasonable time-frame without 

no or much time over run. It is also expressly clarified that on account of non-giving of 

Land (in case of substation) and fixation of originating & termination/ connecting points 

(in case of transmission lines) as specified in the Contract, apart from Extension of Time, 

the Contractor shall not be eligible for any other claim or compensation what so ever.  

7.3  If requested by the Contractor, the Employer shall make best endeavours to assist the 

Contractor for timely obtaining and expeditiously permits, approvals and/or licenses from 

government authorities for the execution of the contract.  

7.4  Contract Closing:  

 On completion of handing over formality and successful completion of defect liability / 

guarantee period, the contract shall be closed on completion of the following 

procedures / processes and  

i. Material reconciliation, 

ii. Payment reconciliations, submission and verifications that reconciliation of payment 

toward statutory provisions like CST/VAT/Entry Tax/Excise Duty, any other dues etc 

as required. 

iii.  Approval for extension of Completion period, with or without compensation, as 

required. 

iv.  Certification from agency regarding payment of dues to its workers/contract 

labourers, payment of statutory dues toward Provident Funds, wages etc as required.  

v. Certification of Engineer & agency to the effect that erection, testing and 

commissioning of the equipment have been completed as per specifications laid 

down in the contract and defects noted at the time of commissioning and notified to 

the agency have been liquidated to the satisfaction of Owner.  

vi.  Removal of construction meant for site stores, hutment, labour colony etc. in the 

premises of OWNER. 

vii.  Certificate from Engineer in charge regarding final amendment of drawings and 

details of such amendments. 

viii.  Certificate by the Engineer in Charge that all as built drawings etc. have been 

received for the contractor. 

ix.  Shortfall in equipment / performance Certificate issued by Engineer in Charge, 

x. No demand certificate issued by contractor & concerned ESE, 
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xi. Certificate about completion of Defect Liability Period of the package by Engineer 

in Charge, 

xii. Certificate regarding return of BGs / Indemnity Bond by Engineer in Charge/ Finance 

department. 

xiii. Certificate by Engineer In Charge that Contractor has handed over the site in good 

working condition after clearing of all his materials and rubbish from the site. 

 

C.   PAYMENT 

8. CONTRACT PRICE 

8.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of 

Payment) of the Form of Contract Agreement.  

8.2.1 The contract price shall be Firm in all cases. No price variation shall be allowed on any 

account for the scope of work specified in the tender specifications. In case of 

modifications (increase/decrease) in the quantities of the items/works specified in the 

tender specifications/LOI/orders, the contract price shall be increased/decreased based 

upon the unit rates available in the LOI/Orders according to the provisions made under 

Quantity variation clause of GCC/SCC. 

8.2.2 In case of provisions of Price variations, if detailed under SCC, the  Contract  Price  shall  

be  subject  to  adjustment  in  accordance  with  the provisions of Price Variation Clause  

in this GCC. The Contract Prices shall be increased or reduced on account of PV and also 

the provisions made under SBD/Tender Specifications. 

8.3  Subject to extant provision in this the Contractor shall be deemed to have satisfied 

itself as to the correctness and sufficiency of the Contract Price, which shall, except as 

otherwise provided for in the Contract, cover all its obligations under the Contract.  

 

8.4  The Contractor will be deemed to have made themselves acquainted with any special  

difficulty  associated  with  the  site  and  work  indicated  in  the  tender including any 

additional cost or expense which need to be incurred to ensure full compliance with current 

statutory regulation in force. The right of way, way leave, crop compensation, crossing of 

National Highway, State Highway, River, Power lines and all other clearances except 

forest and Railway clearance will be the responsibility of the contractor  and  expenditures  

towards  above  if  any, for charging of the Equipments, GSS and Lines  etc. shall  be  

borne  by  the  contractor. Wherever applicable, the contractor shall furnish all relevant 

documents/designs/drawings etc. well in advance for completion of the work as per the 

contractual schedule. Any delay in execution of the complete work shall be the sole 

responsibility of Contractor. Further, Employer shall extend all assistance in  obtaining the 

clearances from the Govt. Departments in co-ordination with the contractor but obtaining 

clearance will be the sole responsibility of the contractor. 

 However, all the statutory fees towards Forest Clearance and Railway Crossing shall be 

paid by the contractor which shall be reimbursed by the Employer to the contractor on 

actual basis. 
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8.5  If any non schedule item is required to be executed, which is not covered in the contract 

document, the rate of such item will be decided in the following manner which shall be 

agreeable between Employer and the Contractor:  

 

Items for which rates are not available in the BOQ/Orders:- 

(i) Items covered under Civil Works:-   

(a)  Prevailing rate of SOR of RCD/BCD of GOB shall be adopted. However, if the rates 

are available in SOR of both RCD & BCD, in that case, lowest rate shall be adopted. 

(b)  If the rates are not available in the SOR of RCD/BCD of GOB, in that case rate 

available in CPWD shall be adopted. 

(c)  If the rates are not available in the SOR of RCD/BCD of GOB & CPWD, in that case 

rate will be judiciously decided after proper rate analysis based upon the prevailing 

market rate of such items, latest orders of BSPTCL/ Other Govt. Utilities and mutually 

agreeable between Employer and the Contractor. 
 

(ii) Items other than Civil Works:- 

(a)  Rate of such items will be judiciously decided after proper rate analysis based upon 

the prevailing market rate of such items, latest orders of BSPTCL/ Other Govt. 

Utilities and mutually agreeable between Employer and the Contractor. 

 

9. VARIATIONS IN THE CONTRACT PRICES  

 The prices shall remain firm in case of projects with completion period upto 18 months. 

For the projects with completion period above 18 months, price variation shall be 

applicable. 

9.1 CONTRACTS WITH FIRM PRICES 

The contract price shall be FIRM in all cases and no price variation shall be allowed on 

any account for the scope of work specified in the tender specifications for the contracts 

for which completion period is upto 18 (eighteen) months.  

9.2 CONTRACTS WITH VARIABLE PRICES 

This price variation clause shall be applicable only for the contracts with completion 

period of more than 18 (eighteen) months. The details regarding modality for PV 

calculation based upon prevailing IEEMA circulars for supply items with applicable 

indices shall be considered and furnished in the relevant tender. For erection & civil 

works the practices adopted by other Utilities like PGCIL shall be considered and 

furnished in the relevant tender. 
 

 

10. TERMS OF PAYMENT 

10.1 The Contract Price shall be paid as specified in the corresponding Appendix - 1 

(Terms and Procedures of Payment) to the Contract Agreement of Volume-I: 

Section-VI (Sample Forms and Procedures). The procedures to be followed in making 

application for and processing payments shall be those outlined in the same Appendix.  

10.2 All payments shall be made in Indian Rupees under the Contract. 
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10.3 The  Employer  has  taken  special  care  to  simplify  the  payment  terms  and procedure of 

stage payment/running bill payment of Contractors. The revised procedure aims to ensure 

periodic assured liquidity to contractors by processing and passing contractors bills in time 

bound manner 

 

11.     SECURITIES 

11.1 Issuance of Securities 

 The  Contractor  shall  provide  the  securities  specified  below  in  favour  of  the 

Employer  at  the  times,  and  in  the  amount,  manner  and  form  specified below. 

11.2 Performance Security 

11.3 The successful bidder shall furnish to the Employer a Performance   Security equivalent 

to 10% of total contract value (supply & erection) towards successful  

performance  of  the  contract  in  terms  of  conditions  of  the  contract.  The  

Performance Security   shall be refunded after successful completion of the entire  

work & taking over of the project & submission of performance guarantee.  

11.4  Validity of Bank Guarantee for Performance Security will be 60 days beyond 

scheduled completion period of the project and will be extended till actual successful 

completion of the entire work and taking over of the project and submission of 

performance guarantee.  

11.4.1  The performance security shall cover the following guarantee also, to the Owner.  

11.4.2  The successful bidder guarantees the successful and satisfactory operation of the 

equipment furnished and erected under the contract, as per the tender specifications.  

11.4.3  The Successful bidder further guarantees that the equipment provided and installed  by  

him  shall  be  free  from  all  defects  in  design,  material  and workmanship and shall 

upon written notice from the Owner, fully remedy free of expense to the Owner/ such 

defects as developed under the normal use of the said equipment within the period of 

guarantee specified in the tender specifications.  

11.4.4  The contract performance guarantee is intended to secure the performance of the entire 

contract. However, it is not to be construed limiting the damages under performance 

guarantee Clause and damages stipulated in other Clauses in the tender document.  

11.4.5  The performance guarantee will be returned to the Contractor without any interest at 

the end of the stipulated period mentioned under Clause 34.1.2 above, unless otherwise 

specified in the tender specifications.  

11.4.6  The Bank Guarantee shall be issued from a Nationalized Indian Bank or Scheduled 

Bank) (and shall become acceptable to the Employer only after verification by a 

competent authority/ officials.  

11.4.7  The successful bidder, after receipt of LOA, shall execute the agreement within 30 

days of award of the contract after duly furnishing the 10% bank guarantee. If there is 
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delay beyond the specified period in submission of contract performance BG, 15 days’ 

notice will be given to the successful bidder and after which the Employer may entail 

cancellation of letter of award after giving another 15 days final notice and forfeiting of 

Earnest Money/bid guarantee as also detailed under Earnest Money Clause.  

 

11.5    Performance Guarantee  

 To ensure satisfactory performance of works up to the guarantee period, the contractor  

shall, after full completion of the work furnish Bank Guarantee of the amount equal to  

5% (Five percent) of the value of the order (supply and erection plus civil work). The B.G.  

of 5% submitted against contract performance guarantee may be adjusted with 

performance B.G.  

a. In case some items have guarantee period more than that of project, 

corresponding Performance BG will require to be submitted and the performance BG 

would be released only after receipt of such BG.  

b.  The   validity   of   Bank   Guarantee   will   be 60   days   beyond 

Guarantee/warrantee/defect liability period.  

c. On due performance and execution' of the order in all respects, the BG will be returned 

the contractor without any interest on presentation of "No Demand Certificate."  

11.6  Failure of the successful Bidder to comply with the requirements of Clause 11.4 and   

Clause 11.5 of GCC shall constitute sufficient grounds for the annulment of  the 

award and forfeiture of the bid security, in which event the Employer may  make the 

award to the next lowest evaluated Bidder or call for new bids.  

11.8    Indemnity  

11.8.1  For the equipment/material to be provided in the Contract,   Contractor shall have 

responsibility to take delivery, unload and store the materials at Site and execute an 

Indemnity Bond and obtain authorisation letter from Employer as per Performa 

enclosed at Serial No.  9 - ‘Form for Indemnity Bond to be executed by the 

Contractor’ of Volume-I: Section VI (Sample Forms and Procedures), in favour of 

the Employer against loss, damage and any risks involved for the full value of the 

materials. This Indemnity Bond shall be furnished by the Contractor before 

commencement of the supplies and shall be valid till the scheduled date of Taking 

Over of the equipment by the Employer.  

11.8.2  In case of divisible Contracts, where the Employer hands over his equipment to the 

Contractor for executing the Contract, then the Contractor shall, at  

the time of taking delivery of the equipment through Bill of Landing or other  

dispatch documents, furnish trust Receipt for Plant, Equipment and Materials  

and also execute an Indemnity Bond in favour of the Employer in the form  

acceptable to the Employer for keeping the equipment in safe custody and to  

utilize the same exclusively for the purpose of the said Contract. Samples of  

Performa for the Trust receipt and Indemnity Bond are enclosed at Serial No.  

10 of Volume-I: Section VI (Sample Forms and Procedures). The Employer  
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shall also issue a separate Authorization Letter to the Contractor to enable  

him to take physical delivery of plant, equipment and materials from the  

Employer as per Performa enclosed under Section VI (Sample Forms and  

Procedures).  

12. TAXES AND DUTIES 

12.1 The Contractor shall be responsible for payment of all taxes, duties, license fees, cess 

and other such levies legally payable/incurred until successful completion of the work.   

 If it is statutory requirement to make deductions towards such taxes and duties or any other 

applicable taxes and duties, the same shall be made by the Employer and a certificate for 

the same shall be issued to the Contractor.  

12.2  The Contractor shall also be solely responsible for the taxes that may be levied on the 

Contractor's persons or on earnings of any of his employees and shall hold the 

Employer indemnified and harmless against any claims that may be made against the 

Employer. The Employer does not take any responsibility whatsoever regarding taxes 

under Indian Income Tax Act, for the Contractor or it’s personnel. If it is obligatory 

under the provisions of the Indian Income Tax Act, deduction of Income Tax at source 

shall be made by the Employer.  

12.3  Sales tax/VAT, excise duty, local tax   and   other   levies   for   the Equipment/items 

under ‘direct transaction’ including octroi/entry tax as applicable for destination 

site/state will not be included in the price these amounts will be payable   by the 

Employer on the supplies made by the Contractor but limited to the tax liability on the 

transaction between the Employer and the Contractor.  

12.4   Employer would not bear any liability on account of Service Tax. Employer shall, 

however, deduct such tax at source as per the rules and issue necessary Certificate  to 

the Contractor.  

12.5   Contract Price specified in Article 2(Contract Price and Terms of Payment) of the 

Contract Agreement should be based on the taxes, duties, levies and charges prevailing at 

the date seven (07) days prior to the last date of bid submission (hereinafter called “Tax”. 

If any rates of Tax are increased or decreased, a new  Tax is introduced, an existing Tax is 

abolished, or any change in interpretation or application of any Tax occurs in the course of 

the performance of the contract which was or will be assessed on the contractor in 

connection with performance of the contract, an equitable adjustment of the  Contract 

price shall be made to take into account such change by addition to the  Contract price or 

deduction there from, as the case may be, in accordance with  GCC clause 32 (Changes in 

Laws and Regulations)  hereof. However, these  adjustments would be restricted to direct 

transactions between the Employer  and the Contractor for which the taxes and duties are 

reimbursable by the  Employer as per the Contract. These adjustments shall not be 

applicable on  procurement of raw materials, intermediary components etc. by the 

Contractor  and also not applicable on the bought out items dispatched directly from sub-

 vendor’s works to site.  
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D.  INTELLECTUAL PROPERTY  

13. COPY RIGHT 

13.1 The copyright in all drawings, documents and other materials containing data and 

information furnished to the Employer by the Contractor herein shall remain vested in the 

Contractor or, if they are furnished to the Employer directly or through the Contractor 

by any third party, including supplies of materials, the copyright in such materials shall 

remain vested in such third party.  

 The Employer shall however be free to reproduce all drawings, documents and other  

material  furnished  to  the  Employer  for  the  purpose  of  the  Contract including, if 

required, for operation and maintenance.  

13.2 The copyright in all drawings, documents and other materials containing data and 

information furnished to the Contractor by the Employer herein shall remain vested in the 

Employer. 

 

14. CONFIDENTIAL INFORMATION 

14.1 The Employer and the Contractor shall keep confidential and shall not, without the written 

consent of the other party hereto, divulge to any third party any  

documents, data or other information furnished directly or indirectly by the other  

party hereto in connection with the Contract, whether such information has been  

furnished prior to, during or following termination   of   the   Contract.  

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s)  

such documents, data and other information it receives from the Employer to the  

extent  required  for  the  Subcontractor(s)  to  perform  its  work  under  the Contract, in 

which event the Contractor shall obtain from such Subcontractor(s) an undertaking of 

confidentiality similar to that imposed on the Contractor under this GCC Article 14.  

14.2  The Employer shall not use such documents, data and other information received from the 

Contractor for any purpose other than the operation and maintenance of the Facilities. 

Similarly, the Contractor shall not use such documents, data and other information 

received from the Employer for any purpose other than the design, procurement of Plant 

and Equipment, construction or such other work and services as are required for the 

performance of the Contract.  

14.3 The obligation of a party under GCC Sub-Clauses 14.1 and 14.2 above, however, shall not 

apply to that information which 

(a) Now or hereafter enters the public domain through no fault of that party 

(b) Can be proven to have been possessed by that party at the time of disclosure and which 

was not previously obtained, directly or indirectly, from the other party hereto 

(c) Otherwise lawfully becomes available to that party from a third party that has no 

obligation of confidentiality. 
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14.4  The above provisions of this GCC Clause 14 shall not in any way modify any 

undertaking  of  confidentiality  given  by  either  of  the  parties  hereto prior to the date of 

the Contract in respect of the Facilities or any part thereof.  

14.5  The provisions of this GCC Clause 14 shall survive termination, for whatever reason, of 

the Contract.  

 

15. WORK PROGRAM 

15.1 Contractor’s Organization 

 The Contractor shall supply to the Employer its proposed organizational chart for 

efficient, effective, and timely execution of the work. The chart shall include the identity 

of key personnel together with the curricula vitae of such key personnel to be employed 

within fifteen (15) days of issue of Letter of Intent (LOI)/ NOA. The Contractor shall 

promptly inform the Employer and Engineer in Charge in writing of any revision or 

alteration of such an organization chart.  

15.2  Program of Performance  

 Within twenty-one days of issue of Letter of Intent (LOI)/ NOA the Contractor shall submit 

to the Project Manager a detailed milestone based program of performance of the Contract 

(L2 Network) in the form of the Critical Path Method (CPM), the PERT network, or other  

internationally used  programs  and  showing  the  sequence  in  which  it proposes  to  

design,  manufacture,  transport,  assemble,  install,  test  and commissioning of the 

Facilities. The program so submitted shall be in accordance with    the Time  Schedule  

included  in  Appendix-4  (Time  Schedule) to  the Contract  Agreement  and any other  

dates and periods specified in the Contract. The Contractor shall update and revise the 

program as and when appropriate or when required by the Engineer In Charge, but without 

modification in the Times for Completion under and any extension granted in accordance 

with shall submit all such revisions to the Project Manager.  

15.3 Progress Report 

(a) The Contractor shall monitor progress of all the activities specified in the program 

referred above, and supply a progress report to the Project Manager  every month.  

(b) The progress report shall be in a form acceptable to the Project Manager and shall 

indicate:  

i. Percentage completion achieved compared with the  planned percentage 

completion  / milestone for each activity; and  

ii. Where any activity is behind the program/milestone, giving comments and likely 

consequences and stating the corrective action being taken.  

(c) It is understood both by Employer and the Contractor that the Employer is in  the  

process  of  infusion  of  technology  in  monitoring  of  the  project implementation.  

The said systems are likely to be in place soon.  The  Contractor agrees to provide 

necessary timely input for online real time  project monitoring system being rolled out 

by the Employer. 
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15.4 Progress of Performance 

 If at any time the Contractor’s actual progress falls behind the program referred to in GCC 

Sub-Clause 15.2, or it becomes apparent that it will so fall behind, the Contractor shall 

prepare and submit to the Project Manager a revised program, taking into account the 

prevailing circumstances, and shall notify the Project Manager of the steps being taken to 

expedite progress so as to attain Completion of the Facilities within the Time for 

Completion under GCC Sub-Clause 4.2, any extension thereof entitled under GCC 

Sub-Clause34.1, or any extended period as may otherwise be agreed upon between the 

Employer and the Contractor. If the project manager is not convinced about genuineness of 

the reason of delay, stage penalty shall be levied in terms of GCC.  

15.5 Work Procedures 

 The Contract shall be executed in accordance with the Contract Documents and the 

procedures given in the section on Sample Forms and Procedures of the Contract 

Documents.  

 The Contractor may execute the Contract in accordance with its own standard project 

execution plans and procedures to the extent that they do not conflict with the provisions 

contained in the Contract.  

16. DESIGN AND ENGINEERING 

16.1 Specifications and Drawings 

16.1.1 The Contractor shall execute the basic and detailed design and the engineering work in 

compliance with the provisions of the Contract, or where not so specified, in 

accordance with good engineering practice.  

 The Contractor shall be responsible for any discrepancies, errors or omissions  

in  the  specifications,  drawings  and  other  technical  documents that it has  

prepared, whether such specifications, drawings and other documents have  

been  approved  by  the  Project  Manager  or  not,  provided  that  such  

discrepancies, errors or omissions are not because of inaccurate information  

furnished in writing to the Contractor by or on behalf of the Employer.  

16.1.2  The Contractor shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided or 

designated by or on behalf of the Employer, by giving a notice of such disclaimer to the 

Project Manager.  

16.2    Codes and Standards  

 Wherever  references  are  made  in  the  Contract  to  codes  and  standards  in  

accordance with which the Contract shall be executed, the edition or the revised  

version of such codes and standards current at the date twenty- eight (28) days  

prior to date of bid submission shall apply unless otherwise specified. During Contract 

execution, any changes in such codes and standards shall be applied after approval by 

the Employer.  
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16.3    Approval/Review of Technical Documents by Project Manager  

16.3.1  The Contractor shall prepare (or cause its Subcontractors to prepare) and furnish to 

the Project Manager the documents listed in     Appendix- 7 (List of Documents  for  

Approval  or  Review)  to  the  Contract  Agreement  for  its approval or review as 

specified and as in accordance with the requirements of GCC Sub-Clause 15.2 (Program of 

Performance).  

 Any part of the Facilities covered by or related to the documents to be approved 

by the Project Manager shall be executed only after the Project Manager's approval 

thereof.  

16.3.2  Within ten (10) days after receipt by the Project Manager of any document requiring 

the Project Manager's approval in accordance with GCC Sub-Clause 16.3.1,  the  Project  

Manager  shall  either  return  one  copy  thereof  to  the Contractor with its approval 

endorsed thereon or shall notify the Contractor in  writing  of  its  disapproval  thereof  

and  the  reasons  thereof  and  the modifications that the Project Manager proposes.  

16.3.3  The  Project  Manager  will  not  disapprove  any  document,  except  on  the grounds  

that  the  document  does  not  comply  with  specific  provision or specifications of the 

contract or which makes the programme unreasonable/ lopsided.  

16.3.4  If the Project Manager disapproves the document, the Contractor shall modify the 

document and resubmit it for the Project Manager's approval within seven days. If it 

is delayed beyond seven days for reason not in control of contractor, it shall be done 

with prior approval of project manager. The Project Manager approves the document 

subject to modification(s), within ten days the Contractor shall make the required 

modification(s). The procedure for submission of the documents by the Contractor 

and their approval by the Project Manager shall be discussed and finalized with the 

Contractor. 

16.3.5  If any dispute or difference occurs between the Employer and the Contractor in 

connection with or arising out of the disapproval by the Project Manager of any 

document  and/or any modification(s) thereto  that  cannot  be settled between  the  

parties  within  a  reasonable  period,  then  such  dispute  or difference may be referred 

to an Arbitrator for determination. If such dispute or difference is referred  to an 

Arbitrator, the Project Manager shall give instructions as to whether and if so, how, 

performance of the Contract is to proceed. The Contractor shall proceed with the 

Contract in accordance with the Project Manager’s instructions, provided that if the 

Arbitrator upholds the Contractor’s view on the dispute and if the Employer has not given 

notice for Arbitration, then the Contractor shall be reimbursed by the Employer for any 

additional costs incurred by reason of such instructions and shall be relieved of such 

responsibility or liability in connection with the dispute and the execution of the 

instructions as the Arbitrator shall decide, and the Time for Completion shall be extended 

accordingly.  
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16.3.6 The Project Manager’s approval, with or without modification of the document furnished  

by  the  Contractor,  shall  not  relieve  the  Contractor  of  any responsibility  or  

liability  imposed  upon  it  by  any  provisions  of  the Contract.  

16.3.7  The Contractor shall not depart from any approved document unless the Contractor 

has first submitted to the Project Manager an amended document and obtained the Project 

Manager’s approval thereof.  

17. PLANT AND EQUIPMENT 

17.1    The Contractor shall manufacture or procure and transport all the Plant and 

Equipment in an expeditious and orderly manner to the Site.  

17.2    Employer-Supplied Plant, Equipment, and Materials  

 If the corresponding Appendix - 6 (Scope of Works and Supply by the Employer) to the 

Contract Agreement provides that the Employer shall furnish any specific items of 

machinery, equipment or materials to the Contractor, the following provisions shall apply:  

17.2.1  The Employer shall, at its own risk and expense, transport each item to the place on or 

near the Site as agreed upon by the parties and make such item  

available to the Contractor at the time specified in the program furnished by  

the Contractor, pursuant to GCC Sub-Clause 15.2, unless otherwise mutually  

agreed.  

17.2.2  The  equipment  &  materials  to  be  furnished  by  the  Employer  shall  be supplied to 

the Contractor at the depots established by the Contractor or the Employer. The Lorry 

Receipts for the materials will be handed over to the Contractor by the representative 

of the Employer as and when the same are received. The Contractor shall be 

responsible for taking delivery of these materials  from  the  railways/road  transporter,  

unloading  them from the transporter, carting them to different stores built by him for the 

purpose, the unloading and cartage being at the cost of the Contractor. However, any 

octroi or toll tax if legally payable by the Contractor shall be reimbursed to him at 

actuals, subject to production of documentary evidence. All wharfage and 

demurrage charges incurred due to delay in taking delivery will be to the 

Contractor’s account, except those due to reasons beyond his control in which case the 

Contractor shall immediately intimate the Engineer for settling the claims.  The 

Contractor shall be responsible for proper handling and storage of these materials 

from the time of receipt upto the time of Taking Over of the Facilities by the Employer.  

17.2.3  Yards and  store provided  by the Contractor for  stacking  and  storage of materials 

shall be  open  for  inspection  by  the  Employer  as  and when  

required. The cost of handling and storage shall be to the Contractor’s account.  

17.2.4  Upon receipt of such item, the Contractor shall inspect the same visually and notify 

the Project Manager of any detected shortage, defect or default. For  

the material being arranged by the Employer and supplied to the Contractor  
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for erection, are received short, broken or damaged, an entry shall be made in  

the delivery register of the railway authorities/road transporter as far as  

possible and a report of the same giving full details of shortage and damages along with 

a copy of report entered in the delivery register of the road  

transporter/railways shall  be submitted by the Contractor to the Project  

Manager  and  Employer’s  consignee  immediately.  The  Employer  shall  

immediately remedy any shortage, defect or default, or the Contractor shall, if  

practicable  and  possible,  at  the  request  of  the  Employer,  remedy  such  

shortage,  defect  or  default  at  the  Employer’s  cost  and  expense.  After  

inspection, such item shall fall under the care, custody and control of the  

Contractor. The provision of this GCC Sub-Clause 17.2.4 shall apply to any item  

supplied to remedy any such shortage or default or to substitute for any  

defective item, or shall apply to defective items that have been repaired.  

17.3    Transportation  

17.3.1  The Contractor shall at its own risk and expense transport all the Plant and Equipment  

and  the  Contractor’s  Equipment  to  the  Site  by  the  mode  of transport   that   the  

Contractor   judges   most   suitable   under   all   the circumstances.  

17.3.2  Unless otherwise provided in the Contract, the Contractor shall be entitled to select any 

safe mode of transport operated by any person to carry the Plant and Equipment and the 

Contractor’s Equipment.  

17.3.3  Upon  dispatch  of  each  shipment  of  the  Plant  and  Equipment  and  the 

Contractor’s Equipment, the Contractor  shall notify the Employer  by fax,  

email  or  special  courier  dispatch  of  the  description  of  the  Plant  and  

Equipment  and  of  the  Contractor’s  Equipment,  the  point  and  means  of  

dispatch, and the estimated time and point of arrival in the country where the  

Site is located, if applicable, and at the Site. The Contractor shall furnish the  

Employer with relevant shipping documents to be agreed upon between the  

parties.  

17.3.4  The Contractor shall be responsible for obtaining, if necessary, approvals from the  

authorities  for  transportation  of  the  Plant  and  Equipment  and  the Contractor’s 

Equipment to the Site.  

17.4    Delivery and Documents  

17.4.1 Delivery Documents 

 Upon shipment, the Contractor shall notify the Employer with full details of the dispatch 

and shall furnish the documents as specified in the corresponding Appendix - 1 

(Terms and Procedures of Payment) to the Contract Agreement  

17.4.2 Packing 

(a) The Contractor shall provide such packing of the Goods as it is required  to prevent 

their damage or deterioration during transit to their final  destination as indicated in the 

Contract. The packing shall be sufficient to  withstand, without limitation, rough 

handling during transit and  exposure to extreme temperatures, salt and precipitation 
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during transit and open storage. Packing case size and weights shall take into 

consideration, where appropriate, the remoteness of the Goods final destination and 

the absence of heavy handling facilities at all points in transit.  

(b) The packing, marking and documentation within and outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the Contract 

and, subject to any subsequent instruction ordered by the Employer consistent with the 

requirements of the Contract.  

 

17.4.3 Materials Handling and Storage: 

(a) All the equipment furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor.  

(b) Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc, for  

the purpose of Engineer’s information only. The Contractor shall submit  

to the Engineer every week a report detailing all the receipts during the  

week.  However,  the  Contractor  shall  be  solely  responsible  for  any  

shortages or damages in transit, handling and/ or in storage and erection  

of the equipment  at  Site. Any demurrage, wharf age and other such  

charges claimed by the transporters, railways etc, shall be to the account  

of the Contractor.  

(c) The Contractor shall maintain an accurate and exhaustive record detailing out the list of 

all equipment received by him for the purpose of  

erection and keep such record open for the inspection of the Engineer in- 

charge.  

(d) All equipment shall be handled very carefully to prevent any damage or loss. No bare wire 

ropes, slings, etc. shall be used for unloading and/or  

handling of the equipment without the specific written permission of the  

Engineer. The equipment stored shall be properly protected to prevent damage either to the 

equipment or to the floor where they are stored. The equipment from the store shall be 

moved to the actual location at the appropriate time so as to avoid damage of such equipment 

at Site.  

(e) All electrical panels, control gears, motors and such other devices shall be properly dried by 

heating before they are installed and energized. Motor bearings, slip ring, commutators 

and other exposed parts shall be protected against moisture ingress and corrosion during 

storage and periodically inspected.  

(f) All the electrical equipment such as motors, generators, etc. shall be tested for 

insulation resistance at least once in three months from the date of receipt till the date 

of commissioning and a record of such measured insulation values maintained by the 

Contractor. Such records shall be opened for inspection by the Engineer.  

(g) The Contractor shall ensure that all the packing materials and protection devices, used for 

various equipment during transit and storage, are removed before the equipment are 

installed.  

(h) The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 

storage.  
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(i) All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable.  

(j) If the materials belonging to the Contractor are stored in areas other than those earmarked 

for him, the Engineer will have the right to get it moved to the area earmarked for the 

Contractor at the Contractor’s cost.  

(k) The Contractor shall be responsible for making suitable indoor storage  facilities to 

store all equipment, which require indoor storage. Normally  all the electrical equipment 

such as motors, control gears, generators,  exciters and consumables like electrodes, 

lubricants etc. shall be stored  in the closed storage space. The Engineer, in addition, 

may direct the  Contractor to move certain other materials, which in his opinion will 

 require indoor storage, to indoor storage areas, which the Contractor shall strictly 

comply with.  

 

18. INSTALLATION 

18.1   Setting Out/Supervision/Labour  

18.1.1  Bench Mark: The Contractor shall be responsible for the true and proper setting-out  

of the  Facilities  in  relation  to  bench  marks,  reference  marks and lines provided to it 

in writing by or on behalf of the Employer.  

 If, at any time during the progress of installation of the Facilities, any error shall 

appear in the position, level or alignment of the Facilities, the Contractor shall forthwith 

notify the Project Manager of such error and, at its own expense, immediately 

rectify such error to the reasonable satisfaction of the Project Manager. If such error is 

based on incorrect data provided in writing by or on behalf of the Employer, the expense 

of rectifying the same shall be borne by the Employer.  

18.1.2  Contractor’s Supervision: The Contractor shall give or provide all necessary 

superintendence during the installation of the Facilities, and the Construction Manager 

or its deputy shall be constantly on the Site to provide full-time superintendence of 

the installation. The Contractor shall provide and employ only technical personnel who 

are skilled and experienced in their respective callings and supervisory staff who are 

competent to adequately supervise the work at hand.  

18.1.3 Labour 

a. The Contractor shall provide and employ on the Site in the installation of the Facilities 

such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution of the Contract. The Contractor is encouraged to use local labour that has the 

necessary skills.  

b. Unless otherwise provided in the Contract, the Contractor at its own expense shall be 

responsible for the recruitment, transportation, accommodation and catering of all labour, 

local or expatriate, required for the execution of the Contract and for all payments in 

connection therewith.  

c. The Contractor shall at all times during the progress of the Contract use its best 

endeavours to prevent any unlawful, riotous or disorderly conduct or behaviour by or 

amongst its employees and the labour of its Subcontractors.  
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d. The  Contractor  shall,  in  all  dealings  with  its  labour  and  the  labour  of  its 

Subcontractors currently employed on or connected with the Contract, pay due  

regard to all recognized festivals, official holidays, religious or other customs  

and all local laws and regulations pertaining to the employment of labour.  

18.2    Contractor’s Equipment  

18.2.1  All Contractors’ Equipment brought by the Contractor onto the Site shall be deemed to 

be intended to be used exclusively for the execution of the Contract. The Contractor shall 

not remove the same from the Site without the Project Manager’s consent that such 

Contractor’s Equipment is no longer required for the execution of the Contract.  

18.2.2  Unless otherwise specified in the Contract, upon completion of the Facilities, the 

Contractor shall remove from the Site all Equipment brought by the Contractor onto 

the Site and any surplus materials remaining thereon.  

18.3   Site Regulations and Safety  

 The Employer and the Contractor shall establish Site regulations setting out the rules to 

be observed in the execution of the Contract at the Site and shall comply therewith. The 

Contractor shall prepare and submit to the Employer, with a copy to the Project 

Manager, proposed Site regulations for the Employer’s approval, which approval shall 

not be unreasonably withheld.  

 Such Site regulations shall include, but shall not be limited to, rules in respect of security, 

safety of the Facilities, gate control, sanitation, medical care, and fire prevention.  

 

18.3.1 Compliance with Labour Regulations 

a. During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all applicable existing labour enactments and rules made there under, 

regulations notifications and byelaws of the State or Central  

Government or local authority and any other labour law (including rules),  

regulations bye laws that may be passed or notification that may be issued  

under any labour law in future either by the State or the Central Government or  

the local authority. It shall be responsibility of the Contractor to ascertain  

existence of or passing or any new statute, policy or regulation in this regards  

and Employer shall not be responsible in any manner for the same. Lack of  

knowledge  of  a  particular  statute,  enactment  or  policy  or  regulation,  

notification or bylaws by the Contractor shall not discharge the Contractor of its  

obligations in this regard  

The employees of the Contractor and the Sub-contractor in no case shall be treated as the 

employees of the Employer at any point of time.  

b. The Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including amendments.  
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c. If the Employer is caused to pay under any law as principal Employer such amounts as 

may be necessary to cause or observe, or for non-observance of the  

provisions   stipulated   in   the   notifications/   byelaws/Acts/ Rules/regulations  

including amendments, if any, on the part of the Contractor, the Employer shall  

have the right to deduct any money due to the Contractor under this contract or  

any other contract with the Employer including his amount of performance  

security for adjusting the aforesaid payment. The Employer shall also have right  

to recover from the Contractor any sum required or estimated to be required  

for making good the loss or damage suffered by the Employer.  

d. Notwithstanding the above, the Contractor shall furnish to the Employer the 

details/documents evidencing the Contractor’s compliance to the laws applicable to 

establishments engaged in building and other construction works, as may be sought by the 

Employer. In particular the Contractor shall submit quarterly  certificate  regarding  

compliance  in  respect  of  provisions  of Employees’ Provident Fund and Misc. 

Provisions Act  1952 or latest to the Employer and all other important statues and 

regulations.  

 

18.3.2 Protection of Environment 

a. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as consequence of his methods of 

operation.  

b. During continuance of the Contract, the Contractor and his Sub-contractors shall abide 

at all times by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and bye- laws of the State or  Central  Government,  or  

local  authorities  and  any  other  law,  bye-law, regulations that may be passed or 

notification that may be issued in this respect in future by the State or Central Government or 

the local authority.  

c. Salient features of some of the major laws that are applicable are given below: 

i. The Water (Prevention and Control of Pollution) Act, 1974 or   its latest version, 

This provides for the prevention and control of water pollution  

and  the  maintaining  and  restoring  of  wholesomeness  of  water.  

‘Pollution’ means such contamination of water or such alteration of the  

physical, chemical or biological properties of water or such discharge of  

any sewage or trade effluent or of any other liquid, gaseous or solid  

substance into water (whether directly or indirectly) as may, or is likely  

to, create a nuisance or render such water harmful or injurious to public  

health or safety, or to domestic, commercial, industrial, agricultural or  

other legitimate uses, or to the life and health of animals or plants or of  

aquatic organisms.  

ii. The Air (Prevention and Control of Pollution) Act, 1981 or its latest version, 

this provides for prevention, control and abatement of air pollution. ‘Air 

Pollution’ means the presence in the atmosphere of any ‘air  pollutant’, which  

means any solid, liquid  or gaseous substance (including noise) present in the 
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atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment.  

iii. The Environment (Protection) Act, 1986 or its latest version, provides for the 

protection and improvement of environment and for  

matters connected therewith, and the prevention of hazards to human  

beings, other living creatures, plants and property. ‘Environment’ includes water, 

air and land and the inter-relationship which exists among and between water, 

air and land, and human beings, other living creatures, plants, micro-organism and 

property.  

d. The Public Liability Insurance Act, 1991 or latest provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under Environment (Protection) Act, 1986 or latest, and exceeding 

such quantity as may be specified by notification by the Central Government.  

 

18.3.3 Safety Precautions 

A. The Contractor shall observe all applicable regulations regarding safety on the Site. 

Unless otherwise agreed, the Contractor shall, from the commencement of work on Site 

until Taking Over, provide:  

a) Fencing, lighting, guarding and watching of the Works, and  

b) temporary  roadways,  footways,  guards  and  fences  which  may  be 

necessary  for  the  accommodation  and  protection  of  Employer  /  his 

representatives and occupiers of adjacent property, the public and others.  

B. The Contractor shall ensure proper safety of all the workmen, materials, plant  and 

equipment belonging to him or to Employer or to others, working at the Site.  The 

Contractor shall also be responsible for provision of all safety notices and  safety 

equipment required both by the relevant legislations and the Project Manager, as he 

may deem necessary.  

 

C. The Contractor will notify well in advance to the Project Manager of his intention  to bring 

to the Site any container filled with liquid or gaseous fuel or explosive or petroleum 

substance or such chemicals which may involve hazards.  The Project  Manager shall 

have the right to prescribe the conditions, under which such  container is to be stored, 

handled and used during the performance of the works  and the Contractor shall strictly 

adhere to and comply with such instructions.  The Project Manager shall have the right 

at his sole discretion to inspect any such container or such construction plant/equipment 

for which material in the container is required to be used and if in his opinion, its use is not 

safe, he may forbid its use. No claim due to such prohibition shall be entertained by 

the Employer and the Employer shall not entertain any claim of the Contractor 

towards additional safety provisions/conditions to be provided for/constructed as per the 

Project Manager’s instructions.  



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 102 
 

Further, any such decision of the Project Manager shall not, in any way, absolve the 

Contractor of his responsibilities and in case, use of such a container or entry thereof into 

the Site area is forbidden by the Project Manager, the Contractor shall use alternative 

methods with the approval of the Project Manager without any cost implication to the 

Employer or extension of work schedule.  

D. Where it is necessary to provide and/or store petroleum products or petroleum mixtures 

and explosives, the Contractor shall be responsible for carrying-out  such provision 

and/or storage in accordance with the rules and regulations laid  down in Petroleum Act 

1934 or latest, Explosives Act, 1948 or latest and  Petroleum and Carbide of Calcium 

Manual published by the Chief Inspector of  Explosives of India. All such storage 

shall have prior approval of the Project  Manager.    In case, any approvals are 

necessary from the Chief Inspector  (Explosives) or any statutory authorities, the 

Contractor shall be responsible for  obtaining the same.  

 

E. All  equipment  used  in  construction  and  erection  by  Contractor  shall  meet 

Indian/International Standards and where such standards do not exist, the Contractor 

shall ensure these to be absolutely safe. All equipment shall be strictly  operated  and  

maintained  by  the  Contractor  in  accordance  with manufacturer’s  Operation  

Manual  and  safety  instructions  and  as  per Guidelines/rules of Employer in this 

regard.  

 

F. Periodical examinations and all tests for all lifting/hoisting equipment & tackles  shall be 

carried-out in accordance with the relevant provisions of Factories Act  1948 or latest or 

latest, Indian Electricity Act 2003 and associated Laws/Rules in  force from time to time.   

A register of such examinations and tests shall be  properly maintained by the 

Contractor and will be promptly produced as and  when desired by the Project Manager 

or by the person authorised by him.  

 

G. The Contractor shall be fully responsible for the safe storage of his and his 

Sub-Contractor’s radioactive sources in accordance with BARC/DAE Rules and other 

applicable provisions. All precautionary measures stipulated by BARC/DAE in 

connection with use, storage and handling of such material will be taken by the Contractor.  

 

H. The Contractor shall provide suitable safety equipment of prescribed standard to  all 

employees and workmen according to the need, as may be directed by the Project 

Manager who will also have right to examine these safety equipment to  determine their 

suitability, reliability, acceptability and adaptability.  

 

I. Where explosives are to be used, the same shall be used under the direct control  and 

supervision of an expert, experienced, qualified and competent person strictly in 

accordance with the Code of Practice/Rules framed under Indian Explosives Act 

pertaining to handling, storage and use of explosives.  
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J. The  Contractor  shall  provide  safe  working  conditions  to  all  workmen  and employees 

at the Site including safe means of access, railings, stairs, ladders, scaffoldings  etc.  

The scaffoldings shall be erected under the control and supervision of an experienced 

and competent person.   For erection, good and standard quality of material only shall be 

used by the Contractor.  

 

K. The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Employer or other Contractors under any circumstances, 

whatsoever, unless expressly permitted in writing by Employer to handle such fuses, wiring 

or electrical equipment ‘ 

 

L. Before the Contractor connects any electrical appliances to any plug or socket belonging 

to the other Contractor or Employer, he shall:  

a. Satisfy  the  Project  Manager  that  the  appliance  is  in  good  working 

condition;  

b. Inform the Project Manager of the maximum current rating, voltage and 

phases of the appliances;  

c. Obtain permission of the Project Manager detailing the sockets to which the 

appliances may be connected.  

 

M. The Project Manager will not grant permission to connect until he is satisfied  that;  

a. The appliance is in good condition and is fitted with suitable plug;  

b. The appliance is fitted with a suitable cable having two earth conductors, one of 

which shall be an earthed metal sheath surrounding the cores.  

N. No electric cable in use by the Contractor/Employer will be disturbed without  prior 

permission. No weight of any description will be imposed on any cable and  no ladder or 

similar equipment will rest against or attached to it.  

 

O. No repair work shall be carried out on any live equipment. The equipment must  be 

declared safe by the Project Manager and a permit to work shall be issued by  the Project 

Manager before any repair work is carried out by the Contractor.  While working on 

electric lines/equipment, whether live or dead, suitable type  and sufficient quantity of 

tools will have to he provided by the Contractor to electricians/workmen/officers.  

 

 

P. The Contractors shall employ necessary number of qualified, full time 

electricians/electrical   supervisors   to   maintain   his   temporary   electrical installation.  

 

Q. The Contractor employing more than 250 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full  time 

officer exclusively as safety officer to supervise safety aspects of the equipment and 

workmen, who will coordinate with the Project Safety Officer. In  case of work being 

carried out through Sub- Contractors, the Sub-Contractor’s  workmen/employees   

will   also   be   considered   as   the   Contractor’s employees/workmen for the above 

purpose.  
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The name and address of such Safety Officers of the Contractor will be promptly informed 

in writing to Project Manager with a copy to Safety Officer-In charge before he starts 

work or immediately after any change of the incumbent is made during currency of the 

Contract.  

R. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 

employees due to any reason, whatsoever, it shall be the responsibility of the 

Contractor to promptly inform the same to the Project Manager in prescribed form and 

also to all the authorities envisaged under the applicable laws.  

 

S. The Project Manager shall have the right at his sole discretion to stop the work, if  in his 

opinion the work is being carried out in such a way that it may cause accidents and 

endanger the safety of the persons and/or property, and/or  equipment. In such cases, 

the Contractor shall be informed in writing about the  nature of hazards and possible 

injury/accident and he shall comply to remove  shortcomings promptly. The Contractor 

after stopping the specific work can, if  felt necessary, appeal against the order of 

stoppage of work to the Project Manager within 3 days of such stoppage of work and 

decision of the Project  Manager in this respect shall be conclusive and binding on the 

Contractor. 

 

T. The Contractor shall not be entitled for any damages/compensation for stoppage  of work 

due to safety reasons and the period of such stoppage of work will not  be taken as an 

extension of time for completion of work and will not be the  ground for waiver of 

levy of liquidated damages.  

 

U. It is mandatory for the Contractor to observe during the execution of the works, 

requirements of Safety Rules which would generally include but not limited to following 

Safety Rules  

A. Each employee shall be provided with initial indoctrination regarding safety   by the 

Contractor, so as to enable him to conduct his work in a safe manner.  

B. No employee shall be given a new assignment of work unfamiliar to him without 

proper introduction as to the hazards incident thereto, both to  himself and his 

fellow employees.  

C. Under no circumstances shall an employee hurry or take unnecessary  chance 

when working under hazardous conditions.  

D. Employees must not leave naked fires unattended. Smoking shall not be permitted 

around fire prone areas and adequate fire fighting equipment  shall be provided at 

crucial location.  

E. Employees under the influence of any intoxicating beverage, even to the slightest 

degree shall not be permitted to remain at work.  

F. There shall be a suitable arrangement at every work site for rendering  prompt 

and sufficient first aid to the injured.  

G. The staircases and passageways shall be adequately lighted.  
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H. The employees when working around moving machinery must not be permitted to 

wear loose garments. Safety shoes are recommended when  working in shops or 

places where materials or tools are likely to fall. Only  experienced workers shall be 

permitted to go behind guard rails or to clean  around energized or moving equipment.  

I. The employees must use the standard protection equipment intended for  each job. 

Each piece of equipment shall be inspected before and after it is  used.  

J. Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in inundated conditions are essential 

requirements to be fulfilled.  

K. In  case  of  rock  excavation,  blasting  shall  invariably  be  done  through licensed   

blasters   and   other   precautions   during   blasting   and storage/transport of 

charge material shall be observed strictly.  

 

The  Contractor  shall  follow  and  comply  with  all  Safety  Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may 

be prescribed from time to time without any demur, protest or contest or reservations. In 

case of any discrepancy between statutory requirement and Safety Rules referred above, the 

latter shall be binding on the Contractor unless the statutory provisions are more stringent.  

 

If the Contractor fails in providing safe working environment as per Safety Rules or continues 

the work even after being instructed to stop work by the Project Manager as  

provided. The Contractor shall promptly pay to Employer, on demand by the  

Employer, compensation at the rate of Rs. 5,000/- per day of part thereof till  

the instructions are complied with and so certified by the Project Manager.  

However, in case of accident taking place causing injury to any individual,  

the provisions shall also apply in addition to compensation mentioned in this  

Clause.  

 

If the Contractor does not take adequate safety precautions and/or fails to  

comply with the Safety Rules as prescribed by the Employer or under the  

applicable law for the safety of the equipment and plant or for the safety of  

personnel  or  the  Contractor  does  not  prevent  hazardous  conditions  

which cause injury to his own employees or employees of other Contractors  

or Employer’s employees or any other person who are at Site or adjacent  

thereto, then the Contractor shall be responsible for payment of a sum as  

indicated below to be deposited with the Employer, which will be passed on  

by the Employer to such person or next to kith and kin of the deceased: 

 

a. 
Fatal injury or accident causing death or 

permanent disablement. 

Minimum Rs. 10, 00,000/- 

per person 

b. 
Major injuries or accident causing 25% 

injury or permanent disablement 

Rs. 1, 00,000/- per person 

 

c. Permanent Disablement 
Minimum Rs. 10, 00,000/- 

per person  
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Permanent disablement shall have same meaning as indicated in Workmen’s Compensation 

Act. The amount to be deposited with Employer and passed on to the person mentioned 

above shall be in addition to the compensation payable under the relevant provisions of 

the Workmen’s Compensation Act and rules framed there under or any other applicable 

laws as applicable from time to time.  In  case  the  Contractor  does  not deposit the 

above mentioned  amount  with  Employer,  such  amount  shall  be  recovered  by 

Employer from any monies due or becoming due to the Contractor under the contract or any 

other on-going contract.  
 

V. If the Contractor observes all the Safety Rules and Codes, Statutory Laws and Rules 

during the currency of Contract and no accident occurs then Employermay consider 

the performance of the Contractor and award suitable ‘ACCIDENT  FREE SAFETY 

MERITORIOUS AWARD’ as per scheme as may be announced separately from time 

to time.  

 

W. The Contractor shall also submit  ‘Safety Plan’ as per Performa specified in Section - 

Sample Forms and Procedures of the Bidding Documents along with all the requisite 

documents mentioned therein and as per check- list contained therein to the Engineer 

In-Charge for its approval within 30 days from issue of  LoA. Further,  one  of  the  

conditions  for  release  of  first  progressive  payment /subsequent payment towards 

Services Contract shall be submission of ‘Safety Plan’ along with all requisite 

documents and approval of the same by the Engineer In-Charge.  

 

18.4      Opportunities for Other Contractors  

18.4.1  The  Contractor  shall,  upon  written  request  from  the  Employer  or  the Project  

Manager,  give  all  reasonable  opportunities  for  carrying  out  the  

work to any other contractors employed by the Employer on or near the Site.  

18.4.2  If the Contractor, upon written request from the Employer or the Project Manager,  

makes  available  to  other  contractors  any  roads  or  ways  the maintenance for which 

the Contractor is responsible, permits the use by such other  contractors  of  the  

Contractor’s  Equipment,  or  provides  any other service of whatsoever nature for such 

other contractors, the Employer shall fully compensate the Contractor for any loss or 

damage caused or occasioned by such other contractors in respect of any such use or 

service, and shall pay to the Contractor reasonable remuneration for the use of such 

equipment or the provision of such services.  

18.4.3  The Contractor shall also so arrange to perform its work as to minimize, to the extent 

possible, interference with the work of other contractors. The Project Manager shall 

determine the resolution of any difference or conflict that may arise between the 

Contractor and other contractors and the workers of the Employer in regard to their 

work.  

18.4.4  The Contractor shall notify the Project Manager promptly of any defects in the other 

contractors’ work that come to its notice, and that could affect the Contractor’s 

work.  The Project Manager shall determine the corrective measures, if any, required 

to rectify the situation after inspection of the Facilities. Decisions made by the 

Project Manager shall be binding on the Contractor.  
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18.5    Emergency Work  

 If, by reason of an emergency arising in connection with and during the execution of 

the Contract, any protective or remedial work is necessary as a matter of urgency to  

prevent damage to the Facilities, the Contractor shall immediately carry out such 

work.  

 

 If  the  Contractor  is  unable  or  unwilling  to  do  such  work  immediately,  the  

Employer may do or cause such work to be done as the Employer may determine is 

necessary in order to prevent damage to the Facilities. In such event  the  

Employer  shall,  as  soon  as  practicable  after  the  occurrence  of  any  such  

emergency, notify the Contractor in writing of such emergency, the work done  

and the reasons there for. If the work done or caused to be done by the Employer  

is  work  that  the  Contractor  was  liable  to  do  at  its own expense under the  

Contract, the reasonable costs incurred by the Employer in connection therewith  

shall be paid by the Contractor to the Employer. In case such work is not in the  

scope of the Contractor, the cost of such remedial work shall be borne by the  

Employer.  

 

18.6    Site Clearance  

18.6.1    Site Clearance in  Course  of Performance:  In the  course of  carrying  out  the 

Contract, the Contractor shall keep the Site reasonably free from all unnecessary

 obstruction, store  or remove any  surplus materials, clear away any wreckage,

 rubbish  or  temporary  works  from  the  Site,  and  remove  any  Contractor’s

 Equipment no longer required for execution of the Contract.  

 

18.6.2   Clearance  of  Site  after  Completion:  After  Completion  of  all  parts  of  the 

Facilities, the Contractor shall clear away and remove all wreckage, rubbish and  debris 

of any kind from the Site, and shall leave the Site and Facilities clean and  safe.  

 

18.7    Watching and Lighting  

18.7.1  The Contractor shall provide and maintain at its own expense all lighting, fencing, 

and watching when and where necessary for the proper execution and the protection 

of the Facilities, or for the safety of the Owners and occupiers of adjacent property 

and for the safety of the public.  

 

19. TEST AND INSPECTION 

19.1 The Contractor shall at its own expense carry out at the place of manufacture and/or 

on the Site all such tests and/or inspections of the Plant and Equipment and any part of 

the Facilities as are specified in the Contract.  

19.2  The Employer and the Project Manager or their designated representatives shall be 

entitled to attend the aforesaid test and/or inspection, provided that the  

Employer shall bear all costs and expenses incurred in connection with such  

attendance including, but not limited to, all traveling and board and lodging  

expenses.  
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19.3  Whenever the Contractor is ready to carry out any such test and/or inspection, the 

Contractor shall give four weeks advance notice of such test and/or inspection and of the 

place and time thereof to the Project Manager. The Contractor shall obtain from any 

relevant third party or manufacturer any necessary permission or consent to enable the 

Employer and the Project Manager (or their designated representatives) to attend the test 

and/or inspection.  

19.4 The Contractor shall provide the Project Manager with a certified report of the results of 

any such test and/or inspection.  

 If the Employer or Project Manager (or their designated representatives) fails to attend 

the test and/or inspection, or if it is agreed between the parties that such persons shall 

not do so, then the Contractor may proceed with the test and/or inspection in the 

absence of such persons, and may provide the Project Manager with a certified report of 

the results thereof.  

19.5 The  Project  Manager  may  require  the  Contractor  to  carry  out  any  test  

and/or inspection not required by the Contract, provided that the Contractor’s  

reasonable costs and expenses incurred in the carrying out of such test and/or  

inspection shall be added to the Contract Price. Further, if such test and/or  

inspection impedes the progress of work on the Facilities and/or the Contractor’s  

performance of its other obligations under the Contract, due allowance will be  

made in respect of the Time for Completion and the other obligations so affected.  

19.6  If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and/or inspection upon giving a notice 

under GCC Sub-Clause 19.3.  

19.7  If  any  dispute  or  difference  of  opinion  shall  arise  between  the  parties  in 

connection with or arising out of the test and/or inspection of the Plant and 

Equipment  or  part  of  the  Facilities  that  cannot  be  settled  between  the parties 

within a reasonable period of time, it may be referred to an Arbitrator for determination in 

accordance with GCC.  

 

19.8  The  Contractor  shall  afford  the  Employer  and  the  Project  Manager,  at  the 

Employer’s expense, access at any reasonable time to any place where the Plant  

and Equipment are being manufactured or the Facilities are being installed, in  

order to inspect the progress and the manner of manufacture or installation,  

provided that the Project Manager shall give the Contractor a reasonable prior  

notice.  

19.9  The Contractor agrees that neither the execution of a test and/or inspection of Plant 

and Equipment or any part of the Facilities, nor the attendance by the  

Employer or the Project Manager, nor the issue of any test certificate shall  

release the Contractor from any other responsibilities under the Contract.  

 

19.10     No  part  of  the  Facilities  or  foundations  shall  be  covered  up  on  the  Site without  

the  Contractor  carrying  out  any  test  and/or  inspection  required  

 under the Contract. The Contractor shall give a reasonable notice to the Project  
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 Manager whenever any such part of the Facilities or foundations is ready or  

 about to be ready for test and/or inspection; such test and/or inspection and  

 notice thereof shall be subject to the requirements of the Contract.  

 

19.11   The Contractor shall uncover any part of the Facilities or foundations, or shall make 

openings in or through the same as the Project Manager may from time to time 

require at the Site, and shall reinstate and make good such part or  parts.  

 

20.  COMPLETION OF THE FACILITIES AND OPERATIONAL ACCEPTANCE  

20.1   Completion of the Facilities 

 20.1.1  Physical Completion 

20.1.1.1 As soon as the Facilities or any part thereof has, in the opinion of the Contractor, 

been completed operationally and structurally and put in a tight  and clean condition as 

specified in the Technical Specifications, excluding minor items not materially 

affecting the operation or safety of the Facilities,  the Contractor shall so notify the 

Employer in writing.  

 

20.1.2    Pre-Commissioning 

20.1.2.1 Within seven (7) days after receipt of the notice from the Contractor under GCC 

Sub-Clause  20.1.1.1,  the Project  Manager  shall  deploy the operating  

and  maintenance  personnel  and  other  material  if  so  specified  in  the  

corresponding Appendix - 6 (Scope of Works and Supply by the Employer)  

to the Contract Agreement for Pre-commissioning of the Facilities or any part  

thereof.  

20.1.2.2  As  soon  as  reasonably  practicable  after  the  operating  and  maintenance personnel 

have been deployed by the Employer and other materials have been provided by the 

Employer in accordance with GCC Sub-Clause 20.1.2.1, the Contractor shall 

commence Pre-commissioning of the Facilities or the relevant part thereof, in 

presence of the Employer’s representatives, as per  procedures   detailed   in   

Technical   Specifications   in   preparation   for Commissioning.  

20.1.2.3 As  soon  as  all  works  in  respect  of  Pre-commissioning  are  successfully 

completed and, in the opinion of the Contractor, the Facilities or any part thereof is 

ready for Commissioning, the Contractor shall notify the Project  Manager in writing.  

20.1.2.4 The Project Manager shall, within fourteen (14) days after receipt of the 

Contractor’s notice under GCC Sub-Clause 20.1.2.3, notify the Contractor in writing of 

any defects and/or deficiencies.  

20.1.2.5  If  the  Project  Manager  notifies  the  Contractor  of  any  defects  and/or 

deficiencies, the Contractor shall then correct such defects and/or deficiencies, and shall 

repeat the procedure described in GCC Sub-Clause 20.1.2.2. If in the opinion of the 

Contractor, the Facilities or any part thereof is now ready for Commissioning, the 

Contractor shall again notify the Project Manager in  writing. If further defects and/or 

deficiencies are not notified by the Project Manager and if the Project Manager is 

satisfied that the Pre-commissioning of Facilities or that part thereof have been 
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successfully completed, the Project Manager shall, within seven (7) days after receipt 

of the Contractor’s such notice, advise the Contractor to proceed with the 

Commissioning of the Facilities or part thereof.  

 

20.1.2.6 If the Project Manager fails to inform the Contractor of any defects and/or 

deficiencies within fourteen (14) days after receipt of the Contractor’s notice under 

GCC Sub-Clause 20.1.2.4 or within seven (7) days after receipt of the Contractor’s  

notice  on  completion  of  repeat  procedure  under  GCC  Sub- Clause  20.1.2.5, then 

the Pre-commissioning of the Facilities or that part thereof shall be considered to have 

been successfully completed as of the date of the Contractor’s notice.  

20.1.2.7 As soon as possible after Pre-commissioning, the Contractor shall complete all 

outstanding minor items so that the Facilities are fully in accordance with the 

requirements of the Contract, failing which the Employer will undertake  such 

completion and deduct the costs thereof from Contractor’s account.  

20.1.2.8 In  the  event  that  the  Contractor  is  unable  to  proceed  with  the  

Pre-commissioning of the Facilities pursuant to Sub-Clause  20.1.2 for reasons 

attributable to the Employer either on account of non-availability of other  facilities 

under  the responsibilities of other contractor(s), or  for reasons beyond the 

Employer's control, the following provisions shall apply:  
  

 When the Contractor is notified by the Project Manager that he will be unable to proceed 

with the activities and obligations pursuant to above GCC sub Clause 20.1.2.8, the 

Contractor shall be entitled to the following:  

 

a. The Time of Completion shall be extended for the period of suspension  without 

imposition of liquidated damages pursuant to GCC Sub-Clause 21.2.  

 

The provisions of GCC Sub-Clause 29.1 shall apply to the Facilities during the same period.  

 

a. As and when, after the period of suspension under GCC Sub-Clause 20.1.2.8, the 

Contractor is notified by the Project Manager that the Facilities are ready for 

Pre-commissioning; the Contractor shall proceed without delay in performing all 

activities and obligations under the Contract.  

 

20.1.3 Commissioning 

a) Commissioning of the Facilities or any part thereof shall be commenced by the Contractor 

immediately after being advised by the Project Manager, pursuant to GCC Sub-Clause 

20.1.2.5 or immediately after the Pre-commissioning is considered to be completed under 

GCC Sub-Clause 20.1.2.6.  

b) Commissioning of the Facilities or any part thereof shall be completed by the Contractor as 

per procedures specified in the contracts.  

c) The Employer shall, to the extend specified in Appendix - 6 (Scope of works and 

supply by the Employer), deploy the operating and maintenance personnel and supply all 

raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other 

materials required for commissioning.  
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d) In the event that the Contractor is unable to proceed with the Commissioning  of the 

Facilities pursuant to Sub-Clause 20.1.3 for reasons attributable to the  Employer either 

on account of non-availability of other facilities under the responsibilities of other 

contractor(s), or for reasons beyond the Employer's  control, the provisions of GCC 

Sub-Clause 20.1.2.8 shall apply.  

e) As and when, after the period of suspension under GCC Sub-Clause 20.1.2.8, the Contractor 

is notified by the Project Manager that the Facilities are ready for Commissioning; the 

Contractor shall proceed without delay in performing all activities and obligations under the 

Contract.  

 

20.1.4 Trial – Operation 

20.1.4.1 Trial - Operation of the Facilities or any part thereof shall be commenced by the 

Contractor immediately after the Commissioning is completed.  

20.1.4.2   Trial - Operation of the Facilities or any part thereof shall be completed by the  Contractor  

for  the  period  specified  in  Technical  Specification (or  for  a continuous period of 72 

hours where such period is not specified in Technical Specification) and as per 

procedures detailed in Technical Specifications.  

20.1.4.3 At any time after the events set out in GCC Sub-Clause 20.1.4.2 have occurred, the 

Contractor may give a notice to the Project Manager requesting the issue of an Taking 

Over Certificate in the form provided in the contract or in  another form acceptable 

to the Employer in respect of the Facilities or the part thereof specified in such notice as 

of the date of such notice.  

20.1.4.4 The Project Manager shall within fifteen (15) days after receipt of the Contractor's 

notice, issue an Taking Over Certificate.  

20.1.5 Taking Over 

a) Upon successful Trial - Operation of the Facilities or any part thereof, pursuant to GCC 

Sub-Clause 20.1.4, the Project Manager shall issue to the Contractor a Taking  Over 

Certificate as a proof of the acceptance of the Facilities or any part thereof Such certificate 

shall not relieve the Contractor of any of his obligations which otherwise survive, by 

the terms and conditions of Contract after issue of such certificate.  

b) If within fifteen (15) days after receipt of the Contractor's notice, the Project Manager 

fails to issue the Taking Over Certificate or fails to inform the Contractor in writing of the 

justifiable reasons why the Project Manager has not issued the  Taking Over Certificate, 

the Facilities or the relevant part thereof shall be deemed to have been Taken Over as at the 

date of the Contractor's said notice.  

c) Upon Taking Over of the Facilities or any part thereof, the Employer shall be 

responsible for the care and custody of the Facilities or the relevant part thereof, together 

with the risk of loss or damage thereto, and shall thereafter take over the Facilities or the 

relevant part thereof.  

 

20.2   Operational Acceptance  

20.2.1 Guarantee Test 

a) The Guarantee Test (and repeats thereof), if any specified in the SCC and/or the 

Technical Specification, shall be conducted by the Contractor after successful Trial  - 
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Operation of the Facilities or the relevant part thereof to ascertain whether the Facilities or 

the relevant part can attain the Functional Guarantees specified in the  Contract Documents 

or if otherwise required as per the Technical Specifications. The Contractor's and Project 

Manager's advisory personnel may witness the Guarantee Test. The Contractor shall 

promptly provide the Employer with suchinformation as the Employer may reasonably 

require in relation to the conduct and results of the Guarantee Test (and any repeats 

thereof).  

b) If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or 

the relevant part thereof cannot be successfully completed within the time stipulated in the 

Technical Specifications the period for completing the same shall be as agreed upon by the 

Employer and the Contractor.  

 

20.2.2 Operational Acceptance 

a) Operational Acceptance shall occur in respect of the Facilities or any part thereof as 

mentioned below:  

i. In case no Functional Guarantees are applicable, Operational Acceptance shall 

occur when the Facilities or part thereof have been successfully Commissioned 

and Trial - Operation for the specified period have been successfully completed  

ii. In case Functional Guarantees are applicable, Operational Acceptance shall occur 

when the Functional Guarantees are met.  

b) At any time after any of the events set out in GCC Sub-Clause 20.2.1 have occurred, 

the Contractor may give a notice to the Project Manager requesting the issue of an 

Operational Acceptance Certificate in the form provided in the Bidding Documents or in 

another form acceptable to the Employer in respect of the Facilities or the part thereof 

specified in such notice as of the date of such notice.  

c) The Project Manager shall within forty (40) days after receipt of the Contractor's notice, 

issue an Operational Acceptance Certificate.  

d) Upon Operational Acceptance, pursuant to GCC Sub-Clause 20.2.2, the Project Manager 

shall issue to the Contractor a Operational Acceptance Certificate as a proof of the final 

acceptance of the Plant and Equipment. Such certificate shall not relieve the Contractor 

of any of his obligations which otherwise survive, by the  terms and conditions of 

Contract after issue of such certificate.  

e) If within forty (40) days after receipt of the Contractor's notice, the Project Manager 

fails to issue the Operational Acceptance Certificate or fails to inform the Contractor in 

writing of the justifiable reasons why the Project Manager has not issued the Operational 

Acceptance Certificate, the Facilities or the relevant part  thereof shall be deemed to have 

been accepted as at the date of the Contractor's  said notice.  

 

20.2.3 Partial Acceptance 

a) If the Contract specifies that Commissioning shall be carried out in respect of parts of 

the Facilities, the provisions relating to Commissioning including the Trial - Operation and 

Guarantee Test shall apply to each such part of the Facilities individually, and the 

Operational Acceptance Certificate shall be issued accordingly for each such part of the 

Facilities.  
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20.3   Quantity Variation  

20.3.1  The Employer has taken reasonable care to correctly assess the requirement//quantity in 

the contract but due to inherent nature of the contract, it is to be  

noted by the contractors that such requirement/quantity are approximate  

actual and  subject to increase or decrease as the case may be. No claim will be  

entertained for the decrease in quantity or elimination of items. If it is jointly  

assessed by the Employer and the Contractor that any major item/component  

of the work essential for completion is not included in the specification (and is  

of such nature that has to be necessarily be included separately), then cost of  

such items shall be negotiated finalised in accordance with GCC Clause 8.5 and 20.3.3. 

It  is nevertheless understood by both Employer and the Contractors that such a 

provision  is  enabling  in  nature  and  is  to  be  used  in  only  exceptional 

circumstances in genuine deserving cases of omission from specifications of a  

major items  

 

20.3.2  The scope of work under this tender/contract shall be generally as bill of quantities 

and as detailed under Technical Specifications. The Owner reserves the right to increase or 

decrease the quantities of works/items covered under this contract during its execution 

without any change in the rates, terms and conditions. There shall be no limit of quantity 

for the individual items but the total variations in all such items shall be limited to 

(+20%) plus or minus twenty percent of the contract prices without any change in unit 

rates, terms and conditions.  

  

 Also, the quantities of individual items may exceed LOA quantity as per site 

requirement within the approved lump-sum award cost. The Contractor shall be  

responsible  for  supply  and  execution  of  such  enhanced  quantity  for completion of 

the works after approval of competent authority.  

  

 The contractor shall be paid for such finalized quantity at the unit rate indicated in 

the Letter of Award/Contract.  

 

20.3.3  If any non schedule item is required to be executed, which is not covered in the contract 

document, the rate of such item will be decided in the following manner which shall be 

agreeable between Employer and the Contractor:  

Items for which rates are not available in the BOQ/Orders:- 

i. Items covered under Civil Works:-   

(a)   Prevailing rate of SOR of RCD/BCD of GOB shall be adopted. However, if the rates are 

available in SOR of both RCD & BCD, in that case, lowest rate shall be adopted. 

(b)  If the rates are not available in the SOR of RCD/BCD of GOB, in that case rate available 

in CPWD shall be adopted. 

(c)  If the rates are not available in the SOR of RCD/BCD of GOB & CPWD, in that case 

rate will be judiciously decided after proper rate analysis based upon the prevailing 

market rate of such items, latest orders of BSPTCL/ Other Govt. Utilities and mutually 

agreeable between Employer and the Contractor. 
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ii. Items not covered under Civil Works:- 

(a)  Rate of such items will be judiciously decided after proper rate analysis based upon 

the prevailing market rate of such items, latest orders of BSPTCL/ Other Govt. Utilities 

and mutually agreeable between Employer and the Contractor. 

 

20.4   Electrical Inspector inspection:  

 After  successful  completion  of  the  work  permission  from  State  Electrical 

Inspectorate may be required. Necessary fee etc. shall be paid by the Contractor. However 

if Contractor pays such fee, it shall be reimbursed on actual basis on documentary 

evidence. Defects / in-complete works notified by Electrical Inspectorate shall be 

completed by the agency at no extra cost implication to Owner.  

 

E.    GUARANTEES AND LIABILITIES  

21.  SUBMISSION OF PERFORMANCE SECURITY  

a) As  soon  as  the  LOI/NOA is issued,  successful  bidder  shall  submit  required 

Performance Security equivalent to 10% of the Contract value within the prescribed 

period (within 28 days of the issue of LOI/NOA) in the form of Bank 

Guarantee/Demand Draft.  

 The Bank Guarantee/Demand Draft shall be issued from a Nationalised Indian 

Bank / Scheduled Bank as detailed under specification only and shall become 

acceptable to the BSPTCL only after verification by a competent official of the 

BSPTCL. The Bank guarantee shall be in the approved format of BSPTCL. 

b) In case the Contractor has quoted its tendered cost below ten   percent (10%) or more 

upto 25% of the estimated cost of the Employer, in that case an additional 

Performance Security to the tune of 10% of the differential cost shall be given extra. 

However, this clause will not be applicable for the tenders having estimated cost upto 

Rs. 15.00 Crs. 

c) Notice will be issued to the successful bidder in case Performance Security is not 

submitted within 28 day of the issue of LOI/NOA. At the same time, EMD submitted by 

it shall be kept valid till the date of the signing of the agreement. In the case of failure of 

the signing of the agreement within the stipulated  time frame of 30 days EMD is liable 

to be forfeited.  

d) In any situation time to submit Performance Security will not be extended beyond one 

week that too with approval of competent authority.  

e) Upon receipt of Performance Security from the successful bidder, the same shall be 

checked by the Accounts wing of Employer for conformity to the specified format, 

validity, amount and acceptability etc.  

f) Also if found in order the accounts wing will get the genuineness of the Performance 

Security authenticated from the issuing bank.  

g) Normally, change in the specified Performance Security format will not be permitted. 
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However, minor changes/ variations, which do not affect intent and spirit or which are 

necessitated due to any specific need of a particular contract, may be accepted after 

approval of competent authority of an Employer  

h) Performance Security from a bank other than scheduled bank shall not be accepted.  

22.  RELEASE OF INITIAL ADVANCE TO CONTRACTOR  

a) For release of initial advance if provided  in  the  contract,  the  Contractor shall  

be required to complete the following formalities:  

i. Contract Agreement has been signed  

ii. Submission of Performance Security in the form of BG or otherwise as applicable;  

iii. Finalization of PERT chart for contract execution of the contract only in case of 

turnkey contracts; 

iv. Setting up of site office where so provided in the contract; and  

v. Submission of BG for 110% amount of the initial advance from the bank for the 

validity as per the provisions of the contract. 

  

b) Submission of request for payment of advance containing relevant documents  including 

BG.  
 

c) The Employer satisfying itself about the genuineness of the BG.  
 

d) Payment of advance shall be released as per the conditions of contract after  completing all 

necessary formalities including acceptance of BGs, deduction of  TDS and other statutory 

deduction  

SPECIAL NOTE: SAFE GUARDS IN CASE OF BANK GUARANTEE ( BGs)  

During life cycle of a Contract, on numerous occasions Bank Guarantee (BG) plays an  

important role including as EMD, SPG, SD and for release of Mobilization and other  

Advances.  It  has  been  general  experience  of  numerous  organizations  involved  in  

contracting that on many a times Agencies submit forged/fake BGs and the system of  

verifying the genuineness /authenticity of BG at the time of submission is often faulty.  

It is against this background that that this GCC prescribes following procedure:- 

a) Copy of the prescribed format on which BGs are accepted from Bidders form part of every 

tender document and original BGs submitted by Bidders shall be verified verbatim with the 

format.  

b) It shall  be insisted upon contractors, that BGs to be submitted by them at every stage, should 

be sent to the Employer ,directly from the issuing branch of the bank under Registered Post 

(A.D)  

c) In the exceptional cases where such BGs are received directly through the contractors, 

the issuing branch of the Bank shall be requested to immediately send by Registered Post 

(A.D.) an   unstamped duplicate copy of the guarantee directly to the Employer   with a 

covering letter from bank requesting the company to compare with the original Bank 

Guarantee received from their customer ( the Contractor) and confirm that it is in order  

d) As  an  additional  measure  of  abundant  precaution,  all  BGs  shall  be independently 
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verified by Employer   BGs shall be accepted only after careful scrutiny and verification 

of genuineness after scrupulously following the above mentioned procedure. 

 

 

23.      COMPLETION TIME GUARANTEE 

23.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a part for 

which a separate time for completion is specified in the SCC) within the Time for 

Completion specified in the SCC or within such extended time to which the Contractor 

shall be entitled under GCC.  

23.2    Liquidated Damages / Stage Penalty  

a)  All contracts shall provide for a clause on LD for delay in supply or completion of 

work by the supplier/contractor/vendors. The amount of LD shall be equal to half 

percent 0.5%) per week of delay subject to a maximum of ten percent (10%) of the 

value of the contract. However, in case of supplies with milestone based delivery 

schedule and payment terms, the LD shall be calculated on the unexecuted portion 

of the supply. 

b)  Provision will be included for performance incentive to be paid to contractors for 

completion of works as specified in the contract prior to the scheduled completion in 

case of Turnkey contracts. Maximum incentive will be limited to 4% of the original 

contract value as per clause 23.3 below. For the purpose of incentive, the work must 

be completed in all respect at least one month prior to scheduled completion date.  

c)  Provision may also be made for recovery of LD from other Employer or with other 

subsidiaries of BSPHCL with approval from Competent Authority. 

23.3  Early Completion Bonus/ Incentive  

In case the contractor completes the contract at least two months ahead of the completion 

period, the contractor shall be entitled to be paid and early completion bonus to a 

maximum of 4% of the contract price excluding GST. The incentive shall be calculated 

originally at the rate of 0.5% per week. 

However, No early completion bonus/ incentive shall be paid to the contractors in case of 

Time Extension given to the contractor based on either reasons attributable to the 

Employer or Contractor. 

A.   Pre-dispatch Inspection:  

Pre-dispatch   inspection   shall   be   performed   on   various   materials   at 

manufacturer’s work place for which contractor shall be required to raise requisition 

giving at least 7-day time. Depending on requirement, inspection shall be witnessed by 

representatives of Employer.  

The turnkey contractor shall ensure that pre-dispatch inspection for materials  

are intimated only when the material is completely ready for inspection. On  

due date of inspection, if it is found that materials are not ready in required  

quantities,  all  expenditures  incurred  on  deployment  of  various  inspecting  

officials along with a fine of Rs 50,000/- shall be recovered from the bills of the  agency. 
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2nd such situation at same manufacturer/supplier may result minimum Rs 1, 00,000/- 

penalty and rejection of name of manufacturer from list of approved vendors/sub-vendors.  

24. DEFECT LIABILITY 

24.1      The Contractor warrants that the Facilities or any part thereof shall be free from defects 

in the design, engineering, materials and workmanship of the Plant and  Equipment 

supplied and of the work executed.  

24.1.1  The Defect Liability Period shall be twelve (12) months from the date of Taking 

Over or as given by manufacturer whichever is higher.  

24.2     If  during  the  Defect  Liability  Period  any  defect  should be found  in  the design, 

engineering, materials and workmanship of the Plant and Equipment supplied or of 

the work executed by the Contractor, the Contractor shall promptly, in  consultation  and 

agreement  with  the  Employer  regarding  appropriate remedy of the defects, and at 

its cost, repair, replace or otherwise make good  such defect as well as any damage to the 

Facilities caused by such defect. All such cost involved will be borne by the Contractor.  

24.3     The Contractor’s obligations under this GCC Clause shall not apply to 

a. Any  materials  that  are  supplied  by  the  Employer  are  normally consumed in 

operation, or have a normal life shorter than the Defect Liability Period stated herein  

b. Any designs, specifications or other data designed, supplied or specified by or on behalf of 

the Employer or any matters for which the Contractor has disclaimed responsibility herein  

c. Any other materials supplied or any other work executed by or on behalf of the 

Employer, except for the work executed by the Employer.  

 

24.4 The Employer shall give the Contractor a notice stating the nature of any such defect 

together with all available evidence thereof, promptly following the discovery thereof. 

The Employer shall afford all reasonable opportunity for the Contractor to inspect any 

such defect. 

 24.5  The Employer shall afford the Contractor all necessary access to the Facilities and the Site 

to enable the Contractor to perform its obligations under this GCC Clause 24. The 

Contractor may, with the consent of the Employer, remove from the Site any Plant and 

Equipment or any part of the Facilities that are defective if the nature of the defect, 

and/or any damage to the Facilities caused by the defect, is such that repairs cannot be 

expeditiously carried out at the Site.  

24.6  If the repair, replacement or making good is of such a character that it may affect the 

efficiency of the Facilities or any part thereof, the Employer may give to the Contractor 

a notice requiring that tests of the defective part of the Facilities shall be made by the 

Contractor immediately upon completion of such remedial work, whereupon the 

Contractor shall carry out such tests.  

If  such  part  fails  the  tests,  the  Contractor  shall  carry  out  further  repair, 

replacement or making good (as the case may be) until that part of the Facilities passes 
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such tests.  

24.7  If the Contractor fails to commence the work necessary to remedy such defect or any 

damage to the Facilities caused by such defect within a reasonable  time  

(which shall in no event be considered to be less than fifteen (15) days), the  

Employer may, following notice to the Contractor, proceed to do such work, and the 

reasonable costs incurred by the Employer in connection therewith shall be paid to the 

Employer by the Contractor or may be deducted by the Employer from any money due the 

Contractor or claimed under the Performance Security.  

24.8  If the Facilities or any part thereof cannot be used by reason of such defect and/or making 

good of such defect, the Defect Liability Period of the Facilities or such part, as the 

case may be, shall be extended by a period equal to the period during which the Facilities 

or such part cannot be used by the Employer because of any of the aforesaid reasons. 

Upon correction of the defects in the Facilities or any part thereof by 

repair/replacement, such repair/replacement shall have the Defect Liability Period 

extended by a period specified in GCC from the time of such replacement/repair of the 

facilities or any part thereof.  

24.8.1  At the end of the Defect Liability Period, the Contractor's Liability ceases except for 

latent defects. The Contractor's liability for latent defects warranty shall be limited to 

period of Five (5) years from the end of Defect Liability Period. For the purpose of 

this Clause, the latent defects shall be the defects inherently lying within the material or 

arising out of design deficiency, which do not manifest themselves during the Defect 

Liability Period defined in this GCC Clause 24, but later.  

25.       FUNCTIONAL GUARANTEES 

25.1 The  Contractor  guarantees  that  the  Facilities  and  all  parts  thereof  shall attain the 

Functional Guarantees specified in the Technical Specifications, subject to and upon the 

conditions therein specified.  

25.2  If, for reasons attributable to the Contractor, the minimum level of the Functional 

Guarantees specified in the Technical Specifications are not met either in whole or in 

part, the Contractor shall at its cost and expense make such changes, modifications 

and/or additions to the Plant or any part thereof as may be necessary to meet at least the 

minimum level of such Guarantees.  The  Contractor  shall  notify  the  Employer upon  

completion  of the  necessary  changes,  modifications  and  /  or additions, and shall 

request the Employer to repeat the Guarantee Test until  the  minimum  level  of  the  

Guarantees  has  been  met.  If  the Contractor eventually fails to meet the minimum 

level of Functional Guarantees, the Employer may consider termination of the 

Contract pursuant  to  GCC  and  recover  the  payments  already  made  to  the 

Contractor.  

26.  EQUIPMENT PERFORMANCE GUARANTEES  

26.1  The Contractor guarantees that the Equipments, named in the SCC, shall attain the 

rating and performance requirements specified in the Contract Agreement,  subject to 
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and upon the conditions therein specified.  

a) If the guarantees specified in Contract Agreement are not established,  then the 

Employer shall reject the equipment.  
 

26.2    If the Employer reject the equipment, the Contractor shall at its cost and expense 

make such changes, modifications and/or additions to the equipment or  any part 

thereof as may be necessary to meet the specified guarantees. The Contractor shall 

notify the Employer upon completion of the necessary changes, modifications and/or 

additions, and shall request the Employer to repeat the Test until the level of the specified 

guarantee has been met.  

27. PATENT INDEMNITY 

27.1 The Contractor shall, subject to the indemnify and hold harmless the Employer and 

its employees and officers from and against any and all suits, actions or 

 administrative  proceedings,  claims,  demands,  losses,  damages,  costs,  and 

expenses of whatsoever nature, including attorney’s fees and expenses, which the 

Employer may suffer as a result of any infringement or alleged infringement of  any  

patent,  utility  model,  registered  design, trademark,  copyright  or  other intellectual 

property right registered or otherwise existing at the date of the Contract by reason 

of: (a) the installation of the Facilities by the Contractor or the use of the Facilities in 

the country where the Site is located; and (b) the sale of the products produced by the 

Facilities in any country.  

27.2    If any proceedings are brought or any claim is made against the Employer arising out of 

the  matters  referred  to  in  GCC  Sub-Clause  27.1,  the  Employer  shall  promptly 

give the Contractor a notice thereof, and the Contractor may at its own  expense and in 

the Employer’s name conduct such proceedings or claim and any negotiations  for  the  

settlement  of  any  such  proceedings  or  claim.  If the Contractor fails to notify the 

Employer within fifteen (15) days after receipt of such notice that it intends to 

conduct any such proceedings or claim, then the  Employer shall be free to conduct 

the same at the cost of contractor.  

27.3    The  Employer  shall  indemnify  and  hold  harmless  the  Contractor  and  its 

employees, officers and Subcontractors from and against any and all suits, actions  or  

administrative  proceedings,  claims,  demands,  losses,  damages,  costs,  and expenses of 

whatsoever nature, including attorney’s fees and expenses, which the Contractor may 

suffer as a result of any infringement or alleged infringement of any  patent,  utility  

model,  registered  design,  trademark,  copyright  or  other intellectual property right 

registered or otherwise existing at the date of the Contract  arising  out  of  or  in  

connection  with  any  design,  data,  drawing, specification, or other documents or 

materials provided or designed by or on behalf of the Employer.  
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F. RISK DISTRIBUTION 

 

28. TRANSFER OF OWNERSHIP 

28.1 Ownership  of  the  Plant  and  Equipment (including  spare  parts),  shall  be 

transferred to the Employer upon loading on to the mode of transport to be used to  carry  

the  Plant  and  Equipment  from  the  works  to  the  site  and  upon endorsement of the 

dispatch documents in favour of the Employer.  

28.2  Ownership  of  the  Contractor’s  Equipment  used  by  the  Contractor  and  its  

Subcontractors in connection with the Contract shall remain with the Contractor or its 

Subcontractors.  

28.3  Ownership of any Plant and Equipment in excess (only for the items where the 

quantities has been furnished by the Contractor) of the requirements for the 

Facilities shall revert to the Contractor upon Completion of the Facilities or at  

such earlier time when the Employer and the Contractor agree that the Plant and  

Equipment in question are no longer required for the Facilities provided quantity  

of any Plant and Equipment specifically stipulated in the Contract shall be the  

property of the Employer whether or not incorporated in the Facilities.  

28.4 Notwithstanding the transfer of Ownership of the Plant and Equipment, the 

responsibility for care and custody thereof together with the risk of loss or damage 

thereto shall remain with the Contractor until Completion of the Facilities and Taking 

Over by the Employer. 

29. CARE OF FACILITIES 

29.1 The Contractor shall be responsible for the care and custody of the Facilities or  any  

part  thereof  until  the  date  of  Taking  Over  Certificate  issued by the  

Employer where the Contract provides for Completion of the Facilities in parts,  

until the date of Completion of the relevant part, and shall make good at its own  

cost any loss or damage that may occur to the Facilities or the relevant part  

thereof from any cause whatsoever during such period. The Contractor shall  

also be responsible for any loss or damage to the Facilities caused by the  

Contractor or its Subcontractors in the course of any work carried out, pursuant to  

this GCC.  

30. LOSS OF OR DAMAGE TO PROPERTY; ACCIDENT OR INJURY TO 

WORKERS; INDEMNIFICATION 

30.1    The  Contractor  shall  indemnify  and  hold  harmless  the  Employer  and  its 

employees  and  officers  from  and  against  any  and  all  suits,  actions  or 

administrative  proceedings,  claims,  demands,  losses,  damages,  costs,  and 

expenses of whatsoever nature, including attorney’s fees and expenses, in respect of the 

death or injury of any person or loss of or damage to any property (other than the 

Facilities whether accepted or not), arising in connection  with  the supply and 
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installation of the Facilities and by reason of the negligence of the Contractor or its 

Subcontractors, or their employees, officers or agents, except any injury, death or 

property damage caused by the negligence of the Employer, its contractors, employees, 

officers or agents.  

30.2     If any proceedings are brought or any claim is made against the Employer that might 

subject the Contractor to liability under GCC, the Employer shall promptly  give the 

Contractor a notice thereof and the Contractor may at its own expense and  in  the  

Employer’s  name  conduct  such  proceedings  or  claim  and  any negotiations for the 

settlement of any such proceedings or claim.  

If the Contractor fails to notify the Employer within fifteen (15)  days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then the Employer 

shall be free to conduct the same at contractor’s cost. Unless the Contractor has so 

failed to notify the Employer within the fifteen (15) days period, the Employer shall 

make no admission that may be prejudicial to the defence of any such proceedings or 

claim.  

 

31. INSURANCE 

31.1   Insurance Requirements  

Before commencing execution of Works, it shall be obligatory for the Contractor to  

obtain at his own cost stipulated insurance cover under the following requirements:  

a) Contractor’s All Risk and Third Party Cover 

b) Liability under the Workmen’s compensation Act, 1923, Minimum Wages Act, 

1948  and  Contract  Labour  (Regulation  and  Abolition)  Act, 1970.and  other 

applicable statutes  

c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

Workmen’s Compensation Act.  

d) Damage to Material, machinery and Works due to transit, fire, theft etc. 

e) Any other risk may be specified in the Special Conditions of Contract.  

f) Any other insurance asked for by the Employer during execution of the Contract  

 

The contractor shall be solely responsible for compliance of the above provisions. 

 

31.2    Policy In Joint Names Of Contractor And Employer  

The policies shall be obtained in the joint names of the Contractor and the Employer  

and  shall  inter-alia  provide  coverage  against  the  following,  arising  out  of  or  in  

connection  with  execution  of  Works,  their  maintenance  and  performance  of  the  

Contract.  

a) Loss of life or injury involving public, employee of the Contractor, or that of 

Employer and Engineer, labour etc.  
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b) Injury, loss or damages to the Works or property belonging to public, Government 

bodies, local authorities, utility organisations, Contractors, Employer or others.  

 

31.3    Currency of Policy  

The policies shall remain in force throughout the period of execution of the Works and  

till the expiry of the Defects Liability Period. If the Contractor fails to effect or keep in  

force or provide adequate cover in the Insurance policies or any other insurance he  

might be required to effect under the Contract, then, the Employer may effect and keep in 

force any such insurance or further insurance and the cost and expenses incurred by him in 

this regard shall be deductible from payments due to the Contractor or from the 

Contractor’s Performance Security.  

 

32.  CHANGE IN LAWS AND REGULATIONS  

32.1    If, after the date seven (07) days prior to the date of Bid Opening, any law, 

regulation,  ordinance,  order  or  by-law  having  the  force  of  law  is  enacted, 

promulgated, abrogated or changed in India (which shall be deemed to include  any 

change in interpretation or application by the competent authorities) that subsequently 

affects the costs and expenses of the Contractor and/or the Time for Completion, the 

Contract Price shall be correspondingly increased or decreased, and/or the Time for 

Completion shall be reasonably adjusted to the extent that  the  Contractor  has  

thereby  been  affected  in  the  performance  of  any  of  its obligations under the 

Contract. However, these adjustments would be restricted to direct transactions 

between the Employer and the Contractor and not on procurement of raw materials, 

intermediary components etc. by the Contractor for which the Employer shall be the 

sole judge. Notwithstanding the foregoing, such additional or reduced costs shall not 

be separately paid or credited if the  same has already been accounted for in the price 

adjustment provisions where  applicable, in accordance with the Appendix-2 to the 

Contract Agreement.  

Where the word Sales Tax, Sale Vat, Local Taxes etc. have been used, which have been 

subsumed under GST, the provision of GST shall prevail in totality. Further, the bidder 

must be GST compliant. However, this will be subject to adoption by the Govt. of Bihar. 

33. FORCE MAJEURE 

33.1 “Force Majeure” shall mean any event beyond the reasonable control of the 

Employer or of the Contractor, as the case may be, and which is unavoidable 

notwithstanding the reasonable care of the party affected, and shall include, without 

limitation, the following:  

a. War,  hostilities  or  warlike  operations (whether  war  be  declared or not), invasion, 

act of foreign enemy and civil war,  

b. Rebellion, revolution, insurrection, mutiny, usurpation of government,  

conspiracy, riot and civil commotion, 

c. Earthquake, landslide, volcanic activity, flood or cyclone, or other inclement 

weather condition, nuclear and pressure waves or other natural or physical disaster,  

33.2  Neither  party shall be  considered  to  be  in  default or  in  breach  of  his 
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obligations  under  the  Contract  to  the  extent  that performance  of  such 

obligation is prevented by any circumstances of Force majeure, which arises after date of 

Notification of Award.  

33.3  If either party is prevented, hindered or delayed from or in performing any of its 

obligations under the Contract by an event of Force Majeure, then it shall notify the 

other in writing of the occurrence of such event and the circumstances thereof 

within fourteen (14) days after the occurrence of such event.  

33.4  The party who has given such notice shall be excused from the performance or 

punctual performance of its obligations under the Contract for so long as the relevant 

event of Force Majeure continues and to the extent that such party’s performance is 

prevented, hindered or delayed. The Time for Completion shall be extended.  

G.   CHANGE IN CONTRACT ELEMENTS  

34.  CHANGE IN THE FACILITIES  

34.1 Introducing a Change  

34.1.1  The Employer shall have the right to propose, and order the Contractor from time 

to time during the performance of the Contract to make any change, modification, 

addition or deletion to, in or from the Facilities (hereinafter called “Change”),  

provided  that such  Change  falls within the general scope of  the  Facilities  and  does  

not  constitute  unrelated  work  and  that  it  is technically practicable, taking into 

account both the state of advancement of the Facilities and the technical compatibility of 

the Change envisaged with the nature of the Facilities as specified in the Contract.  

34.1.2  The Contractor may from time to time during its performance of the Contract propose to 

the Employer any Change that the Contractor considers necessary or desirable to improve 

the quality, efficiency or safety of the Facilities. The Employer may at its discretion 

approve or reject any Change proposed by the Contractor.  

34.1.3  Changes made necessary because of any default of the Contractor in the performance 

of its obligations under the Contract shall be not be deemed to be a Change, and such 

change shall not result in any adjustment of the Contract Price or the Time for 

Completion.  

34.1.4  The procedure on how to proceed with and execute Changes is specified below.  

34.2    Changes Originating from Employer  

34.2.1  The  pricing  of  any  Change  shall,  as  far  as  practicable,  be  calculated  in 

accordance with the rates and prices included in the Contract. If such rates and prices are 

inequitable, the parties thereto shall agree on specific rates for the valuation of the 

Change. 

34.2.2  The Contract Price for (i) the items for which quantities have been indicated as lump sum 
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or lot or set and/or (ii) where the quantities are to be estimated by  

the Contractor shall remain constant unless there is change made in the Scope of Work by 

Employer. The quantities and unit prices (i) subsequently arrived  

while approving the Bill of Quantities (BOQ)/Billing breakup of lump sum  

quantities/lot/Set and/or (ii) estimated by the Contractor shall be for on  

account payment purpose only.  In  case  additional  quantities,  over and  

above  the  quantities  in  BOQ/billing  breakup  and /or  estimated  by  the Contractor, 

are required for successful completion of the scope of work as per    Technical    

Specification,    the    Contractor    shall    execute    additional quantities of these items 

for which no additional payment shall be made over  and  above the lump sum  

Contract  Price. In  case quantities of these items supplied at site are in excess of that 

required for successful completion of scope of work, such additional quantities shall 

be the property of the Contractor and they shall be allowed to take back the same from 

the site for which no deduction from the lump sum Contract Price shall be made. Further, 

in case actual requirement of quantities for successful completion of scope of work is less 

than the quantities identified in the approved BOQ /billing breakup and/or estimated by 

the Contractor, the lump sum contract price shall remain unchanged and no deduction 

shall be made from the lump sum price due to such reduction of quantities.  

It shall be the responsibility of the Contractor to pay all statutory taxes, duties  

and  levies  to  the  concerned  authorities  for  such  surplus  material which  

would otherwise have been, lawfully payable in case of non-deemed export  

contracts. The Contractor shall submit an indemnity bond to keep Employer  

harmless from any liability, before release of such material to the Contractor  

by Employer.  

Set/Lot/Lump sum  shall  be  governed  as  per  the  requirement  of  the 

corresponding item description read in conjunction with relevant provisions of 

Technical Specifications and the Billing breakup referred to above shall be issued by 

the Employer based on Contractor’s request, if and as may be required during the 

currency of the Contract.  

34.3    Changes Originating from Contractor  

34.3.1  If the Contractor proposes a Change, the Contractor shall submit to the Project 

Manager a written “Request for Change Proposal”, giving reasons for the proposed 

Change and which shall include the following: 

a. Brief description 

b. Effect on Completion Time 

c. Estimated cost of the Change where admissible. 

d. Effect on Functional Guarantees (if any) 

e. Effect on any other provisions of the Contract. 

 

Upon receipt of the Request for Change Proposal, the parties shall follow  

the procedures for changes outlined above. However, should the Employer choose not to 
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proceed, the Contractor shall not be entitled to recover the costs of preparing the 

Request for Change Proposal.  

35. SURPLUS MATERIALS 

a. On completion of the works all such materials supplied by contractor for erection 

that remain unutilized, if any, shall be taken back  by  Contractor  after  detailed  

materials  and  payment reconciliations.  

b. The Contractor, within two (2) months from the taking over of the equipment/ 

materials under the package, shall submit payment and materials account for the 

reconciliations, failing which necessary recoveries will be made from the 

outstanding bills of the Contractor for the cost of the materials left unaccounted as 

decided by the Engineer.  

 

36.  TIME EXTENSION AND LIQUIDATED DAMAGES (LD)  

a) Time is the essence of contracts. But despite best efforts there will be occasion of 

delay in contract execution either on account of the Contractor or on account of the 

Employer. In case of the later suitable time extension shall be granted without 

imposing Liquidated Damage. In case delay is on account of Contractor  time 

extension on the contract shall be only with applicable LD.  

b) While  extending  time  for  completion  of  the  contract,  a  decision  on 

imposition/waiver of LD, fully or partly, on account of delay of Employer will be 

taken dully recording full facts of case. Since reasons for delay are generally 

diverse, the issue of time extension with imposition/waiver of LD shall be 

dealt with meticulously duly considering all relevant aspects. The relevant 

aspects to be considered include the reasons for delay, the period of delay 

attributable to either parties and the loss or damages, if any, suffered by the 

Employer.  

c) In normal course, the proposal for time extension with or without LD shall be 

initiated upon receipt of request from the concerned Contractor. It shall be 

ensured that extension of time invariably is granted within the contract validity 

period.  

d) For imposition of LD, the loss/damages suffered by the Employer due to delays  by 

the Contractor are the basic criteria. The fundamental principle underlying the 

theory of damages is not punishment but compensation, against damage.  

e) The  recovery  towards  compensation  under  the  clauses  specified  in  the contracts 

shall  take place when  loss/damage has  actually taken  place  on account of delay 

caused by the Contractor. Even if there is a delay in execution of  the  contract  and  

reasons  for  delay  are  attributable  to  the Contractor but the Employer has not 

suffered any loss specifically due to delay in performance of the contract, in that case 

a nominal LD upto 10% of the contract value will be deducted as LD.  

f) In contracts awarded, delay in performance of the contract may be on account of  one 

or more of the following:  

i. Reasons attributable to the Employer viz., delay in providing land, delay in 

providing Government approvals including but not limited to Railways, 
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Highways and Forest clearances,   non-approval or delayed approval of 

drawings etc. for reasons not attributable to Contractor, delay in issue of 

Employer supplied items and/or fulfilment of other obligations as per contract 

by Employer.  

ii. Reasons attributable to “Force Majeure”  

iii. Reasons  attributable  to  the  supplier  Contractor  viz.,  delay  in 

mobilization, submission of drawings, finalization of Sub-vendors, 

non-execution  of  contract  as  per  the  approved  BAR/PERT  chart network 

supply of items and non-fulfilment of other obligations of  the Contractor 

under the contract, etc.  

g) The proposal for time extension and decision on LD shall, accordingly, contain a 

detailed analysis indicating reasons & period of delay on each account, along with 

documentary and pictorial (if applicable) evidence. Based on facts of the case and 

the analysis, the period of delay due to ‘Force Majeure’ and for reasons 

attributable to the Employer shall be identified.  

h) The idea of the exercise is to find out the net delay, attributable to the 

Contractor. But in most of the case, all the three (3) types of delay mentioned above  

are  so  much  intermingled,  with  one  running  concurrently  with another,  it  

becomes  extremely  difficult  to  directly  identify  the  delay attributable to 

the Contractor. Therefore a practicable approach for working out the net delay 

attributable to the Contractor, as described below, shall be  adopted:  

 

i. Total delay in number of days in contract completion = A  

ii. Cumulative period of delay on account of “Force Majeure” = B  

iii. Cumulative period of delay on account of the Employer = C  

iv. Cumulative period of delay on account of “Force Majeure” and  the 

Employer = B+C  

v. Net period of delay attributable to the Contractor, Z = A- (B+C)  

Related records shall be maintained by Offices of the Project Manager/Engineer 

In-Charge. 

 

i) While calculating the period of delay, attributable to Employer and Force 

Majeure, all efforts shall be made to objectively analyse whether a delay in a 

particular activity has really contributed in extending the contract completion. This 

is important because a number of activities of a contract undergoing delay 

may not impact on overall delay as subsequent site activities are not entirely 

dependent upon them.  Such delays, not directly contributing in extension of 

completion period, will be ignored. Also in situation where it is not possible to 

objectively determine impact of some of delays in intermediate activities, a 

practical view shall be taken and a judicious assessment of overall impact shall be 

made using normal prudence.  

j) In case the period Z, arrived as above, is not positive i.e. delay is not on account of 

agency then, the time extension, till the actual completion of the project, shall 

be allowed without any LD. In case the period Z, is positive, action will be taken 
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as described hereunder.  
 

k) In cases where Contractor is responsible for delay, the time extension, till  the  

actual  completion  of  the  supply/works/service  shall  be  allowed  with 

imposition of LD  @  0.5  % for every week subject to a maximum of  10% of 

the Contract Value.  

Alternatively, appropriate situations penal action including termination of the 

contract, retendering and award of the balance work at RISK AND COST of 

the original agency may be undertaken. It is clarified that the original Contractor will 

not be allowed to participate in the risk tender.  
 

l) Once a time extension is granted, the completion period for purposes of  

extension of validity of BGs/securities shall be determined by the extended 

period of completion  

m) In cases where, because of initial delay due to problems in land acquisition or in grant 

of Right of Way or other local problems or any other valid reasons not attributable 

to the Contractor, the commencement of work by the Contractor is delayed and 

consequently contractual completion period needs to be extended, there will 

be no objection to grant extension to the completion period in the initial stage 

itself.  

 

Note:  

No early completion bonus/ incentive shall be paid to the contractors in case of 

Time Extension given to the contractor based on either reasons attributable to the 

Employer or Contractor. 

 

36.1  PROVISIONAL TIME EXTENSION 

 In cases where contract period is completed but works are not completed (and the 

agency are not demobilized) need to execute the works with accelerated speed is felt 

essential. In such cases, the following procedure may be adopted: 

a) On specific request of turnkey contractor, a “Provisional  Time Extension”  

shall be granted up to a reasonably assessed completion period by BSPTCL 

without taking a decision on levy of LD or waive it off or to impose partial LD. 

Hence, no stage penalty shall be deducted at this juncture. 

b) Once entire project is completed, “Final Time Extension” with or without 

time extension shall formally be approved by an authority of BSPTCL who 

had earlier accorded approval for award of the contract/ SPC. While according 

final time extension on completion of project, detailed analysis shall be 

performed to establish reason(s) for delay attributed to turnkey contractor, to 

BSPTCL, to both BSPTCL and turnkey contractor or to neither BSPTCL nor 

turnkey contractor. Depending on merit of the case, BSPTCL shall take a 

decision on final time extension of the project with levy of full LD, part LD or 

waiver of LD. 
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c) Provisional time extension shall be granted for the purpose of keeping the 

contractor live and it is given without prejudice to BSPTCL’s right to levy LD 

at the time of Final Time Extension. A draft letter to grant Provisional Time 

Extension is enclosed with this document as FORM 24. 

d) Provisional Time Extension is purely an administrative decision while Final 

Time Extension with or without LD is contractual decision keeping all aspect 

in view as above. 

 

37. SUSPENSION 

37.1 The Employer may notice to the Contractor, to order the Contractor to suspend 

performance of any or all of its obligations under the Contract. Such notice shall specify 

the obligation of which performance is to be suspended, the effective date of the 

suspension and the reasons there for. The Contractor shall thereupon suspend 

performance of such obligation (except those obligations necessary for the care or 

preservation of the Facilities) until ordered in writing to resume such performance by 

the Project Manager.  

 If, by virtue of a suspension order given by the Project Manager, other than by  

reason of the Contractor’s default or breach of the Contract, the Contractor’s  

performance of any of its obligations is suspended for an aggregate period of  

more than ninety (90) days, then at any time thereafter and provided that at that  

time such performance is still suspended, the Contractor may give a notice to the  

Project Manager requiring that the Employer shall, within twenty-eight (28) days  

of receipt of the notice, order the resumption of such performance or request and  

subsequently order a change in accordance with GCC Clause 34, excluding the  

performance of the suspended obligations from the Contract.  

 If the Employer fails to do so within such period, the Contractor may, by a further notice to 

the Project Manager, elect to treat the suspension, where it affects a part only of the 

Facilities, as a deletion of such part in accordance with GCC Clause 34 or, where it 

affects the whole of the Facilities, as termination of the Contract under GCC Sub-Clause 

38.1.  

37.2  If the Contractor’s performance of its obligations is suspended or the rate of 

progress is reduced pursuant to this GCC Clause 37, then the Time for Completion  

shall be extended in accordance with GCC Sub-Clause 35.1. 

37.3    During the period of suspension, the Contractor shall not remove from the Site  any 

Plant and Equipment, any part of the Facilities or any Contractor’s Equipment,  without 

the prior written consent of the Employer.  

 

38. TERMINATION 

38.1    Termination in National Interest / Other Exceptional reason for Employer’s 
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Convenience  

38.1.1  The Employer may at any time terminate the Contract for extenuating reason by giving 

the Contractor a one month notice of termination that refers to this  

GCC Sub- Clause 38.1. It is expressly understood by both Employer and the  

Contractor  that  this  Clause  is  an  enabling  condition  to  be  used  by  the  

Employer in the exceptional circumstances and resort to such a means of  

termination shall not be resorted to in ordinary course of business unless  

Employer has compulsion to terminate the agreement for Convenience.  

38.1.2  Upon receipt of the notice of termination under GCC Sub-Clause 38.1.1, the 

Contractor shall upon the date specified in the notice of termination  

a) Cease all further work, except for such work as the Employer may specify in the 

notice of termination for the sole purpose of protecting that part of  the Facilities 

already executed, or any work required to leave the Site in a  clean and safe 

condition  

b) Terminate all subcontracts, except those to be assigned to the Employer pursuant 

to paragraph (d) (ii) below  

c) Remove  all  Contractor’s  Equipment  from  the  Site,  repatriate  the 

Contractor’s and its Subcontractors’ personnel from the Site, remove from the Site 

any wreckage, rubbish and debris of any kind, and leave the whole of the Site in a 

clean and safe condition  

d) In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 

38.1.3, shall 

i. Deliver to the Employer the parts of the Facilities executed by the 

Contractor up to the date of termination  

ii. To the extent legally possible, assign to the Employer all right, title and 

benefit of the Contractor to the Facilities and to the Plant and Equipment 

as of the date of termination, and, as may be required by the Employer, in any 

subcontracts concluded between the Contractor and its Subcontractors 

iii. Deliver    to    the    Employer    all    non-proprietary    drawings, 

specifications and other documents prepared by the Contractor or its 

Subcontractors as at the date of termination in connection with the Facilities.  

38.1.3 In the event of termination of the Contract under GCC Sub-Clause 38.1.1, the Employer 

shall pay to the Contractor the following amounts:  

a. The Contract  Price, properly attributable to the parts of the  Facilities executed 

by the Contractor as of the date of termination  

b. The costs reasonably incurred by the Contractor in the removal of the 

Contractor’s  Equipment  from  the  Site  and  in  the  repatriation  of  the 

Contractor’s and its Subcontractors’ personnel  

c. Any  amounts  to  be  paid  by  the  Contractor  to  its  Subcontractors  in connection  

with  the  termination  of  any  subcontracts,  including  any cancellation charges  

d. Costs incurred by the Contractor in protecting the Facilities and leaving the Site in a 
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clean and safe condition pursuant to paragraph (a) of GCC Sub Clause 38.1.2  

e. The cost of satisfying all other obligations, commitments and claims that the 

Contractor  may  in  good  faith  have  undertaken  with  third  parties  in connection 

with the Contract and that are not covered by paragraphs (a) through (d) above.  

38.2    Termination for Contractor’s Default  

38.2.1  The Employer, without prejudice to any other rights or remedies it may possess,    

may    terminate    the    Contract    forthwith    in    the    following circumstances by 

giving a notice of termination and its reasons therefore to the Contractor, referring to this 

GCC Sub-Clause 32.2:  

a. If the Contractor becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, if the Contractor is a corporation, a 

resolution is passed or order is made for its winding up (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), a receiver is 

appointed over any part of its undertaking or assets, or if the Contractor takes or 

suffers any other analogous action in consequence of debt  

b. If the Contractor assigns or transfers the Contract or any right or interest therein in 

violation of the provision of this GCC.  

c. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract  For the purpose 

of this Sub- Clause:  

“Corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;  

 

“Fraudulent   practice”   is   any   act   or   omission,   including   a  

misrepresentation, that knowingly or recklessly misleads or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation;  

“Collusive practice” is an arrangement between two or more parties designed  

to  achieve  an  improper  purpose,  including  to  influence improperly the 

actions of another party;  

 

“Coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;  

 

“Obstructive practice” is  

i. Deliberately destroying, falsifying, altering  or concealing  of evidence   

material to   the   investigation   or   making   false  statements to 

investigators in order to materially impede a Employer’s  investigation  

into  allegations  of  a  corrupt, fraudulent, coercive or collusive practice; 

and/or threatening,  harassing  or  intimidating  any    party  to  prevent    it  
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from disclosing   its   knowledge   of  matters   relevant   to   the 

investigation or from pursuing the investigation;  

 

Or 

ii. Acts intended to materially impede the exercise of the  

 Employer’s inspection and audit rights.  

In persuasions of its policy, the Employer will sanction a firm or individual,  

including declaring ineligible, either indefinitely or for a stated period of time,  

to be awarded a contract if it at any time determines that  the firm  has,  

directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent,  collusive,  

coercive or obstructive practices in competing for, or in executing, a contract.  

38.2.2  If the Contractor 

 Has abandoned or repudiated the Contract or shown the inclination to  repudiate 

the contract  

 Has  without  valid  reason  failed  to  commence  work  on  the  Facilities promptly 

or has suspended (other than pursuant to GCC Sub-Clause 37.2) the progress of 

Contract performance for more than twenty- eight (28) days after receiving a 

written instruction from the Employer to proceed  

 Persistently fails to execute the Contract in accordance with the Contract or 

persistently neglects to carry out its obligations under the Contract without  just 

cause  

 Refuses or is unable to provide sufficient materials, services or labour to execute 

and complete the Facilities in the manner specified in the program furnished  at  rates  

of  progress  that  give  reasonable  assurance  to  the Employer that the Contractor 

can attain Completion of the Facilities by the Time  for  Completion  as  extended, 

then  the  Employer  may,  without prejudice to any other rights it may possess 

under the Contract, give a notice to the Contractor stating the nature of the default 

and requiring the Contractor to remedy the same.  

 Clause  38.2.1  and  38.2.2  shall  attract  termination  of  the  contract  for 

contractors’ default  

38.2.3 Procedure for Contract Termination 

a) In case the Contractor is falling behind in its responsibility to progress with  a  

contract  or  part  thereof  as  per  agreed  PERT  chart/work  schedule/supply delivery 

schedule, the Engineer in charge, immediately on  noticing  such  slippage, shall send  

detailed communication  to  the Contractor  to expedite the Contract as  prescribed in 

Clause 36.2.2 above  

b) In case the Contractor persistently fails to expedite the contract despite foregoing, it 

shall be considered sufficient default, for initiating Termination procedure in terms of 

default clauses of General Conditions of Contract.  

c) To initiate the termination process, Contractor shall be given a final fifteen days’ 

notice to make good the Default. In case it fails to remedy the Default and expedite the 

delivery on contract during the period to the satisfaction of Engineer in Charge, then 
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a seven day final notice for intention to terminate the Contract shall be issued to the 

Contractor.  

d) In such of fresh presentation by Contractor, if the Engineer in charge is convinced of 

Contractor’s intent and capability to make good the lost time, the seven day notice may 

be withdrawn.  

e) In case, the Contract fails to remedy the Default even in the seven day notice period, 

then the Contract shall be terminated after giving a final 48 hours’ notice to Contractor 

to wind up and clear the site free of all encumbrances.  

f) On or before Termination, the Employer shall encash Contract Performance Guarantee 

and Security Deposit.   Further in case due to Default  of  the  Agency,  if  BSPTCL  has  

suffered  financial  losses,  such Termination of Contract shall be at Risk and Cost of the 

Contractor. 

g) Such termination shall invariably at the Risk and Cost of the Agency. 

 

38.2.4  Upon receipt of the notice of termination under GCC Sub-Clauses 38.2.1 or   38.2.3, the 

Contractor shall, either immediately or upon such date as is specified in the notice of 

termination, 

a. Cease all further work, except for such work as the Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already 

executed, or any work required to leave the Site in a clean and safe condition  

b. Terminate  all  subcontracts,  except  those  to  be  assigned  to  the  Employer pursuant to 

paragraph (d) below 

c. Deliver to the Employer the parts of the Facilities executed by the Contractor up to the 

date of termination 

d. Assign to the Employer all right, title and benefit of the Contractor to the Facilities 

and to the Plant and Equipment as of the date of termination, and, as may be required by 

the Employer, in any subcontracts concluded between the Contractor and its 

Subcontractors  

e. Deliver to the Employer all drawings, specifications and other documents prepared 

by the Contractor or its Subcontractors as of the date of termination in connection with the 

Facilities.  

 

38.2.5  The  Employer  may  enter  upon  the  Site,  expel  the  Contractor,  and complete the 

Facilities itself or by employing any third party at the risk and cost of contractor. 

 

38.2.6 Risk and Cost Tender 

a. Upon termination of the Contract at the Risk and Cost of the Contractor the first step will 

be to ensure joint measurement of the completed portion of the work during the final 48 

Hours’ notice period. 

b. In case the Contractor does not co-operate in measurement, the Employer shall undertake 

Ex Parte measurement or joint measurement along with PMC if one exists. 

c. The Employer shall be free to complete the left over portion of the work either on its own 

or through engagement of another Contractor at the Risk and Cost of the original 

Contractor.  
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d. In the Tender to finalize another Contractor the original contractor shall not be allowed to 

participate in the Tender. 

e. The Employer shall be free to recover the extra cost incurred on completion of the balance 

work either through forfeiting SPG and SD and in case the same is found to be 

insufficient from other works of the Contractor under Employer or with any other 

subsidiary of BSPHCL or even from the other contracts of the Contractor with any 

department of the state Government.  

 

39. ASSIGNMENT 

39.1    The Contractor shall not without the express prior written consent of the Employer, 

assign full or part of this contract to any third party.  

 

H.    RESOLUTION OF DISPUTES  

40.  SETTLEMENT OF DISPUTES  

40.1    If any dispute of any kind whatsoever shall arise between the Employer and the  

 Contractor in connection with or arising out of the Contract, including without  

 prejudice to the generality of the foregoing, any question regarding its existence,  

 validity or termination, or  the execution of the Facilities, whether during the  

 progress of the Facilities or after their completion and whether before or after the  

 termination, abandonment or breach of the Contract, the parties shall seek to resolve any 

such dispute or difference, to the extent possible, amicably by mutual consultation.  

40.2    If the parties fail to resolve such a dispute or difference by mutual consultation at the 

execution site level, then the dispute shall be referred by the Contractor to the Project 

Manager, who, within a period of thirty (30) days after being requested by Contractor to 

do so, shall give written notice of his decision.  

40.2.1  The decision/instruction of the Project Manager shall be deemed to have been accepted by 

the Contractor unless notified by the Contractor of his intention to refer the matter for 

Arbitration within thirty (30) days of such decision/instruction.  

40.2.2  In the event the Project Manager fails to notify his decision as aforesaid within thirty (30) 

days, the Contractor, if he intends to go for Arbitration, shall notify his intention to the 

Project Manager within 30 days of expiry of the first mentioned period of thirty days 

failing which it shall be deemed that there are no dispute or difference between the 

Employer and the Contractor.  

40.2.3  In case of dispute or difference between the Employer and the Contractor, if  the  Employer  

intends  to  go  for  Arbitration,  he  shall  notify  such intention to the Contractor. 

41. ARBITRATION 

41.1 All disputes or differences in respect of which the decision, if any, of the Project 

Manager and/or the Head of the Implementing Authority has not become final or  
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binding as aforesaid shall be settled by arbitration in the manner provided herein  

below:  

41.2  The arbitration shall be conducted by three arbitrators, one each to be nominated by the 

Contractor and the Employer and the third to be appointed by both the arbitrators in 

accordance with the Indian Arbitration Act, 1996 as amended from time to time. For this 

purpose a panel of five arbitrators shall be provided by Managing Director of the 

Employer from which Employer and Contractor will choose one each and the third 

Arbitrator shall be chosen by two Arbitrators from the same list. If either of the parties 

fails to appoint its arbitrator within sixty (60) days after receipt of a notice from the other 

party invoking the Arbitration Clause, the  arbitrator  appointed  by  the  party  invoking  

the  arbitration  Clause  shall become the sole arbitrator to conduct the arbitration.  

41.3  The language of the arbitration proceedings and that of the documents and 

communications between the parties shall be English. The arbitration shall be  

conducted  in  accordance  with  the  provisions  of  the  Indian  Arbitration  and  

Conciliation  Act, 1996  or  any  statutory  modification  thereof.  The venue of 

arbitration shall be Patna.  

41.4  The decision of the majority of the arbitrators shall be final and binding upon the 

parties. In the event of any of the aforesaid arbitrators dying, neglecting, resigning or 

being unable to act for any reason, it will be lawful for the party concerned to 

nominate another arbitrator in place of the outgoing arbitrator.  

41.5     During settlement of disputes and arbitration proceedings, both parties shall be obliged 

to carry out their respective obligations under the Contract.  

 

42.  UP-FRONT   INTIMATION   OF   APPROVED   MANUFACTURERS   AND 

CRITERION FOR FRESH VENDOR APPROVAL:  

42.1    Employer shall up-front intimate list containing name of already approved 

vendors/manufacturers of various materials and equipments. Employer shall up- load the 

list on their web portal. Turnkey contractor shall choose one or more  than one 

vendors from the pre-approved lists depending upon capacity and  capability of 

vendors to supply materials or equipments. No separate approval for  vendor shall be 

required from Employer.  

42.2    Also, normal procedure being followed for empanelment of new vendors shall  be 

uploaded and up-front intimated to all turnkey contractors. In case Turnkey Contractor 

desires to add new vendor, up-front intimation shall be available on criterion and 

procedure for selection of vendors as below:  

 The vendor shall be approved by the competent authority of the BSPTCL from the approved 

list of vendors from leading Central & State Power Utilities. This shall be subject to scrutiny 

of the updated performance report of the Vendors. The offered equipment/material shall 

conform to type test conducted within 5 years as on the date of bid opening at CPRI /NTH/ 

ERDA or other Government Laboratory of repute. 
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43.  UP-FRONT INTIMATION OF GUARANTEED TECHNICAL PARTICULARS:  

43.1    Technical Specifications are enclosed with the bid documents. Employer shall up-front 

intimate acceptable Guaranteed Technical Particulars of various materials through their 

web portal.  

43.2    Turnkey  contractor  shall  examine  these  documents  and  supply  only  those 

materials  which  meets  the  above  acceptable  criterion.  In  case  there  are 

Employer’s approved vendor(s) (one or more) through which Turnkey Contractor  wish  

to  procure  the  materials  and  are  complying  with  the  acceptable  GTP  parameters 

of Employer as available on their web portal, subsequently Agency has to submit the 

proposed GTP & Drawings along with valid type test reports and credentials for project 

specific approval.  

43.3   In event of change in name of vendor or change in GTP parameter, separate 

approval of Employer shall be sought by successful turnkey contractor.  

 

44. TURNKEY CONTRACTOR’S STORE AT PROJECT SITE: 

44.1 “Project wise separate Site Stores shall be maintained and manned by turnkey 

contractor. Same store shall not be used for more than one project even if 

neighbouring projects are awarded to the same agency. The turnkey contractor shall 

deploy his own manpower in stores for round the clock security and for its day to day 

operation through trained Store-keeper.  

 

45.  REPORTS AND PHOTOGRAPHS  

45.1    During the various stages of work progress, the contractor shall at its own cost submit 

computer generated periodic progress reports/ MIS reports as may be reasonably 

required by the Engineer-in-Charge with such materials as charts, networks, 

photographs and video films containing dates, test certificates etc. Such  reports shall be in 

format and size as may be required by Engineer-in-Charge and  shall be submitted in at 

least three copies, or as required.  

 Report for assets capitalization shall also be submitted in appropriate format to be 

decided in  consent with the Engineer-in-Charge.  

46. CLOSURE OF PROJECTS 

46.1    Closure proposal will be prepared by the contractor after completion of the project 

as per terms and conditions of the Contract.  Details of supplied materials & works 

executed as per the contract will be prepared by the Contractor and reconciled with 

the Engineer to his satisfaction.  
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47.  LEFT OVER BALANCE MATERIALS  

47.1    During  closure,  the  unused  left  over  materials  will  be  taken  back  by  the 

contractor. The unused materials will be lifted from the site on their own cost by the 

contractor. This shall also be covered by the terms and conditions mentioned/described 

under the various clauses of Tender Specifications. 

 

48.  RECONCILIATION OF ACCOUNTS  

48.1    The contractor shall prepare and submit every three months statement covering 

payments claimed and the payments received vis-à-vis the works executed, for 

reconciliation of accounts with the Employer. The contractor shall also prepare  and 

submit a detailed account of Employer issued materials received and utilized by him for 

reconciliation purpose in a format to be discussed and finalized with the Employer 

before the award of contract.  

 

49. CONSTRUCTION OF THE CONTRACT 

49.1     Notwithstanding anything stated elsewhere in the bid documents, the contract to be 

entered into will be treated as a divisible Supply and Erection Contract Award shall be 

placed on the successful Bidder as follows: 

I. First Contract:  For supply of all equipment and materials including mandatory 

spares.  
 

II. Second Contract:  For providing all services i.e. inland transportation for delivery at 

site, insurance, unloading, storage, handling at site, installation, 

Testing and Commissioning including performance testing in 

respect of all the equipment supplied under the "First 

Contract", Type Tests to be conducted (whether in India or 

abroad), Training to be imparted (whether in India or abroad) and 

any other services as specified in the Contract Documents.  

Both these contract will contain interlinking cross fall breach Clause specifying that 

breach of one contract will constitute breach of the other contract.  

 

 

 

50. RIGHT OF EMPLOYER 

50.1    The Employer   reserves the right to accept or reject part or whole of any or the entire 

tender without assigning any reason.  
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50.2    The Employer reserves the right to cancel whole or part of the awarded contract without 

assigning any reason of those firms which are found defaulters of delayed  work.  

 

51.  DEBARMENT FROM FUTURE TENDERS:- 

51.1    In the event of non-completion of 80 % of any mile stone during contract period for any 

reason other than those attributable to Employer and Force Majeure, then the Employer 

may debar the contractor to participate in the future tenders of BSPHCL and its subsidiary 

companies till whole project is completed by the contractor.  

 

52. IMPORTANT NOTES:-  

52.1    In case the GCC and SCC are not in line with the Applicable Law, all such terms and 

conditions shall be modified to bring it in line with the Applicable Law.  

52.2    In case of Change in Law, the agreement shall be amended to bring it in line with the 

revised law/regulations.  

52.5 Applicable Technical Standards & Specification are separate. 
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SECTION - V 

 

 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 
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SECTION V:  

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

Similar to the Clauses in the Bid Data Sheet in Section III, the Clauses in this Section V are 

intended to help the Employer to provide contract-specific information in relation to 

corresponding Clauses in the General Conditions of Contract.  

The provisions of Section V complement the General Conditions of Contract included in 

Section IV, specifying contractual requirements linked to the special circumstances of the 

Employer and the facilities installed and to be supplied and installed. In preparing Section 

V, for tenders the following aspects should be checked:  

 

(a) Information that complements provisions of Section IV must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV, as necessitated by the 

circumstances of the specific contract, must also be incorporated  

 

It shall be ensured that all standard items are part of GCC and not SCC. Special condition  

of Contract shall include only those specific clauses which have special relevance to a  

particular contract. Every SCC clause shall be linked and narrated in a tabular form with  

reference to a specific Article/ Clause/ Sub-clause of GCC to which it corresponds too.  

 

In case of a conflict between Article/ clause / Sub-clause of GCC and SCC, the one 

pertaining to SCC shall prevail.  
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SECTION - VI 

 

SAMPLE FORMS AND PROCEDURES (FORMS) 
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Appendix No Appendix 

Appendix 1 Term and Procedures of Payment 

Appendix 2 Price Adjustment 

Appendix 3 Insurance Requirements 

Appendix 4 Time Schedule 

Appendix 5 List of Approved Subcontractors 

Appendix 6 Scope of Works and Supply by the Employer 

Appendix 7 List of Document for Approval or Review 

Appendix 8 Guarantees, Liquidated Damages for Non-Performance 
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SECTION VI: 

SAMPLE FORMS AND PROCEDURES (FORMS) 

 

1. PREAMBLE 

 This Section (Section -VI) of the Bidding Documents [Sample Forms and Procedures 

(FORMS)]  provides  Performa  to  be  used  by  the  bidders  at  the  time  of  their  bid 

preparation and by the Contractor subsequent to the award of Contract.  

The Bidder shall complete, sign and submit with its bid the relevant FORMS to be used  

un-amended, in accordance with the requirements included in the Bidding Documents.  

The Bidder shall provide the Bid Security, either in the form included hereafter or in 

another form acceptable to the Employer, pursuant to the provisions in the instructions 

to Bidders.  

The Form of Contract Agreement shall be used un-amended, except for the need to 

complete Article 1.1 (Contract Documents), as appropriate. The form shall also include 

the  Appendices  listed,  as  required,  which  should  be  completed  according  to  the 

instructions for their completion provided at the beginning of each Appendix. The Price 

Schedule deemed  to  form  part  of the contract  shall be modified according to any 

corrections  or  modifications  to  the  accepted  bid  resulting  from  price  corrections, 

pursuant to the provisions of the Instructions to Bidders.  

The Performance Security (ies) and Bank Guarantee for Advance Payment forms 

should not be completed by the bidders at the time of their bid preparation. Only the 

successful Bidder will be required to provide the Performance Security (ies) and Bank 

Guarantee for Advance Payment, according to one of the forms indicated herein or in 

another form acceptable to the Employer and pursuant to the provisions of the General 

and Special Conditions of Contract, respectively.  

Depending  on  specific  facts  and  circumstances  related  to  the  Bid,  other  specific  

agreement, if any, and the contract, the text of the Forms herein may need to be 

modified to  some  extent.  The  Employer  reserves  the  right  to  make  such  

modifications in conformity  with  such  specific  facts  and  circumstances  and  rectify  

and  consequent discrepancies, if any. However, modifications, if any, to the text of the 

Forms that may be required in the opinion of the Bidder/Contractor shall be effected 

only if the same is approved by the Employer. The Employer’s decision in this regard 

shall be final and binding.  
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1. BID FORMS AND PRICE SCHEDULES 

 

1.1 Bid Form 

 Please see Volume - III.  

 

1.2 Price Schedule 

 Please see Volume - III  
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2. BID SECURITY FORMS 

 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in 

the name of the issuing Bank) 

 

Bank Guarantee No.: ............................... 

Date: ............................... 

 

To:  Accounts Officer  

Bihar State Power Transmission Company Ltd.  

Vidyut Bhawan , Bailey Road, Patna  

(insert Name and Address of Employer)  

WHEREAS M/s.  ….  (Insert name of Bidder)…… having its Registered/Head Office 

at ….. (Insert address of the Bidder) ……….. (hereinafter called "the Bidder") has 

submitted its  Bid  for  the  performance  of  the  Contract  for………….(insert  

name  of  the  Package)……………under………….(insert Specification No)…………… 

(Hereinafter called "the Bid" 

KNOW ALL PERSONS by these present that WE …….. (Insert name & address of the 

issuing bank) ……… having its Registered/Head Office at …..……. (Insert address of 

registered office of the bank)…….. (Hereinafter called "the Bank"), are bound unto …… 

(Insert name of  Employer)….. (Hereinafter called "the Employer") in the sum of..... (Insert 

amount of Bid Security in figures & words)......……………. for which payment well and 

truly to be made to the said Employer, the Bank binds itself, its successors and assigns by 

these presents.  

 

Sealed with the Common Seal of the said Bank this ....... day of ...........20.... THE 

CONDITIONS of this obligation are:  

(1). If the Bidder withdraws its bid during the period of bid validity specified by the 

Bidder in the Bid Form; or  

(2). If, as per the requirement of Qualification Requirements the Bidder is required 

to submit  a Deed  of Joint  Undertaking  and he fails to  submit  the same, duly 

attested  by Notary  Public  of  the  place(s)  of  the  respective  executant(s)  or 

registered  with  the Indian Embassy/High Commission in that Country, within ten 

days from the date of intimation of post - bid discussion; or  

(3). in the case of a successful Bidder, if the Bidder fails within the specified time limit  

i. To sign the Contract Agreement,  

ii. To furnish the required performance security,  

iii. In any other case specifically provided for in ITB.  

 

WE undertake to pay to the Employer up to the above amount upon receipt of its first 

written demand, without the Employer having to substantiate its demand, on the same 

working day, without referring the matter back to the Bidder for what so reason it may be 
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provided that in its demand the Employer will note that the amount claimed by it is due to 

it, owing to the occurrence of any of the above-named CONDITIONS or their 

combination, and specifying the occurred condition or conditions.  

 

This guarantee will remain in full force up to and including ……….. (Insert date, which 

shall be the date 30 days after the period of bid validity)…... and any demand in 

respect thereof must reach the Bank not later than the above date.  

 

For and on behalf of the Bank  

 

[Signature of the authorised signatory (ies)] Signature  

 

 

Name  

 

Designation  

 

POA Number  

 

Contact Number(s): Tel.               Mobile 

Fax Number  

email  

 

Common Seal of the Bank  

 

 

Witness  

 

 

Signature  

 

 

Name  

 

Address_  

 

 

Contact Number(s): Tel. Mobile 

 

 

Email  
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Note:  

 

1)   In case the bid is submitted by a Joint Venture, the bid security shall be in the 

name of the Joint Venture and not in the name of the Lead Partner or any other 

Partner(s) of the Joint Venture.  

 

The Bank Guarantee should be in accordance with the Performa as provided. However, in 

case the issuing bank insists for additional paragraph for limitation of liability, the 

following may be added at the end of the Performa of the Bank Guarantee [i.e., end 

paragraph of the Bank Guarantee preceding the signature(s) of the issuing authority (ies) of 

the Bank Guarantee]:  

 

 

Quote  

 

“Notwithstanding anything contained herein:  

 

1. Our liability under this Bank Guarantee shall not exceed (value in 

figures)                          (value in words)                       ]. 

 

2. This Bank Guarantee shall be valid upto (validity date)                        . 

3. We are liable to pay the guaranteed amount or any part thereof under this Bank  

Guarantee  only  &  only  if  we  receive  a  written  claim  or  demand  on  or  before  

(Validity date) .” 

Unquote  
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3. (FORM 3 A)   FOR NOTIFICATION BY THE EMPLOYER   TO THE BANK 

(Applicable for Forfeiture of Bank Guarantee) 

 

 

 

To: (insert Name and Address of the issuing Bank)  

 

Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No.  …… 

…………… dated ………… for …... issued by you on behalf of M/s.  ……… (Insert 

name of the Bidder) ………...  

 

Dear Sirs,  

 

Please  refer  to  the  subject  Bank  Guarantee  executed  by  you  in  our  favour  for 

……………………. as Bid Security for the bid submitted by M/s.  ………(insert 

name of the Bidder) ………... against ….. (insert name of the Package) ………. ; 

Specification No. …………………….  

 

As per the terms of the said guarantee, the bank has guaranteed and undertaken to pay 

immediately  on  demand  by  the  Employer  the  amount  of  ……………..  without any 

reservation, protest, demur and recourse. Further, any demand made by the Employer shall 

be conclusive and binding on the Bank irrespective of any dispute or difference raised by 

the Bidder.  

 

In terms of the said guarantee, we hereby submit our claim/demand through this letter for 

remittance of Bid Security amount to …. (Insert name of the Employer) …….. owing to the 

occurrence of the condition referred to at Sl. No. …….. The Bank is requested to remit 

the full guaranteed sum ………………………. towards proceeds of the bid security in the 

form of Demand Draft in favour of ‘…. (insert name of the Employer) …….’, payable at 

…. (Insert place of the Employer)  

 

 

Thanking you,  

 

 

Copy to:  

 

….. (Registered Office of the Bank)….  
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For  

 

Designated office of the Employer ,  

 

EMPLOYER as the case may be  

 

Vidyut Bhawan, Bailey Road, Patna  

 

(Name of the Employer) (AUTHORISED SIGNATORY)  
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3b.  (For 3 B) FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK  

 

(Applicable for conditional claim pending extension of Bank Guarantee by the  

Bidder) 

 

To: (insert Name and Address of the issuing Bank)  

 

 

Ref..: Conditional Claim against Bank Guarantee No. …… …………… dated ………… for  

…………….. valid up to …………… issued by you on behalf of M/s. ………(insert 

name of the Bidder) ………...  

 

Dear Sirs,  

 

Please refer to the subject Bank Guarantee executed by you in our favour on behalf of  

M/s. ……… (Insert name of the Bidder) …... who have submitted this Bank Guarantee 

to us towards Bid Security against ….. (insert name of the Package) ………. ; 

Specification No. …………………….  

 

We, ………. (insert name of the Employer) ……….. do hereby request you to lodge 

our claim/demand against the subject Bank Guarantee for full guaranteed sum. Kindly note  

that this claim/demand against the subject Bank Guarantee is without any further notice  

in case the amendment to Bank Guarantee No. …………….. dated ………….. 

extending its validity upto ………………. is not got arranged by ………(insert name of 

the Bidder) ………... in our favour and are not received by us upto  …………... In 

such an event you are requested to remit the full guaranteed amount in terms of the 

subject guarantee in its letter and spirit and proceeds of this Bank Guarantee shall be 

forwarded to us in form of demand draft in favour of ‘Sr. Manager (F&A), EMPLOYER, 

Patna (insert name of the Employer) ……., payable at Patna (insert place of the 

Employer)….’.  

 

This is without prejudice to our right under this guarantee and under the law. Thanking you,  

 

For  

 

Designated office of the Employer,  

 

EMPLOYER as the case may be  

 

Vidyut Bhawan, Bailey Road, Patna  
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(Name of the Employer) (AUTHORISED SIGNATORY)  

 

Copy to:  

 

(insert Name and Address of the Bidder)  

 

 

 

You are requested to do the needful so that the amendment to the subject Bank  

 

Guarantee  extending  the  validity  up  to …………….  is  received  by  us  by  

……………..  
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4. (FORM 4) FOR NOTIFICATION OF AWARD OF CONTRACT 

4a. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR SUPPLY OF 

PLANT AND EQUIPMENT  

 

Ref. No. :                                                       Date :  

 

(insert Contractor's Name & Address)...  

…………………………………………… 

…………………………………………… 

………………………………………….... 

 

[In case of Joint Venture, the aforesaid details shall be of the Lead Partner and the 

following shall also be included:  

 

(Lead Partner of the Joint Venture of M/s. ……………… and M/s. 

…………………………)]  

 

Attn : Mr...  

 

Sub. :  Notification of Award for Ex-works Supply Contract for ………..  (insert name 

of the Package) ………. Specification  No.: …………………..  Domestic  

Competitive  Bidding.  

(Project Funding: Domestic).  

 

Dear Sir,  

 

1.0    REFERENCE  

 

This has reference to the following:  

 

1.1    Our Invitation for Bids (IFB) dated ………...  

 

1.2    Bidding documents for the subject package issued to you vide our letter Ref. No.  

……………….. dated ……….., comprising the following:  

 

a)     Conditions of Contract       Volume-I (Document Code No. ……………………)  

b)     Technical Specifications     Volume-II (Document Code No. ……………………)  

c)     Bid Form, Price Schedules    Volume-III & Technical Data Sheets  (Document Code No. 

……………………)  

1.2.1 Amendment/Errata No. …… to Bidding Documents issued to you vide our letter no. 

…………. dated ………… (Applicable only if any Errata/Amendment to the Bidding 

Documents has been issued subsequently)  
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1.2.2 Clarifications   to   the   Bidding   Documents,   pursuant   to   pre-bid conference 

held on ………., issued to you vide our letters no.  …………. Dated ………....  (Use as 

applicable) 

(Applicable only if any clarification to the Bidding Documents has been issued 

subsequently) (INCLUDE   AS   FURTHER   SUB-PARAGRAPHS   ANY   OTHER 

CORRESPONDENCE MADE TO  THE  BIDDER  AFTER  ISSUANCE  OF  

BIDDING DOCUMENTS UP TO BID OPENING)  

 

1.3    First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV)  of 

M/s.  ………………………..  (Lead Partner) and M/s.  …………………………….  

(Other Partner) for the subject package under Proposal reference no. ………….. dated 

……………….. was opened on ………………. (Use as applicable)  

 

1.4    Intimation for Opening of Price Schedule issued to you vide our letter no. 

…………dated ……………  

 

1.5    Your Bid/the Bid by the Joint Venture (JV) of M/s. ……………………….. (Lead 

Partner) and M/s. ……………………………. (Other Partner) under proposal reference no. 

…………….  Dated  ………… was opened on……………….(Use as applicable)  

1.6    Post bid discussions we had with you on various dates from ………… to …… 

resulting into the Minutes of Meeting/ Record Notes of Post Bid Discussions enclosed 

as APPENDIX (NOA)-1 with this Notification of Award.  

 

2.0    AWARD OF CONTRACT AND ITS SCOPE  

2.1  We  confirm  having  accepted  your  Bid/Bid  of  the  Joint  Venture  (JV)  of  M/s.  

………………… (Lead Partner) and M/s. ……………… (Other Partner) (Use as 

applicable)  (referred to at para 1.3 & 1.5 above) read in conjunction with all the 

specifications, terms & conditions of the Bidding Documents (referred to at para 1.2, 1.2.1 

& 1.2.2 [modify as applicable] above) and specific confirmations recorded in the Record 

Notes of Post Bid Discussions (referred to at para 1.6 above), and award on you/the JV(use 

as applicable) the ‘Ex-works Supply Contract’ (also referred to as the ‘First Contract’) 

covering inter- alia Ex-works supply of all equipment and materials including Type 

Testing to be conducted, required for the complete execution of the  ……  (insert 

name of Package along with name of the Project) ……., as detailed in the documents 

referred hereinabove.  

The scope of work inter-alia includes the following: ........................... ..……. (Indicate 

brief Scope of Work) ... ....................................................................... ..  The scope of 

work under this Notification of Award (NOA) shall also include all such items which are 

not specifically mentioned in the Bidding Documents and/or your bid but are necessary 

for the successful completion of your scope under the Contract for the construction of 

……  (Insert name of Package along with name of the Project ……., unless otherwise 

specifically excluded in the Bidding Documents or in this NOA.  
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2.1.1  You, the Lead Partner of the JV, along with M/s. ……………………., the Other 

Partner of JV, shall be liable jointly and severally for the execution of the Contract in 

accordance with terms and conditions of the Contract. As per the Power of Attorney 

furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the JV, 

you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture for 

execution of the Contract. (This provision shall be included only in case the Bidder is a 

Joint Venture)  

 

2.2    The notification for award of Contract for performance of all other activities, as set 

forth in the Bidding Documents, viz. .. ...….. (Indicate brief scope of work of   the   Second   

Contract) ... .. has been issued on you vide our NOA no. …………..  dated…………….  

(Hereinafter called the “Second Contract” or “Services Contract”).  

 

 

Notwithstanding  the  award  of  work  under  two  separate  Contracts  in  the aforesaid 

manner, you/the JV (use as applicable) shall be overall responsible to ensure the execution 

of both the Contracts to achieve successful completion and taking  over  of  the  works  

under  the  package  by  the  Employer  as  per  the requirements stipulated in the Bidding 

Documents. It is expressly understood and agreed by you/the JV (use as applicable) that 

any default or breach under the ‘Second Contract’ shall automatically be deemed as a 

default or breach of this ‘First Contract’ also and vice-versa, and any such default or breach 

or occurrence giving us a right to terminate the ‘Second Contract’, either in full or in 

part, and/or  recover  damages  there  under,  shall  give  us  an  absolute  right  to 

terminate  this  Contract,  at  your/JV’s (use  as  applicable)  risk,  cost  and 

responsibility, either in full or in part and/or recover damages under this ‘First Contract’  

as  well.  However, such default or breach or occurrence in the Second Contract’, shall not 

automatically relieve you/the JV (use as applicable) of any of your/JV’s (use as 

applicable) obligations under this ‘First Contract’. It is also expressly understood and 

agreed by you/the JV (use as applicable) that the equipment/materials supplied by you/the 

JV (use as applicable) under this ‘First Contract’, when erected, installed & 

commissioned by you under the  ‘Second Contract’ shall give satisfactory performance in 

accordance with the provisions of the Contract  

 

3.0    CONTRACT PRICE  

 

3.1    The total Contract Price for the entire scope of work under this Contract shall be   

………….. (Specify the currency and the amount in figures & words) …………. as per the 

following break-up:  

 

S.No. Price Component Amount 

1. Ex-Works Price component  

2. Type Test Charges 
Not Applicable 

Total for Ex-works Supply Contract  
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3.2  Notwithstanding the break-up of the Contract Price, the Contract shall, at all 

times, be construed as a single source responsibility Contract and any breach in any part of 

the Contract shall be treated as a breach of the entire Contract.  

4.0 You/The  JV  (use  as  applicable)  are/is  required  to  furnish  at  the  earliest  a 

Performance Security(ies), as per the Bidding Documents, for an amount of …… (Specify 

the value) ………… i.e. equal to 10% (Ten percent) of the Contract Price, and  valid  upto  

and  including  ………………….. and  any other  securities as per the Bidding 

Documents.  

(In case any other performance security is required to be furnished, the same is to be 

mentioned here)  

 

5.0    For release of advance payment (admissible as per the Bidding Documents) equal  

to  …..% of the Ex-works Price component of the Contract Price, you are, inter-alia,  

required to furnish  a  Bank  Guarantee  for  the  equivalent  advance  amount.  The  

validity of  the  Advance  Bank  Guarantee  shall  be  up  to  and  including …………..  

Further, please note that furnishing of all the Contract Performance Securities under the 

‘First Contract’ and ‘Second Contract’ shall be one of the conditions precedent to release of 

advance under this Contract.  

 

6.0    All the bank guarantees shall be furnished from an eligible bank as described in the 

Bidding Documents.  

 

7.0  The schedule for Taking Over/Completion of Facilities by the Employer upon 

successful completion of the …… (insert name of Package along with name of the 

Project)  …. shall be  …  (indicate the completion schedule)  …. months from the date of 

issue of this Notification of Award for all contractual purposes.  

 

8.0     This Notification of Award constitutes formation of the Contract and comes into 

force with effect from the date of issuance of this Notification of Award  

9.0     You shall enter into a Contract Agreement with us within twenty-eight (28) days 

from the date of this Notification of Award.  

 

10.0   This Notification of Award is being issued to you in duplicate. We request you to 

return its duplicate copy duly signed and stamped on each page including the enclosed 

Appendix as a token of your acknowledgement.  
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Please take the necessary action to commence the work and confirm action  

Yours faithfully,  

 

 

 

For and on behalf of  

(Name of the Employer.  

(Authorised Signatory)  

Enclosures:  

 

APPENDIX (NOA) - 1-   Record Notes of Post - Bid Discussions held on various dates 

from …………. to 
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5. (4B) FORM FOR NOTIFICATION OF AWARD OF CONTRACT FOR 

INSTALLATION OF PLANT & EQUIPMENT  

 

Ref. No. :                                                           Date :  

 

(insert Contractor's Name & Address)...  

.................................................................... 

................................................................... 

.................................................................... 

 

[In case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following 

shall also be included:  

(Lead Partner of the Joint Venture of M/s. ……………… and M/s. …………………..)]  

 

 

Attn : Mr...  

 

Sub.:  Notification of Award for Services Contract for ………..  (Insert name of the 

Package) ………. Specification No.: ………………….. Domestic Competitive 

Bidding. (Project Funding: Domestic).  

 

Dear Sir,  

 

1.0    REFERENCE  

 

This has reference to the following:  

 

1.1    Our Invitation for Bids (IFB) dated ………...  

 

1.2    Bidding documents for the subject package issued to you vide our letter Ref. No. 

……………….. dated ……….., comprising the following:  

 

a)     Conditions of Contract       Volume-I (Document Code No. ……………………)  

b)     Technical Specifications     Volume-II (Document Code No. ……………………)  

c)     Bid Form, Price Schedules    Volume-III  & Technical Data Sheets (Document Code No. 

……………………)  

 

1.2.1 Amendment/Errata No. …… to Bidding Documents issued to you vide our letter 

no. …………. dated ………….  

 

(Applicable only if any Errata/Amendment to the Bidding Documents has been issued 

subsequently)  
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1.2.2   Clarifications to the Bidding Documents, pursuant to pre-bid conference held  

on …………., issued to you vide our letters no. …………. dated ………... .  (Use as 

applicable)  

 

(Applicable  only  if  any  clarification  to  the  Bidding  Documents  has  been  issued  

subsequently) (INCLUDE    AS    FURTHER    SUB-PARAGRAPHS    ANY    

OTHER CORRESPONDENCE MADE TO THE BIDDER AFTER ISSUANCE OF 

BIDDING DOCUMENTS UP TO BID OPENING)  

 

1.3    First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of 

M/s. ……………………….. (Lead Partner) and M/s. ……………………………. (Other 

Partner) for the subject package under Proposal reference no. ………….. dated 

…………………….. was opened on ………………. (Use as applicable)  

1.4    Intimation for Opening of Price Schedule issued to you vide our letter no. …………. 

dated ……………  

 

1.5    Your Bid/the Bid by the Joint Venture (JV) of M/s. ……………………….. (Lead 

Partner) and M/s. ……………………………. (Other Partner) under proposal reference no. 

……………. dated ………… was opened on……………….(Use as applicable)  

1.6    Post bid discussions we had with you on various dates from ……………. to 

……………. resulting into the Minutes of Meeting/ Record Notes of Post Bid Discussions 

enclosed as APPENDIX (NOA)-1 with this Notification of Award.  

 

2.0    AWARD OF CONTRACT AND ITS SCOPE  

 

2.1    We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s. 

…………… (Lead Partner) and M/s. ………… (Other Partner)  (Use as applicable) 

(referred to at para 1.3 & 1.5 above) read in conjunction with all the specifications, terms & 

conditions of the Bidding Documents (referred to at para 1.2, 1.2.1 & 1.2.2 [modify as 

applicable] above) and specific confirmations recorded in the Record Notes of Post Bid 

Discussions (referred to at para 1.6 above), and award on you/the JV(use as applicable)  

the ‘Services Contract’ (also referred to as the ‘Second Contract’) for performance of all 

other activities, as set forth in the documents, viz. .. ...….. (Indicate brief scope of work) ...

. for the …… (insert name of Package along with name of the Project)….  

The scope of work under this Notification of Award (NOA) shall also include all such 

items which are not specifically mentioned in the Bidding Documents and/or your bid but 

are necessary for the successful completion of your scope under the Contract for the 

construction of …… (insert name of Package along with name of the Project) ……., unless 

otherwise specifically excluded in the Bidding Documents or in this NOA  
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2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other 

Partner of JV, shall be liable jointly and severally for the execution of the Contract in 

accordance with terms and conditions of the Contract. As per the Power of Attorney 

furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the JV, 

you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture for 

execution of the Contract. (This provision shall be included only in case the Bidder is a 

Joint Venture)  

2.2     The notification  for  award  of Contract for  Ex-works Supply of all  equipment  

and materials including Type Testing to be conducted, as set forth in the   documents,  

viz. ..…..  (Indicate  brief  scope  of  work  of  the  First  Contract) has been issued on you 

vide our NOA no. ………….. dated ……………. (hereinafter called the “Ex-works 

Supply Contract” or “First Contract”). Notwithstanding the award of work under two 

separate Contracts in the aforesaid manner, you/the JV (use as applicable) shall be 

overall responsible to ensure the execution of both the Contracts to achieve successful 

completion and taking over of the works under the package by the Employer as per the 

requirements stipulated in the Bidding Documents. It is expressly understood and agreed 

by you/the JV(use as applicable) that any default or breach under the ‘First Contract’ shall 

automatically be deemed as a default or breach of this ‘Second Contract’ also and 

vice-versa, and any such default or breach or occurrence giving us a right to terminate 

the ‘First Contract’, either in full or in part, and/or recover damages there under, shall 

give us an absolute right to terminate this Contract, at your/JV’s (use as applicable) 

risk, cost  and  responsibility,  either  in  full  or  in  part  and/or  recover damages under 

this ‘Second   Contract’ as well. However, such default or breach or occurrence in the 

‘First Contract’, shall not automatically relieve you/the JV(use as applicable) of any of 

your obligations under this ‘Second Contract’. It is also expressly understood and agreed  

by you/the JV(use as applicable) that the equipment/materials supplied by you/the  

JV(use as applicable) under the ‘First Contract’, when erected, installed & commissioned 

by you/the JV(use as applicable) under this  ‘Second Contract’ shall give satisfactory 

performance in accordance with the provisions of the Contract.  

 

3.0    CONTRACT PRICE  

3.1    The total Contract Price for the entire scope of work under this Contract shall be 

………….. (Specify the currency and the amount in figures & words) …………. as per 

the following break-up  

 

S.No. Price Component Amount 

1. Local Transportation, Insurance 

and other Incidental 

 

2. Installation Services  

3. Training Charges Not Applicable 

Total for Ex-works Supply Contract  
 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 159 
 

3.2    Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be 

construed as a single source responsibility Contract and any breach in any part of the 

Contract shall be treated as a breach of the entire Contract.  

 

4.0  You/the  JV(use  as  applicable) are/is  required  to  furnish  at  the  earliest  a 

Performance Security(ies), as per the Bidding Documents, for an amount of …… (Specify 

the value) ………… i.e. equal to 10% (Ten percent) of the Contract Price, and valid upto 

and including ………………….. and any other securities as per the Bidding Documents.  

(In case any other performance security is required to be furnished, the same is to be 

mentioned here)  

5.0     All the bank guarantees shall be furnished from an eligible bank as described in the 

Bidding Documents.  

6.0  The schedule for Taking Over/Completion of Facilities by the Employer upon  

successful completion of the …… (insert name of Package along with name of the Project)  

…. shall be … (indicate the completion schedule) …. months from the date of issue of this 

Notification of Award for all contractual purposes.  

 

7.0     This Notification of Award constitutes formation of the Contract and comes into 

force with effect from the date of issuance of this Notification of Award.  

8.0     You  shall  enter  into  a  Contract  Agreement  with us within  twenty-eight  (28) 

days from the date of this Notification of Award.  

9.0    This Notification of Award is being issued to you in duplicate. We request you to 

return its duplicate copy duly signed and stamped on each page including the enclosed 

Appendix as a token of your acknowledgement.  

Please take the necessary action to commence the work and confirm action. Yours faithfully,  

For and on behalf of  

 

....................... (Name of the Employer) 

....................... (Authorised Signatory) 

 

Enclosures: 

 

APPENDIX (NOA) - 1-   Record Notes of Post - Bid Discussions held on various dates 

from …………. to …………………. 

Note: (1)   Instructions indicated in italics in this notification of award are to be taken  

care of by the issuing authority. The Forms may be modified appropriately to suit the 

specific requirement of the Contract. 
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6. (FORMS 5) FORM OF CONTRACT AGREEMENT 

 

[Alternative - a] 

 

EX-WORKS   SUPPLY   CONTRACT   AGREEMENT   BETWEEN ..... (Name   of 

Employer) ... .................... ... AND M/s. .. ...............(Name of Contractor) ...

 ........................................ .../JOINT VENTURE (JV) OF M/s. .............................. ……..

 ........................................ (Name  of  Lead  Partner)….  (THE LEAD PARTNER OF THE 

JV) AND M/s. ….. (Name of Other Partner)…… (THE PARTNER OF THE JV) [Use as 

applicable] 

 

 

THIS  CONTRACT AGREEMENT  No. …………………  (also referred to 

as‘Ex-Works Supply Contract/the First Contract’) is made on the ….. day of …………… 

20…..  

 

 

BETWEEN  

 

(1) ................................. (Name of Employer)... ........... .. a company incorporated under 

the laws of Companies Act 1956 and having its Registered Office at ………(registered 

address of the Employer) …………………   and   its   Corporate   Office   at 

…………(address   of   the Employer)….………… (hereinafter called "the Employer" and 

also referred to as “…..(insert abbreviated name of the Employer) ……..”)  

 

and  

 

(2) M/s ... ....................... (Name of Contractor) ... ..... ..., a company incorporated under 

the laws of Companies Act 1956 and having its Principal place of business at 

………....(Address of Contractor) ............................. .  and Registered  Office  at

 ...................................... ………....(Registered  address  of Contractor) ... ... (hereinafter 

called "the Contractor" and also referred to as “…..(insert abbreviated name of the 

Contractor) ……..”)  

 

or  

 

Joint Venture (JV) of M/s......... ................................ (Name of Lead Partner) 

..................... (The Lead Partner of JV), a company incorporated under the laws of 

Companies Act 1956 and having its   Principal   place   of business at ……….... 

(Address   of   Lead   Partner) ........... and Registered Office at ……….... (Registered 

address of Lead Partner) ....... and M/s ...(Name of Other Partner) ... (the Partner of JV), 

a company incorporated under the laws of Companies  Act1956  and  having  its 

Principal  place  of business at  ………....(Address of Other Partner)  .... and Registered   

Office  at ………....(Registered  address  of  Other  Partner) (hereinafter called "the 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 161 
 

Contractor"  and also referred to as “Joint Venture”/the ‘JV””)  

 

(Applicable only in case of Joint Venture)  

 

WHEREAS the Employer desires to engage the Contractor for the Ex-works supply of all  

equipment and materials including Type Testing to be conducted inter-alia including  ..…..

(Indicate brief  scope  of  work) for  the  complete execution  of  the  …… (insert  name  

of  Package  alongwith  name  of  the  Project)……. as detailed in the Contract Document 

("the Facilities"), and the Contractor has agreed to such engagement upon and subject to the 

terms and conditions hereinafter appearing.  

 

NOW IT IS HEREBY AGREED as follows: Article 1.     Contract Documents  

 

1.1    Contract Documents (Reference GCC Clause 3.3)  

The following documents shall constitute the Contract between the Employer and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 

VOLUME - A  

 

1.    This Contract Agreement and the Appendices thereto.  

2.    Notification of Award Ref. No. …………..……. dated …………….. VOLUME - B  

3. “Bidding Documents” comprising of the following:  

The  Bidding  Document  is  a  compilation  of  the  following  and  shall  include 

amendments…. to ……, if any, thereto:  

 

a. VOLUME - I:   Condition of contract (Document Code No.: ……………):  

Section I: Invitation for Bid (Section - IFB)  

Section II: Instructions to Bidders (Section - ITB)    

Section III: Bid Data sheets (BDS) 

Section IV: General Conditions of Contract (GCC)     

Section V: Special Conditions of Contract (SCC)  

Section VI: Sample Forms and Procedures (FP) 

 

1.     Bid Form & Price Schedule  

1.1    Bid Form  

1.2    Price Schedule  

 

2.     Bid Security Form  

 

3.     Form of Notification by the Employer to the Bank  

3.a    Applicable  for  forfeiture  of  Bank Guarantee  

3.b     Applicable  for  conditional  claim  pending extension of Bank Guarantee by the 

bidder. Contract’ for Installation of Plant and equipment  
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5.     Form of Contract Agreement  

Alternative A Alternative B  

 

5.1    Appendix-1: Terms and Procedures of Payment 

 

5.2    Appendix-2: Price Adjustment  

 

5.3    Appendix-3: Insurance Requirements  

 

5.4    Appendix-4: Time Schedule  

 

5.5    Appendix-5: List of Approved Subcontractors  

5.6    Appendix-6: Scope of Works and Supply by the Employer  

5.7    Appendix-7: List of Document for Approval or Review  

5.8    Appendix-8: Guarantees, Liquidated Damages for Non-Performance  

 

6.     Performance Security Form  

 

7.     Bank Guarantee Form for Advance Payment  

 

8.     Form of Taking over Certificate  

 

9.  Form of Indemnity Bond to be executed by the Contractor  for  the  Equipment  

handed over in one lot by Employer for performance of its contract  

 

10.  Form of Indemnity Bond to be executed by the Contractor for the Equipment  

handed over in instalments by Employer For performance of its contract  

11.    Form of Authorisation Letter  

12.    Form of Trust Receipt for Plant, Equipment and Materials received  

13.    Form of Extension of Bank Guarantee  

 

14.    Form of Power of Attorney for Joint Venture  

 

15.    Form of Undertaking by the Joint Venture Partners  

 

16.    Format for Evidence of Access to or Availability of Credit/ Facilities  

 

17.    Form of Operational Acceptance  

 

18.   Form of Safety Plan to be submitted by the Contractor within sixty days of award of 

contract  

19.  Form of joint deed of undertaking by the Sub- contractor along with the bidder 
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/contractor  

 

20.    Form of Certificate of Financial Parameters for QR  

 

4.     Bid Submitted by the Contractor.  

(Only relevant extracts are  attached  herewith  for  easy  reference.  Should  the 

circumstances warrant, the original Bid along with the enclosures thereof, shall be 

referred to.).  

 

1.2    Order of Precedence (Reference GCC Clause 2)  

 

In the event of any ambiguity or conflict between the Contract Documents listed above, the 

order of precedence shall be the order in which the Contract Documents are listed in Article 

1.1 (Contract Documents) above.  

 

Article 2.     Contract Price and Terms of Payment  

 

2.1    Contract Price (Reference GCC Clause 7)  

 

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration  

of the performance by the Contractor of its obligations hereunder. The Contract Price  

shall be the aggregate of   .……. (amount in words) .......................... .. (...... (amount in 

figures) …....), or such other sums as may be determined in accordance with the terms 

and conditions of the Contract. The break-up of the Contract price is as under:  

 

 

S.No. Price Component Amount 

1. Ex-Works Price component  

2. Type Test Charges 
Not Applicable 

Total for Ex-works Supply Contract  
 

 

 

The detailed break-up of Contract Price is given in the relevant Appendices hereto.  

 

2.2    Terms of Payment (Reference GCC)  

The terms and procedures of payment according to which the Employer will reimburse the 

Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto.  

 

Article 3. Effective Date for Determining Time for Completion  

 

3.1    Effective Date (Reference GCC 1)  
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The Time of Completion of Facilities shall be determined from the date of the 

Notification of Award i.e., from ………………… Article 4.     Appendices  

The  Appendices  listed  in  the  List  of  Appendices,  as mentioned  below,  shall  be 

deemed to form an integral part of this Contract Agreement.  

 

Reference  in  the  Contract  to  any  Appendix  shall  mean  the  Appendices  attached 

hereto, and the Contract shall be read and construed accordingly.  

 

List of Appendices  

 

Appendix 1          Terms and Procedures of Payment  

Appendix 2          Price Adjustment 

 Appendix 3         Insurance Requirements  

Appendix 4         Time Schedule  

Appendix 5          List of Approved Subcontractors  

Appendix 6          Scope of Works and Supply by the Employer  

Appendix 7          List of Document for Approval or Review  

Appendix 8         Guarantees, Liquidated Damages for Non-Performance 

 

 Article 5.  

 

The Contract Agreement No. …………………….. has also been made on the  …….. 

Day of …………..  20…., between the Employer and the Contractor for the Services 

Contract (hereinafter referred to as the “Second Contract”) for the subject package which 

includes performance of all the services interalia including ……... ..….. (Indicate brief 

scope of work)... . for the complete execution of the …… (Insert name of Package along 

with name of the Project)…….  

Notwithstanding the award of contract under two separate contracts in the aforesaid 

manner, the Contractor shall be overall responsible to ensure the execution of both the 

contracts to  achieve successful  completion and  taking over  of the facilities by the 

Employer as per the requirements stipulated in the Contract. It is expressly understood and 

agreed by the Contractor that any default or breach under the  

‘Second Contract’ shall automatically be deemed as a default or breach of this ‘First 

Contract’ also and vice-versa and any such breach or occurrence or default giving the 

Employer a right to terminate the ‘Second Contract’ either in full or in part, and/or 

recover damages there under that Contract, shall give the Employer an absolute right to 

terminate this Contract at the Contractor’s risk, cost and responsibility, either in full or in part 

and /or recover damages under this ‘First Contract’ as well. However, such breach or 

default or occurrence in the  ‘Second Contract’ shall not automatically relieve the 

Contractor of any of its responsibility/ obligations under this ‘First Contract’. It is also 

expressly understood and agreed by the  Contractor  that  the  equipment  /materials 
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supplied by the Contractor under this ‘First Contract’ when installed and commissioned by 

the Contractor under the ‘Second Contract’ shall give satisfactory performance in 

accordance with the provisions of the Contract.  

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to  

be duly executed by their duly authorized representatives the day and year first above  

written.  

 

 

Signed by for and  

 

on behalf of the Employer  

 

. .............................Signature  

............................... Title  

 

 

in the presence of  

 

 

Signed by for and  

 

on behalf of the Contractor  

 

 

. .................................Signature  

..................................Title  

in the presence of  
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7. (FORM 6) FORM OF CONTRACT AGREEMENT [ALTERNATIVE - B] 

 

 

SERVICES CONTRACT AGREEMENT BETWEEN  .........(Name of Employer)  ... 

AND M/s.  .. .......................................................................................... (Name of 

Contractor)  ....../ JOINT VENTURE (JV) OF M/s.…….. (Name of Lead Partner)…. 

(THE LEAD PARTNER OF THE JV) AND M/s. ….. (Name of Other Partner)…… 

(THE PARTNER OF THE JV) [Use as applicable] 

 

 

THIS CONTRACT AGREEMENT No.…………………  (also referred to as‘Services 

Contract/the Second Contract’) is made on the ….. day of …………… 20….. BETWEEN  

 

(1) ... ............................. (Name of Employer)... ............ .. a company incorporated under  

the laws of Companies Act 1956 and having its Registered Office at ………(registered 

address of the Employer) …………………   and   its   Corporate   Office   at 

………(address   of   the Employer)….………… (hereinafter called "the Employer" and 

also referred to as “…..(insert abbreviated name of the Employer) ……..”)  

and  

 

(2) M/s ... ........................ (Name of Contractor) ... ........, a company incorporated under 

the laws of Companies Act 1956 and having its Principal place of business at 

………....(Address of Contractor) ...............................  and  Registered  Office  at

 ....................................... ………....(Registered  address  of Contractor) ... ... (hereinafter 

called "the Contractor" and also referred to as “…..(insert abbreviated name of the 

Contractor) ……..”)  

 

or  

 

Joint  Venture (JV)  of  M/s (Name  of  Lead  Partner) ...........................(the  Lead 

Partner of JV), a company incorporated under the laws of Companies Act 1956 and  

having  its   Principal   place   of  business  at ………....(Address   of   Lead   Partner) . 

and Registered Office at  ………....(Registered address of Lead Partner) ...... and M/s 

......................(Name of Other Partner) ...(the Partner of JV), a company incorporated  

under  the  laws  of  Companies  Act 1956  and  having  its Principal  place  of business 

at  ………....(Address of Other Partner)  ............ and Registered   Office  at 

....(Registered  address  of  Other  Partner)(hereinafter called "the Contractor" and also 

referred to as “Joint Venture”/the ‘JV””)  

(Applicable only in case of Joint Venture)  

 

WHEREAS the Employer desires to engage the Contractor for providing all the services  

inter- alia including ……... ..….. (Indicate brief scope of work) ... . for the complete 
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execution of the …… (insert name of Package alongwith name of the Project)…….  

as detailed in the Contract Document ("the Facilities"), and the Contractor has agreed  

to such engagement upon and subject to the terms and conditions hereinafter appearing.  

 

NOW IT IS HEREBY AGREED as follows: Article 1.     Contract Documents  

 

1.1    Contract Documents (Reference GCC Clause 3.3)  

 

The following documents shall constitute the Contract between the Employer and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 

VOLUME - A  

 

1.    This Contract Agreement and the Appendices thereto.  

2.    Notification of Award Ref. No. …………..……. dated …………….. VOLUME - B  

3. “Bidding Documents” comprising of the following:  

The  Bidding  Document  is  a  compilation  of  the  following  and  shall  include 

amendments…. to ……, if any, thereto:  

 

a. VOLUME - I:   Condition of contract (Document Code No.: ………………):  

Section I:  Invitation for Bid (Section - IFB)  

Section II:  Instructions to Bidders (Section - ITB)  

Section III: Bid Data sheets (BDS) 

Section IV: General Conditions of Contract (GCC)  

Section V: Special Conditions of Contract (SCC)  

Section VI: Sample Forms and Procedures (FP) 

1.     Bid Form & Price Schedule  

 

1.1    Bid Form  

 

1.2    Price Schedule  

 

2.     Bid Security Form  

3.     Form of Notification by the Employer to the Bank  

3.a    Applicable  for  forfeiture  of  Bank  Guarantee  

3.b     Applicable  for  conditional  claim  pending extension of Bank Guarantee by the 

bidder.  

 

4.     Form of ‘Notification of Award of Contract 
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4(a)   Form  of  ‘Notificationof  Award  of Contract’  for  Supplyof  Plant  and equipment 

 

4(b)   Form  of  ‘Notification of  Award  of Contract’ for Installation of Plant and 

equipment 

 

 

5.     Form of Contract Agreement  

Alternative A      Alternative B 

5.1    Appendix-1: Terms and Procedures of Payment 

 

5.2    Appendix-2: Price Adjustment  

 

5.3    Appendix-3: Insurance Requirements  

 

5.4    Appendix-4: Time Schedule  

5.5    Appendix-5: List of Approved Subcontractors  

5.6    Appendix-6: Scope of Works and Supply by the Employer  

5.7    Appendix-7: List of Document for Approval or Review  

5.8    Appendix-8: Guarantees, Liquidated Damages for Non-Performance  

 

6.     Performance Security Form  

 

7.     Bank Guarantee Form for Advance Payment  

 

8.     Form of Taking over Certificate  

 

9. Form of Indemnity Bond to be executed by the Contractor for the Equipment handed over in 

one lot by Employer for performance of its contract 

10.  Form of Indemnity Bond to be executed by the Contractor for the Equipment  

handed over in instalments by Employer For performance of its contract  

 

11.    Form of Authorisation Letter  

12.    Form of Trust Receipt for Plant, Equipment and Materials received  

13.    Form of Extension of Bank Guarantee  

 

14.    Form of Power of Attorney for Joint Venture  

 

15.    Form of Undertaking by the Joint Venture Partners  

 

16.    Format for Evidence of Access to or Availability of Credit/ Facilities  
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17.    Form of Operational Acceptance  

 

18.     Form  of  Safety  Plan  to  be  submitted  by  the Contractor   within   sixty days of 

award of contract  

 

19.  Form of joint deed of undertaking by the Sub- contractor along with the bidder 

/contractor  

20. Form of Certificate of Financial Parameters for QR  

 

VOLUME - C  

 

4.     Bid Submitted by the Contractor.  

 

(Only  relevant  extracts  are  attached  herewith  for  easy  reference.  Should  the 

circumstances warrant, the original Bid along with the enclosures thereof, shall be 

referred to.).  

 

1.2    Order of Precedence (Reference GCC Clause 3.3)  

In the event of any ambiguity or conflict between the Contract Documents listed above, the 

order of precedence shall be the order in which the Contract Documents are listed in Clause 

3.3 (Contract Documents) above.  

 

1.3    Definitions (Reference GCC Clause 1/SCC Clause 1)  

 

1.3.1  Capitalized words and phrases used herein shall have the same meanings as are  

ascribed to them in the General Conditions of Contract/Special Conditions of Contract  

 

Article 2.     Contract Price and Terms of Payment  

 

2.1    Contract Price (Reference GCC Clause 7)  

 

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration  

of the performance by the Contractor of its obligations hereunder. The Contract Price  

shall be the aggregate of   .……. (amount in words) .......................... .. (......(amount in 

figures) …....), or such other sums as may be determined in accordance with the terms 

and conditions of the Contract. The break-up of the Contract price is as under:  

 

S.No. Price Component Amount 

1. Local Transportation, Insurance 

and other Incidental 

 

2. Installation Services  



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 170 
 

3. Training Charges (if required) Not Applicable 

Total for Ex-works Supply Contract  
 

 

The detailed break-up of Contract Price is given in the relevant Appendices hereto.  

 

2.2    Terms of Payment (Reference GCC Clause 8)  

The terms and procedures of payment according to which the Employer will reimburse the 

Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto. Article 

3. Effective Date for Determining Time for Completion  

3.1     Effective Date (Reference GCC Clause 1) The  Time  of  Completion  of  Facilities  

shall be determined from the date of the Notification of Award i.e., from 

…………………  

 

Article 4. Appendices The Appendices listed in the List of Appendices, as mentioned 

below, shall be deemed to form an integral part of this Contract Agreement.  

 

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, 

and the Contract shall be read and construed accordingly  

 

List of Appendices  

 

Appendix 1          Terms and Procedures of Payment  

Appendix 2          Price Adjustment  

Appendix 3           Insurance Requirements  

Appendix 4          Time Schedule  

Appendix 5          List of Approved Subcontractors  

Appendix 6          Scope of Works and Supply by the Employer  

Appendix 7          List of Document for Approval or Review  

Appendix 8          Guarantees, Liquidated Damages for Non-Performance  

 

 

Article 5.   The Contract Agreement No. …………………….. has also been made on the 

…….. day of  …………..  20….,  between  the Employer  and  the Contractor  for  the 

Ex-Works Supply Contract (hereinafter referred to as the “First Contract”) for the subject 

package which  includes  Ex-works  supply  of  all  equipment  and  materials  including 

Type Testing to be conducted interalia including ……... ..….. (Indicate brief scope of 

work) for the complete execution of the …… (insert name of Package along with  

name of the Project)…….   Notwithstanding the award of contract under two separate  

contracts in the aforesaid manner, the Contractor shall be overall responsible to ensure  

the execution of both the contracts to achieve successful completion and taking over of  

the facilities by the Employer as per the requirements stipulated in the Contract. It is  



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 171 
 

expressly understood and agreed by the Contractor that any default or breach under the  

‘First Contract’ shall automatically be deemed as a default or breach of this ‘Second  

Contract’ also and vice-versa and any such breach or occurrence or default giving the  

Employer a right to terminate the ‘First Contract’ either in full or in part, and/or recover  

damages  there  under  that  Contract,  shall  give  the  Employer  an  absolute right to  

terminate this Contract at the Contractor’s risk, cost and responsibility, either in full or in  

part and /or recover damages under this ‘Second Contract’ as well. However, such breach  

or  default  or  occurrence in  the  ‘First  Contract’  shall  not  automatically  relieve  the  

Contractor of any of its responsibility/ obligations under this ‘Second Contract’. It is also 

expressly understood and agreed by the Contractor that the equipment  /materials  supplied  

by  the  Contractor  under  the  ‘First  Contract’  when installed and commissioned by the 

Contractor under this ‘Second Contract’ shall give satisfactory performance in accordance 

with the provisions of the Contract.  

 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to  

be duly executed by their duly authorized representatives the day and year first above  

written.  

 

Signed by for and on behalf of the Employer  

 

Signed by for and  

on behalf of the Contractor ................................................. . Signature 

 

 ..................................... Title  

 

 

in the presence of  

 

..................................... Signature  

 

..................................... Title  

 

 

in the presence of  

 

 

 

(Separate Contract Agreements shall be executed by the Employer and the Contractor in 

accordance with the Construction of the Contract stipulated at BDS Clause [ITB 30.4]. The 

forms of Contract under both Alternative i.e., a & b shall be used).  
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8. APPENDIX-1: PAYMENT TERM 

Payment to the contractor for the performance of the contract will be made by the Senior 

Manager Finance and Accounts of the EMPLOYER   as per the conditions specified here 

under. The final payment shall be made on completion of all the works and fulfilment by the 

contractor of all his liabilities and responsibilities under the contractor. The bidder is required 

to submit measurement sheet and bills for the work done as per the actual work done 

following new procedure order. Proper item wise accountal of material supply, erection 

and asset created has to be maintained by the contractor which will e verified by Engineer in 

charge from time to time  
 

Payment Terms applicable to Turnkey Contracts:  
 

A. PAYMENT OF THE WORK  
 

A. 1: Supply Price Component: 

 

(i)   Advance Payment (Optional): 

Interest  bearing  mobilization advance  @15% of the contract  value of ex-works  

component of supply portion excluding GST shall be paid after contract agreement is 

signed against submission of an irrevocable Bank Guarantee of  110% of the value 

of mobilization advance issued by any Nationalized Bank or Scheduled Bank  

(Volume-I, Section-III, Annexure-I) to the satisfaction of EMPLOYER. The Bank 

Guarantee shall be valid upto scheduled completion period which will be extended 

till recovery of entire advance amount.  

The interest rate on advance payment shall be RBI's Base Rate prevailing on the 

date of disbursement of advance payment. The interest accrued on interest bearing 

advance shall be adjusted first before releasing any payment. 

The advance shall be deducted on pro-rata basis from the running bills of the contractor. 

At a later stage, if the contractor deposits revised irrevocable B.G. corresponding to 

balance mobilization advance, the same shall be accepted and the original/previous B.G. 

shall be released. On adjustment of complete amount of mobilization advance from the 

bills, the B.G. submitted against advance payment will be released. 
 

The mobilization advance will be paid to the Contractor in two instalments of 7.5% each. 

The first instalment of 7.5% shall be released on presentation of the following 

documents:  
 

1) Contractor’s Request Letter for Mobilization Advance along with the invoice  

2) Execution of the agreement by the Contractor  

3) Submission of Irrevocable Bank Guarantee as above  

4) Detailed PERT Network/Bar chart and its approval by the Employer  
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The second instalment of 7.5% shall be released on presentation of contractor invoice and 

satisfactory utilization certificate of first advance instalment.  

 

This payment is an optional payment.  

(ii) Interim Payment:  

(a) An interim payment of 75% (Seventy five percent)** of the price components of 

supply portion including 100% GST shall be made on the basis of actual supply 

made as per the bill (separate bill for each work) duly verified and admitted by the 

concerned A.E.E./A.Ex.E, duly signed by Work-in-Charge (i.e. concerned Electrical 

Executive Engineer) and countersigned by the concerned Engineer-in-Charge (i.e. 

concerned Electrical Superintending Engineer) or Officer Authorized by EMPLOYER 

after deduction/adjustment of the Mobilization advance on pro-rata basis and also on 

submission of documents indicated herein under subject to the conditions laid down 

in under noted sub-Para:- 
 

 Certification of receipt of material at site by the Engineer of the Owner.  

 Contractor’s detailed invoice & packing list identifying contents of each shipment.  

 Insurance policy/certificate  

 Manufacturer’s/Contractor’s guarantee certificate of Quality.  

 Material Inspection Clearance Certificate (MICC) for dispatch issued by the 

Employer’s representative and the Contractor’s factory inspection report.  

 Test certificate  

 

** However, if the estimated cost of the tender is upto Rs. 15.00 Crs. (Rupees Fifteen 

Crores), then the above payment shall be 85% in place of 75%. 

 

(b) Further, payment for next 15% (fifteen percent)** of supply portion for a particular 

item excluding GST shall be released against successful completion of installation, 

erection, testing & commissioning etc. of that particular item.  

  

** However, if the estimated cost of the tender is upto Rs. 15.00 Crs. (Rupees Fifteen 

Crores), then the above payment shall be 10% in place of 15%. 

 

(iii) The balance 10% (ten percent)** of the Supply Price component excluding GST 

shall be paid after successful completion of the work and after obtaining certificate of 

successful commissioning of the project from the competent authority as per scope of 

the tender and issuance of Taking Over Certificate by Engineer-in-Charge (i.e. 

concerned ESE) and submission of performance guarantee and also acceptance of 

closure proposal of the project.  

 

** However, if the estimated cost of the tender is upto Rs. 15.00 Crs. (Rupees Fifteen 

Crores), then the above payment shall be 5% in place of 10%. 
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The above retention amount may be released on request of contractor against 

submission of Bank guarantee of equivalent amount which will be valid upto two 

months beyond completion and taking over of the project and will be extended upto 

two months beyond acceptance of closure proposal of the project.  

 

A.2.   Erection Price Component (including civil works):  
 

(i) Advance Payment (Optional):- 

 Interest bearing mobilization advance @10% of contract value for erection  items 

(including civil items) excluding GST shall be paid after contract agreement against 

Bank Guarantee of 110% of the value of mobilization advance issued by any 

Nationalized Bank or Eligible Scheduled Bank as per list. The validity of Bank  

Guarantee  will  be  scheduled  completion  period  which  will  be extended till 

recovery of entire advance amount.  

The interest rate on advance payment shall be RBI's Base Rate prevailing on the 

date of disbursement of advance payment. The interest accrued on interest bearing 

advance shall be adjusted first before releasing any payment. 
  

 The advance shall be deducted on pro-rata basis from the running bills of the 

 contractor.  At later stage, if the contractor deposits revised B.G. corresponding 

to balance mobilization advance, the same shall be accepted  and the original/previous 

B.G. shall be released. On adjustment of complete amount of mobilization advance from 

the bills, the B.G. submitted against advance payment will be released. 
  

 The mobilization advance shall be released in two instalments. The first instalment of 

5% of total erection price shall be paid on presentation of the following  further 

documents:  
 

(a)     Submission of detailed invoice for advance payment.  

(b) Establishment of Contractor’s site offices, and certification by 

Engineer-in-charge that satisfactory mobilization for erection exists.  
 

 The  second  instalment  of 5%  shall  be  released  on  presentation  of contractors 

invoice and satisfactory utilization certificate of first advance instalment.  
 

 This payment is an optional payment.  
 

(ii) 90% (ninety percent) of the erection price component including 100% GST will be 

paid on progressive basis depending on the actual work done as against each successful 

completion of installation, erection, testing & commissioning etc. activity and as per the 

bill duly verified and admitted by the concerned A.E.E./A.Ex.E, duly signed by 

Work-in-Charge (i.e. concerned Electrical Executive Engineer) and countersigned by 

the concerned Engineer-in-Charge (i.e. concerned Electrical Superintending Engineer) 

and after deduction / adjustment of the Mobilization advance and interest on pro-rata 
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basis. The assets register is mandatorily to be submitted along with the bill for 

capitalization of assets.  
 

(iii) The balance 10% (ten percent) of the erection price component excluding GST shall 

be paid after successful completion of installation, erection, testing & commissioning 

etc. of the work and after obtaining certificate of successful commissioning of the 

project from the competent authority as per scope of the tender and issuance of Taking 

Over Certificate by Engineer-in-Charge (i.e. concerned ESE) and submission of 

performance guarantee and also acceptance of closure proposal of the project.  

 

  The above retention amount may be released on request of contractor against 

submission of Bank guarantee of equivalent amount which will be valid upto two 

months beyond completion and taking over of the project and will be extended upto 

two months beyond acceptance of closure proposal of the project.  

 

Note: Commissioning, for the purpose of payments shall mean satisfactory completion of  

 all supplies, erection, commissioning checks and successful completion of all site  

 tests and continuous energisation of the equipment/materials at rated voltage as  

 per the Contract and to the satisfaction/approval of the Employer.  

 

 

Note:  

 

 Payment towards Taxes and Duties  

 Taxes and duties, applicable as per Indian Tax laws, in respect of direct transaction 

between EMPLOYER and the contractor and to be reimbursed by EMPLOYER as 

per the contract, will be reimbursed on receipt of materials and equipments in 

good condition against documentary evidence.  

 Payment  towards  taxes  &  duties  shall  be  released  by  EMPLOYER  directly  

to  the Contractor against invoices along with documentary evidence, to be 

submitted by the Contractor as specified in the Contract. 

 Where the word Sales Tax, Sale Vat, Local Taxes etc. have been used, which have 

been subsumed under GST, the provision of GST shall prevail in totality. Further, the 

bidder must be GST compliant. However, this will be subject to adoption by the Govt. 

of Bihar. 

 

 Incentive against early completion of the project  

 If the contractor achieves completion of the whole of works and takeover of the 

project, prior to the project completion schedule, the Employer shall pay to the 

contractor an extra amount @ 0.5% per week subject to maximum 4% of the 

contract amount excluding GST. The payment will be done after the release of 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 176 
 

project completion certificate by Employer against the invoice raised for incentive 

against early completion of project and acceptance of closure report of the project by 

Employer.  

 However, No early completion bonus/ incentive shall be paid to the contractors in 

case of Time Extension given to the contractor based on either reasons attributable to 

the Employer or Contractor 

 

Milestones for submission of bills of Supply, Erection and Civil Works: 

 

 

S.No. 
Period after award of work   

(Date of LOI/NOA)* 

Bill submission Schedule** 

 

1. 6 Months 20% of the awarded work value 

2. 9 Months 40% of the awarded work value 

3. 12 Months 60% of the awarded work value 

4. 15 Months 80% of the awarded work value 

5. 18 Months 100% of the awarded work value 

 

For delay/ failure in submission of bills both for supply & erection as per above mentioned 

milestones, stage penalty shall be levied & recovered from the bills @0.5 % per week from 

value of the non-submitted bills of supply & erection/ civil work which is scheduled to be 

submitted as per milestone subject to condition that limit of all penalties for delay shall 

not be exceed the limit of liquidated damage for delay i.e. maximum of 10% of contract 

value.  

The deducted amount towards stage penalty for a particular milestone shall be released 

immediately if that bill of un-executed items of supply or erection / civil works is submitted 

subsequently matching with the next milestone of project as specified in above table.  

 

Note: 

* &** Milestones for submission of bills of Supply, Erection and Civil Works shall 

change proportionately for each tender/ contract depending upon the defined 

time for completion of the particular project. 

 

 

VIII-6   Mode of Payment  

 

V1III-6.1  Payments shall be made promptly by the Employer after receipt of Contractor’s  

 invoice complete in all respects and supported by the requisite documents and  

 fulfilment of stipulated conditions, if any. All the payments made during the  

 contract shall be on account payment only.  

 

VIII-6.2  In case the Contract is awarded on a joint venture, the Advance Bank Guarantees  as 
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well as Contract Performance Guarantees referred above shall be in the name of  the 

Joint Venture covering all the partners of the Joint Venture and not in the name  of the 

Lead Partner or any partner (s) of the Joint Venture alone.  

 

 

 

9. APPENDIX-3: INSURANCE   (NOT USED) 

 

10. APPENDIX-4: TIME SCHEDULE 

 

1.     The Project Completion Schedule shall be as follows: 
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1.1    The activity(ies) under the Contractor’s programme for Project Completion shall be  in 

the  form  of  a  master  network (MNW)  and  shall  identify  the  various activities  like 

design,  engineering, manufacturing, supply, installation, factory  

testing, transportation to site, site testing and commissioning, trial operation and  

Taking Over etc. of the Facilities or specific part thereof (where specific parts are  

specified in SCC). The network shall conform to the above Project Completion  

Schedule.  

 This master network will be discussed and agreed before Award in line with above, 

engineering drawing and data submission schedule shall also be discussed and  finalised  

before  Award.  Liquidated damages for  delay  in  successful Completion of the 

Facilities or specific part thereof  (where specific parts are specified in SCC) and 

Operational Acceptance.  

 

1.2    The Employer reserves the right to request minor changes in the work schedule at  the 

time of Award of Contract to the successful Bidder.  

1.3 The successful Bidder shall be required to prepare detailed Network(s) and project 

implementation plans & programmes and finalise the same with the Employer as  per 

the requirement specified in Technical Specifications and scope of works, which shall 

from a part of the Contract.  

 

 

11. APPENDIX-5: LIST OF APPROVED SUBCONTRACTORS 

Prior to award of Contract, the following details shall be completed indicating those  

sub- contractors proposed by the Bidder by Attachment to its bid that are approved by  

the Employer for engagement by the Contractor during the performance of the contract.  

S.No. Activities 
Duration     in     Months     from     the 

effective date of Contract 

 Taking  Over  by  the  Employer  

upon successful Completion of: 

 

1. Construction of 220/132/33 KV, 

(2x160 + 3x50) MVA, GSS 

Asthawan (Dist.- Nalanda) with 

Construction of 02 Nos. 220 KV 

Line Bays & 06 Nos. 132 KV 

Line Bays at remote end on 

Turnkey Basis  

 

NIT No. 41/PR/BSPTCL/2018 

 

For 18 (Eighteen) months project, 

20% work should get completed within 6 

months, 20% balance works should  get  

completed  in next  3 months, 20% balance 

works should get completed   in   next 3 

months, 20% balance works should get 

completed   in   next 3 months  and final 20%   

balance   works   should get completed  in  

next  3 months.  
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The following Subcontractors are approved for carrying out the item of the facilit ies  

indicated. Where more than one Subcontractor is listed, the Contractor is free to choose  

between them, but it must notify the Employer of its choice in good time prior to  

appointing any selected Subcontractor. In accordance with GCC the Contractor is free to  

submit  proposals for  Subcontractors for  additional items from time to  time.    No  

Subcontracts shall be placed with any such Subcontractors for additional items until the  

Subcontractors have been approved in writing by the Employer and their names have  

been  

 

added to this list of Approved subcontractors.  

 

Item of Facilities Approved Subcontractors Nationality 

   

   

   

   

   

   

   

 

 

Further, erection portion of the contract shall not be subcontracted without the prior 

approval of the Employer. However, such approval shall not be necessary for engaging 

labour.  
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2. APPENDIX-6 : SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER 

The following personnel, facilities, works and supplies will be provided/supplied by  the  

Employer,  as  well  as  Employer  responsibilities  stated  in  technical specifications shall 

apply as appropriate.  

All personnel, facilities, works and supplies will be provided by the Employer in good time 

so as not to delay the performance of the Contractor in accordance with the approved Time 

Schedule and Program of Performance.  

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided 

free of charge to the Contractor.  

 

 Personnel Charge to Contractor - None 

 

  ----------------NIL----------------------- 

 

 Facilities Charge to Contractor - None except as noted 

 

  

 Electricity and Water Charge to Contractor - as noted 

 

The Contractor shall be entitled to use for the purposes of the facilities such 

supplies of electricity and water as may be available on the Site and shall provide any 

apparatus necessary for such use. The Contractor shall pay the Employer at the 

applicable tariff plus Employer's overheads, if any, for such use. Where such 

supplies are not available, the Contractor shall make his own arrangement for 

provision of any supplies he may require.  

 

 

 

 Works Charge to Contractor - None 

   

  NIL---------------------------------------- 

 

  

 Supplies Charge to Contractor - None 

 

  ------------------------NIL---------------------------------- 
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13. APPENDIX-7: LIST OF DOCUMENTS FOR APPROVAL OR REVIEW 

The Contractor shall prepare, or cause its Subcontractor to prepare, and present to the Project 

Manager in accordance with (Program of Performance),prescribe in GCC,. the following 

documents for:  

 

A.     Approval  

B.     Review  

 

3. Note:  

Bidder shall furnish the exhaustive list, which shall be discussed and finalised for incorporation 

into the Contract Agreement  
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14. APPENDIX-8:  GUARANTEES, LIQUIDATED DAMAGES FOR NON 

PERFORMANCE 

 

1. The equipment offered shall meet the rating and performance requirement stipulated in   

Technical Specification for various equipment or indicated in Data requirement. 

 

 

2. The ratings and performance figures of the equipments are to be guaranteed. 

 

3.  If the mentioned guarantees are not established at factory tests, then the Employer  at  his  

discretion  may  reject  or  accept  the  equipment  after assessing the liquidated damages 

against the Contract and such amounts shall be  deducted  from  the  Contract  Price  or  

otherwise  recovered  from  the Contractor.    

 

In case of Transformer, the equipment under no circumstances shall be accepted if the total 

losses exceed the max. limit specified in Technical Specifications.  
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15.   (FORM 7) PERFORMANCE SECURITY FORM 

 

Bank Guarantee No. …………………… Date...................  

 

Contract No.....................................  

 

…………..[Name of Contract]……………………. 

 

To: [Name and address of Employer] 

 

 

Dear Ladies and/or Gentlemen, 

 

 

We refer to the Contract ("the Contract") signed on ..............(insert date of the 

Contract)…..... between M/s. XXXXX (Name of Employer), having its Registered 

Office at XXXXX (Registered Address of Employer) (“the Employer”/” XXXXX 

(Name of Employer)”) on behalf of XXXX (Name of Owner) (hereinafter referred to as 

‘XXXX (Short Name of Owner)’ / ’Owner’), and M/s ................. (Name of Contractor) 

.................., having its Principal place of business at ………....(Address of Contractor) 

............................... and Registered Office at ………....(Registered address of 

Contractor) ........................................................................................ ("the Contractor") 

concerning …….................….. (Indicate brief scope of work) ............................... for the 

complete execution of the …… (insert name of Package alongwith name of the 

Project)…….. [Applicable for Bank Guarantees issued by Contractor/Associate for 

those Contracts awarded to them] 

 

 

Or  

 

We refer to the Contract signed on ... ........................... ..(insert date of the Contract)…..... 

between M/s. XXXXX  (Name of Employer), having its Registered Office at XXXXX  

(Registered Address of Employer) (“the Employer”/” XXXXX  (Name of Employer)”) 

on behalf of XXXX (Name of Owner) (hereinafter referred to as ‘XXXX (Short Name of 

Owner)’ /’Owner’), and M/s ... ..................................... (Name of Contractor) ... ..., 

having its Principal place of business at ………....(Address of Contractor) ... . and 

Registered Office at ……….... (Registered address of Contractor).................................. ("The 

Contractor") and the Contract ("the Contract") signed on .....(Insert date of the 

Contract)…..... between XXXXX (Name of Employer) on behalf of Owner   and M/s 

...(Name of Associate) ... ............................................... ..., having its Principal  place of 

business at ………....(Address of Associate)  ... ............ .  and Registered Office at 

………....(Registered .................................................... address of Associate) ., the   

Associate   of   the   Contractor   for executing  the  Facilities  concerning ……... ..…..

 ............................................................................................. (Indicate  brief scope  of  work) 
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for the complete execution of the …… (insert name of package along with name of the 

Project)…….. [Applicable for Bank Guarantees to be issued by Contractor against those 

Contracts awarded to their Associate]  

 

By this letter we, the undersigned, ………(insert name & address of the issuing bank) 

………, a Bank (which   expression shall include its successors, administrators, executors 

and assigns)    organized    under    the    laws   of.........................................and    having    its 

Registered/Head Office at …..…….(insert address of registered office of the bank)……... 

do hereby irrevocably guarantee payment to the Employer up to  

………………………….. i.e., Fifteen percent (15%) of the Contract Price until ninety 

(90) days beyond the Defect Liability Period i.e., upto and inclusive of …………. 

(dd/mm/yy).  

 

 

We undertake to make payment under this Letter of Guarantee upon receipt by us of  

your  first  written  demand  signed  by  the Employer  duly authorized  officer  or  the  

authorized officer of Owner declaring the Contractor to be in default under the Contract  

and without cavil or argument any sum or sums within the above named limits, without  

your need to prove or show  grounds  or  reasons  for  your  demand  and  without  the  

right  of  the  Contractor  to dispute or question such demand. Such payment shall be  

made by us on the same banking day as request without dmur and delay and without  

referring the matter back to the Contractor for what so reason it may be  

 

Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the 

lesser of the sum so requested or the amount then guaranteed hereunder in respect of any 

demand duly made hereunder prior to expiry of the Letter of Guarantee, without being 

entitled to inquire whether or not this payment is lawfully demanded.  

 

This letter of Guarantee shall remain in full force and shall be valid from the date of issue 

until ninety  (90) days beyond the Defect Liability Period of the Facilities i.e. upto and 

inclusive of ……………. (dd/mm/yy) and shall be extended from time to time for such 

period (not exceeding one year), as may be desired by M/s. ……………………… on 

whose behalf this Letter of Guarantee has been given.  

 

Except for the documents herein specified, no other documents or other action shall be 

required, notwithstanding any applicable law or regulation.  

Our liability under this Letter of Guarantee shall become null and void immediately upon its 

expiry, whether it is returned or not, and no claim may be made hereunder after such expiry 

or after the aggregate of the sums paid by us to the Employer shall equal the sums guaranteed 

hereunder, whichever is the earlier.  
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All notices to be given under shall be given by registered (airmail) posts to the addressee  

at the address herein set out or as otherwise advised by and between the parties hereto.  

 

We hereby agree that any part of the Contract may be amended, renewed, extended, 

modified, compromised, released or discharged by mutual agreement between you and the 

Contractor, and this security may be exchanged or surrendered without in any way 

impairing or affecting our liabilities hereunder without notices to us and without the 

necessity  for  any  additional  endorsement,  consent  or  guarantee  by  us,  provided, 

however, that the sum guaranteed shall not be increased or decreased.  

 

No action, event or condition which by any applicable law should operate to discharge us 

from liability hereunder shall have any effect and we hereby waive any right we may 

have to apply such law so that in all respects our liability hereunder shall be irrevocable and, 

except as stated herein, unconditional in all respects.  

 

For  and  on  behalf  of  the Bank  

 

[Signature of the authorised  

signatory(ies)] Signature  

 

 

Name  

 

Designation  

 

POA Number  

 

Contact Number(s): Tel. Mobile 

 

Fax Number  

 

email  

 

Common Seal of the Bank  

Witness:  

Signature  

 

 

Name  

 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 186 
 

Address_  

 

 

Contact Number(s): Tel. Mobile 

 

 

email  

 

 

 

Note :  

 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  

‘Bank Guarantee’.  

 

2. The  Bank  Guarantee  shall  be  signed  on  all  the  pages  by  the  Bank Authorities 

indicating their POA nos. and should invariably be witnessed.  

 

3.      The Bank Guarantee should be in accordance with the Performa as provided.  

 However, in  case the issuing  bank insists for  additional  paragraph for  

limitation of liability, the  following may  be  added  at  the  end of  the  

Performa of the Bank Guarantee [i.e., end paragraph of the Bank Guarantee  

preceding  the  signature(s)  of  the  issuing  authority(ies)  of  the  Bank  

Guarantee]:  

 

 

Quote  

 

“Notwithstanding anything contained herein:  

 

1.     Our liability under this Bank Guarantee shall not exceed............... (Value in figures) 

words)......................................]. 

 

2.     This Bank Guarantee shall be valid upto.................................. (validity date) 

 

3. We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before (validity 

date) .” 
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16. (FORM 8) BANK GUARANTEE FORM FOR ADVANCE PAYMENT 

 

Bank Guarantee No. ………………… Date... ........................ .  

 

Contract No...  

 

…………..[Name  of  Contract]…………………….   

 

To:  [Name  and address of the Employer]  

 

 

Dear Ladies and/or Gentlemen,  

 

We refer to the Contract  ("the Contract") signed on  ... ............................................ ..(Insert date 

of the Contract)…..... between you and M/s ... ......................................................... (Name of 

Contractor) ... .......................................................................................................... ..., having its 

Principal place of business at ………....(Address of Contractor) ... ........................... . 

and............................................................................Registered     Office     at………....(Registered     

address     of     Contractor).................................................................("the Contractor") concerning 

……... ..................................................................................................................... ..…..

 ............................................................................................................................... (Indicate  

brief  scope  of  work) ............................................................................................. .  for  the  

complete execution of the …… (insert name of Package along with name of the Project)……..  

 

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay 

or cause to be paid to the Contractor an Advance Payment in the amount of  ………….(Amount 

in figures and words  

 

 

By this letter we, the undersigned,........................ (insert name & address of the issuing bank)  

………, a Bank  (which    expression  shall include its successors, administrators, executors and 

assigns)   organized   under   the   laws   of and having  its Registered/Head Office at …..……. 

(Insert address of registered office of the bank)……..... do hereby irrevocably guarantee 

repayment of the said amounts upon the first demand of the Employer without cavil or argument 

in the event that the Contractor fails to commence or fulfil its obligations under the terms of the 

said Contract, and in the event of such failure, refuses to repay all or part (as the case may be) of 

the said advance payment to the Employer.  

 

Provided always that the Bank's obligation shall be limited to an amount equal to the outstanding  

balance  of  the  advance  payment,  taking  into  account  such amounts,  which  have  been  

repaid  by  the  Contractor  from  time  to  time  in accordance with  the terms of payment of 

the said  Contract  as evidenced  by appropriate payment certificates.  
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This Guarantee shall remain in full force from the date upon which the said advance 

payment is received by the Contractor upto ninety (90) days beyond the date on which the entire  

advance  so  advanced  along with  the  interest  if  any  due  thereon  has been  fully adjusted 

in terms of  the  Contract  i.e.,  upto  of  ninety  (90) days beyond  the  date  of  Completion  

of  the  Facilities  under  the  Contract.  This Guarantee  may  be  extended  from  time  to  time,  

as  may  be  desired  by  M/s. ……………………….. on whose behalf this Guarantee has been 

issued.  

 

Any claims to be made under this Guarantee must be received by the Bank during  

its period of validity, i.e. upto ninety (90) days beyond the date of Completion of  

the Facilities by the Employer i.e. upto and inclusive of ……………. (dd/mm/yy).  

 

For and on behalf of the Bank  

 

[Signature    of    the    authorised  

signatory(ies)] Signature................... 

 

                                                                                            Name....................................... 

 

                                                                                                         Designation................................  

 

POA Number..................................... 

 

Contact Number(s): Tel......................................Mobile................... 

 

 

Fax Number  

 

email  

 

Common Seal of the Bank  

 

Witness: 

 

 

Signature  

 

Name  

Address_  
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Contact Number(s): Tel. Mobile 

 

 

email  

 

Note:  

 

1.  For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of  

appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  ‘Bank  

Guarantee’.  

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their 

POA nos. and should invariably be witnessed.  

3.     The Bank Guarantee should be in accordance with the proforma as provided.  

 However, in case the issuing bank insists for additional paragraph for limitation of liability, 

the  following may  be  added  at  the  end of  the  proforma  of  the  Bank Guarantee [i.e., end 

paragraph of the Bank Guarantee preceding the signature(s) of the issuing authority(ies) of 

the Bank Guarantee]:  

 

 

Quote  

 

“Notwithstanding anything contained herein:  

 

1.     Our liability under this Bank Guarantee shall not exceed.............................. (Value in 

figures) [.........................words)..............................]. 

 

2.     This Bank Guarantee shall be valid upto.................................................... (Validity 

date) 

 

3.  We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before (validity 

date) ..................” 

 

Unquote  
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17. (FORM 9).      FORM OF TAKING OVER CERTIFICATE 

Date...  

 

Name  of  Contract...  

 

Contract No...  

 

 

 

To :  

(Name  and  address  of  the  Contractor)   

 

Dear  Ladies and/or Gentlemen,  

Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract 

entered   into   between   yourselves   and   the   Employer   dated ………………… relating 

to the............................................... (insert  brief description of the Facilities)...

 .………………….. we hereby notify you that the following part(s) of the Facilities was (were) 

complete on the date specified below, and that, in accordance with the terms of the Contract, the 

Employer hereby takes over the said part(s) of the Facilities, together with the responsibility for 

care and custody and the risk of loss thereof on the date mentioned below :  

1.     Description of the Facilities or part thereof ...  

 

2.     Date of Completion :...  

 

However,  you  are  required  to  complete  the  outstanding  items  listed  in  the attachment 

hereto as soon as practicable.  

This letter does not relieve you of your obligation to complete the execution of the Facilities in 

accordance with the Contract nor of your obligations during the Defects Liability Period.  

Very  truly  

yours,  

Title  

 

 

(Project  

Manager)  
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18. (FORM  10)  FORM  OF  INDEMNITY  BOND  TO  BE  EXECUTED  BY  THE 

CONTRACTOR FOR  THE  EQUIPMENT  HANDED OVER  IN  ONE  LOT  BY 

EMPLOYER FOR PERFORMANCE OF ITS CONTRACT 

 

 

INDEMNITY BOND 

 

THIS  INDEMNITY  BOND  is  made  this... ................................. ..    day    of ......... 20.....    

by.......................... a Company registered under the Companies Act, 1956/Partnership 

firm/  proprietary  concern  having  its  Registered  Office  at..……................... (Hereinafter 

called as 'Contractor' or "Obligor"   which   expression  shall  include its   successors   and 

permitted assigns) in favour of ... (insert name of the Employer)... ., a Company  incorporated 

under  the  Companies  Act,  1956  having  its   Registered  Office  at .......... ...(insert  

registered address of the Employer) and    its   project    at  ... ................(hereinafter called 

"......(abbreviated name of the Employer)... .." which expression shall include its successors and 

assigns):  

 

WHEREAS  ......(abbreviated  name  of  the  Employer).................................... has awarded  to  

the Contractor  a  Contract  for………....vide  its  Notification  of  Award/Contract 

No..………... ............................ dated... ..... ..  and  its Amendment  No.  ………...

 ........................................... (Applicable when amendments have been issued)  (hereinafter 

called the "Contract") in terms of  which ......(abbreviated name of the Employer)... .. is required 

to hand over various  Equipment to the Contractor for execution of the Contract.  

 

 

 

And WHEREAS by virtue of Clause No...  .of the said Contract, the 

Contractor is required to execute an Indemnity Bond in favour of ......(abbreviated name of the 

Employer)... .. for the Equipment handed over to it by ......(abbreviated name of the Employer)... .. 

for the purpose of performance of the Contract/Erection portion of the contract (hereinafter called 

the "Equipment").  

 

 

AND THEREFORE, This Indemnity Bond witnesseth as follows:  

 

1. That in consideration of various Equipment as mentioned in the Contract, valued at 

(amount in words... .…………... ..) handed   over to the Contractor for the purpose of 

performance of the Contract, the Contractor hereby undertakes to indemnify   and shall   keep 

...(abbreviated name of the Employer)...  .. indemnified, for the full     value of the Equipment. 

The Contractor hereby acknowledges receipt of the Equipment as per despatch  

title documents handed over   to   the Contractor   duly   endorsed in their favour and   detailed   

in   the Schedule   appended   hereto.   It is expressly understood  by  the  Contractor  that  

handing  over  of the despatch  title documents  in  respect  of  the  said  Equipments  duly  
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endorsed  by ...........(abbreviated name of the Employer)...  .. in favour of the Contractor shall be 

construed as handing over of the Equipment purported to be covered by such title documents and 

the Contractor shall hold such Equipment in trust   as   a   Trustee   for and on behalf of  

......(abbreviated name of the Employer)...  

 

2.  That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at  ......(abbreviated name of the Employer)... .. 

project Site against all risks whatsoever till the Equipment are duly used/erected  in  

accordance  with  the  terms  of  the Contract  and  the  Plant/Package  duly  erected  and  

commissioned  in accordance   with   the   terms   of   the   Contract,   is  taken  over  by 

.......(abbreviated name of the Employer)...  ... The Contractor undertakes to keep 

......(abbreviated name of the Employer)...  .. harmless against any loss or damage that may be 

caused to the Equipment.  

3.      The Contractor undertakes that the Equipment shall be used exclusively for  the 

performance/execution of the Contract strictly in accordance with its  terms and conditions and 

no part of the equipment shall be utilised for any other work of purpose  whatsoever.    it    is   

clearly  understood  by    the Contractor   that   non- observance of the obligations under this 

Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on  the  part  

of  the  Contractor  for  all  intents  and  purpose  including legal/penal consequences.  

 

4.  That  ......(abbreviated name of the Employer)... .. is and shall remain the exclusive 

Employer of the Equipment free from all encumbrances, charges or liens of any kind, whatsoever. 

The equipment shall at all times be open to inspection and checking by the Employee or 

Employer's Representative in this regard.  Further, ...(abbreviated  name  of  the  Employer)... shall 

always  be  free  at  all  times  to  take  possession  of the  Equipment  in  

whatever  form  the  equipment may be, if  in  its  opinion,  the Equipment are likely to be 

endangered, misutilised or converted to uses other than those specified in the Contract, by any 

acts of omission or commission on the part of  the Contractor  or any  other  person  or  on  

account  of  any reason whatsoever and the Contractor binds himself and undertakes to  

comply  with  the  directions  of  demand  of  ......(abbreviated  name  of  the Employer)... .. to 

return the equipment without any demur or reservation.  

 

5.  That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 

Equipment or the same or any part thereof is misutilised in any manner whatsoever, then the 

Contractor hereby agrees that the decision of the Employer's Representative as to assessment of 

loss or damage to the Equipment  shall  be final and binding on the Contractor. The Contractor 

binds itself and undertakes to replace the lost and/or damaged Equipment  

at his own cost and/or shall pay   the amount   of loss   to  ......(abbreviated name  of  the  

Employer)... .. without any demur,  reservation   or  protest. This  is  without  prejudice  to  any   

other  right   or remedy that may be available  to ...(abbreviated  name  of  the  Employer)...

 against  the Contractor under the Contract and under this Indemnity Bond.  
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6.  NOW THE CONDITION of this Bond is that if the Contractor shall duly and  

punctually  comply  with  the  terms  and  conditions  of  this  Bond  to  the satisfaction of 

......(abbreviated name of the Employer)... .., THEN, the above Bond shall be void, but otherwise, 

it shall remain in full force and virtue.  

 

 

 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 

representative under the common seal of the Company, the day, month and year first above 

mentioned.  

 

SCHEDULE 

 

 

Particulars 

of the 

Equipment 

handed over 

Quantity 

Particulars  of Despatch    

title Value of the 

Equipment 

Signature of 

the 

Attorney in 

token of 

receipt 

RR/GR No. 

date  of 

 

      

 

     

   

WITNESS  

 

For and on behalf of  

 

M/s... ........................... .………... 

 

 

 

1.   Signature... Signature... 

 

 

Indemnity Bonds are to be executed by the authorised   person and   (i) in case of  

contracting Company under common seal of   the Company or  (ii) having the  

power of attorney issued under common seal of the company with authority to  

execute Indemnity Bonds, (iii)   In case of (ii), the original Power of Attorney if  

it  is specifically  for this Contract or a Photostat copy of the Power of Attorney if  

it  is General  Power of Attorney and such documents should  be attached  to Indemnity Bond. 

 

 

 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 194 
 

19. (FORM 11) FORM OF INDEMNITY BOND TO BE EXECUTED BY THE 

CONTRACTOR FOR THE EQUIPMENT HANDED OVER IN INSTALLMENTS BY 

EMPLOYER FOR PERFORMANCE OF ITS CONTRACT 

 

INDEMNITY BOND 

 

 

THIS INDEMNITY BOND is made this ……….………... ... day of ….……... .. 20...... by  

 

………….………………… a Company registered under the Companies Act, 1956/Partnership 

firm/proprietary  concern  having  its  Registered  Office  at  …………... ..(hereinafter called as  

‘Contractor' or 'Obligor' which expression shall include its successors and permitted assigns)  

in  favour  of ...(insert  name  of  the  Employer)... .., a  company incorporated under the 

Companies Act, 1956  having  its Registered  Office  at ......(insert registered address of the 

Employer)... .. and its project  at .……………….…... (hereinafter called "......(abbreviated name 

of the Employer)... .."   which   expression shall include its successors and assigns): 

 

 

WHEREAS...... (Abbreviated name of the Employer)... .. has awarded to the 

Contractor a Contract for ... ..vide  its  Notification of 

Award/Contract No. …... dated........and Amendment No.  .. (applicable when  

amendments have been issued) (hereinafter called the "Contract") in terms of which 

......(abbreviated name of the Employer)... .. is required to handover various Equipment to the 

Contractor for execution of the Contract.  

 

 

AND WHEREAS  by virtue of Clause No...  ..of the said  Contract, the 

Contractor  is required  to  execute  an  Indemnity  Bond  in  favour  of  ......(abbreviated  name  

of  the Employer)... .. for the Equipment handed over to it by  ......(abbreviated name of the 

Employer)... .. for the purpose of performance of the contract/Erection portion of the Contract 

(hereinafter called the "Equipment".)  

 

 

 

NOW THEREFORE, This Indemnity Bond witnesseth as follows:  

 

1.      That in consideration of various Equipments as mentioned in the Contract, valued at  

(amount in words) to be handed over to the Contractor in instalments from time to time for the 

purpose of performance of the contract, the Contractor   hereby undertakes   to indemnify and   

shall   keep ...(abbreviated name of the Employer)... .....indemnified,   for   the full value of 

Equipment. The Contractor hereby acknowledges receipt of the initial instalment of the 

equipment per details in the schedule appended hereto.    Further,  the  Contractor  agrees  to  

acknowledge  receipt  of  the  subsequent instalments of the Equipment as required by 
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.............(abbreviated  name  of  the  Employer)...  ..  in  the  form  of  Schedules  consecutively  

numbered  which  shall  be attached  to  this  Indemnity bond  so  as to  form integral parts of 

this Bond. It is expressly understood by the Contractor that handing over the despatch title 

documents in respect of the said Equipments duly endorsed by .............(abbreviated  name  of  

the  Employer)...  ..  in  favour  of  the  Contractor  shall  be construed  as  handing  over  the  

Equipment  purported  to  be  covered  by  such  title documents and the Contractor shall hold 

such Equipments in trust as a Trustee for and on behalf of ......(abbreviated name of the Employer)...  

 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection  and  custody  of  the  Equipment  at .........................................(abbreviated  

name  of  the Employer)...  .................................................................................. project  Site 

against all risks whatsoever till the Equipment are duly  

used/erected  in accordance with the terms of the Contract  and  the Plant/Package  

duly  erected  and  commissioned  in  accordance  with  the  terms  of  the  Contract,  is  

taken over by ......(abbreviated name of the Employer)... ... The Contractor undertakes to keep ...... 

(Abbreviated name of the Employer)...  .................................................................... .. harmless against 

any loss or damage that may be caused to the Equipment.  

 

3.  The Contractor undertakes that the Equipment shall be used exclusively for the  

performance/execution  of  the  Contract  strictly  in  accordance  with  its  terms  and  

conditions and no part of the equipment shall be utilised for any other work or purpose 

whatsoever. It  is clearly  understood  by the Contractor  that  non-observance of the obligations 

under this Indemnity Bond  by the  Contractor  shall inter-alia constitute a criminal breach of 

trust on the part of the Contractor for all intents and purpose including legal/penal 

consequences.  

 

4.  That ......(abbreviated name of the Employer)... ...... is and shall remain the exclusive  

Employer of the Equipment free from all encumbrances, charges or liens of any kind,  

whatsoever. The equipment shall at all times be open to inspection and checking by the  

Employer or Employer's Representative in this regard. Further, ......(abbreviated name of  

the Employer)... .. shall always be free at all times to take possession of the Equipment in 

whatever form the Equipment may be, if in its opinion, the Equipment are likely to be 

endangered, misutilised or converted to uses other than those specified in the Contract, by any 

acts of omission or commission on the part of the Contractor or any other person or on account 

of any reason whatsoever and the Contractor binds himself and undertakes to comply with the 

directions of demand of ......(abbreviated name of the Employer)... .. to return the equipment 

without any demur or reservation.  

 

5.      That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to  

the Equipment or the same or any part thereof is misutilised in any manner whatsoever,  

then the Contractor hereby agrees that the decision of the Employer’s Representative as  

to assessment of loss or damage to the Equipment shall be final and binding on the  

Contractor.  The  Contractor  binds  itself  and  undertakes  to  replace  the  lost  and/or  

damaged  Equipment  at  its  own  cost  and/or  shall  pay  the  amount  of  loss  to  
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...(abbreviated name of the Employer)...  .. without any demur, reservation or 

protest. This  is  without  prejudice  to  any  other  right  or  remedy  that  may  be  available  to 

.............(abbreviated name of the Employer)... .. against the Contractor under the Contract and  

under this Indemnity Bond  

 

6.      NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually  

comply with the terms and conditions of this Bond to the satisfaction of ......(abbreviated  

name of the Employer)... .., THEN, the above Bond shall be void, but otherwise, it shall  

remain in full force and virtue.  

 

 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 

representative under the common seal of the Company, the day, month and year first above 

mentioned.  

 

SCHEDULE No. 1  

 

Particulars 

of the 

Equipment 

handed over 

Quantity 

Particulars  of Despatch    

title Value of the 

Equipment 

Signature of 

the 

Attorney in 

token of 

receipt 

RR/GR No. 

date  of 

 

      

 

 

 

WITNESS  

 

For and on behalf of  

 

M/s... ........................... .………... 

 

1.   Signature... Signature... 

Name... Name... 

Address... Address... 

 

 

 

2.  Signature...  

     Name...  

     Address...         

 Authorised 

representative  



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 197 
 

 

 

Indemnity Bonds are  to  be  executed  by  the  authorised   person  and (i)  in case of contracting 

Company under common seal of  the Company or (ii) having the power of attorney issued under 

common seal of the company with authority to execute Indemnity Bonds, (iii)   In case of (ii), the 

original Power of Attorney if  it  is specifically  for this Contract or a photostat copy of the Power 

of Attorney if it is General Power of Attorney and such documents should be attached to 

Indemnity Bond.  
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20. (FORM 12) FORM OF AUTHORISATION LETTER 

 

 

Ref.   No                                                                          Date :  

 

To  

M/s...  

 

 

REF.: Contract No. …………………….. dated ... ............................. . for ...... ..…….... awarded 

by.................. (Insert name of the Employer)... 

 

 

Dear Sir, 

 

Kindly refer to Contract No.  ………………………………. dated ...............................…...  for You  

are  hereby  authorised  on  behalf  of ...........................................................(Name  of 

Employer)... .................................. .. a company incorporated under the laws of Companies Act 

1956 and having its Registered Office at ………(registered address of the Employer) 

…………………and its Project   at ... . to   take   physical   delivery   of materials/equipments 

covered under Despatch Document/Consignment Note No.  ……….*... .. dated ..and as 

detailed in the enclosed schedule for the sole purpose of successful performance of the aforesaid 

contract and for no other purpose, whatsoever.  

 

(Signature of Project Authority) 

 

** Designation…...  

 

Date... ...…….. 

 

 

Encl: As Above.  

 

** To be signed not below the rank of Manager.  

 

 

*Mention LR/RR No. 
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Schedule of Material/Equipment covered under Despatch Title Document (RR No./ 

LR No..............) 

 

 

S.No. 
Contract 

Name 

NOA 

No./ CA 

No. 

Description 

of Materials 

/Equipments 

Spec. 

No. 
Qty. Value Remarks 

        

 

 

 

(Signature of the Project  

Authority) (Designation)  

................... (Date)  
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21. FORM 13.  FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND 

MATERIALS RECEIVED 

 

 

We M/s. …………….(insert name of the Contractor) ... ...................... ... having our 

Principal place  of  business  at .............................................................. ...  having  been  

awarded  a  Contract  No........ dated ... ................................................... ... for ……… 

(insert Package name along with name of the Project)... ............................ . by 

………(insert name of the Employer) ... 

 

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as  

are fully described and mentioned under Documents of Title/RR/LR etc. and in the  

schedule annexed hereto, which shall form an integral part of this receipt as "Trustee" of ... 

 (insert name of the Employer)……….. The aforesaid materials etc. so received by us shall 

be exclusively used in the successful performance of the aforesaid Contract and for no 

other purpose whatsoever. We undertake not to create any charge, lien or encumbrance 

over the aforesaid materials etc, in favour of any other person/institution(s)/Banks.  

 

 

Dated : ... .................................. ... Place : ... 

 

 

For M/s..........................................................  

 

(Contractor's Name) (AUTHORISED SIGNATORY) SEAL OF  

COMPANY  
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22. (FORM 1) FORM OF EXTENSION OF BANK GUARANTEE 

 

 

 

Ref. No... Dated:... ............ To:  

 

[Name and address of the Employer]  

 

Dear Sirs,  

 

Sub.:  Extension of Bank Guarantee No. …… …………… dated ………… for …... issued to 

you on behalf of M/s. ……… (Insert name of the Contractor) ………...  in respect of 

Contract No.  ……………. dated  …………….. for  …….. (insert name of the Package 

along with the Project name) ………. (Hereinafter called original Bank Guarantee).  

 

 

At  the  request  of  M/s.…………(insert  name  of  the  Contractor)…......,  We………(insert 

name & address of the issuing bank) ………, a Bank organized under the laws of......... and 

having its Registered/Head Office at  …..…….(insert address of registered office of the 

bank)……......……… do hereby extend our liability under the above- mentioned Guarantee No.  

………………... . Dated  ...………... for a further period of......... Years/Months from  ............ 

to expire on............ Except as   provided above,  all  other  terms  and  conditions  of  the  

original  Bank  Guarantee  No. .……………..... dated ... .. shall remain unaltered and binding.  

 

Please treat this as an integral part of the original Guarantee to which it would be attached.  

 

 

For and on behalf of the Bank  

 

[Signature of the authorised signatory(ies)] Signature  

 

Name  

 

Designation  

 

 

POA Number  

 

Contact Number(s): Tel. Mobile 

 

Fax Number  

 

email  
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Common Seal of the Bank  

Witness:  

 

Signature  

 

Name  

Address_  

 

Contact Number(s): Tel. Mobile 

email  

 

 

 

Note:  

1.  For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of  

appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  ‘Bank  

Guarantee’.  

2.  The Bank Guarantee shall be signed on all the pages by the Bank Authorities  

indicating their POA nos. and should invariably be witnessed.  
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23. (FORM 15)-FORM OF POWER OF ATTORNEY FOR JOINT VENTURE 

 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given 

here under have formed a Joint Venture under the laws of... ..  And  having  our  Registered 

Office(s)/Head Office(s) at. . . ............................................................................(Hereinafter 

called the 'Joint Venture' which expression shall unless repugnant to the context or meaning  

thereof, include its     successors,     administrators     and     assigns)     acting     through M/s ...............  

being  the  Partner  in -charge  do  hereby constitute,  nominate  and  appoint  M/s... a  

Company incorporated  under  the  laws  of..……………………....  and having its 

Registered/Head Office at... ................................................................................  as our  duly 

constituted  lawful Attorney (hereinafter called "Attorney" or "Authorized Representative" or 

"Partner In- charge") to exercise all or any of the powers for and on behalf of the Joint Venture in 

regard to Specification No... ................................................................................ Package ...  the 

bids for which have been invited by ……… (Insert name of the Employer along with 

address ………… (Hereinafter called the 'Employer') to undertake the following acts: 

 

 

i) To submit proposal and participate in the aforesaid Bid Specification of the Employer on 

behalf of the "Joint Venture". 

 

ii)   To negotiate with the Employer the terms and conditions for award of the Contract pursuant 

to the aforesaid Bid and to sign the Contract with the Employer for and on behalf of the "Joint 

Venture".  

 

 

iii)     To do any other act or submit any document related to the above.  

 

 

iv)    To receive, accept and execute the Contract for and on behalf of the "Joint Venture".  It is 

clearly understood that the Partner In-charge  (Lead Partner) shall ensure performance of the 

Contract(s) and if one or more Partner fail to perform their respective portions of the 

Contract(s), the same shall be deemed to be a default by all the Partners.  

 

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable 

till completion of the Defect Liability Period in terms of the Contract.  

 

 

The  Joint  Venture  hereby  agrees  and  undertakes  to  ratify  and  confirm  all  the whatsoever   

the   said   Attorney/Authorized   Representatives/Partner   in-charge quotes in  the bid, 

negotiates and  signs the Contract with the Employer  and/or proposes to act on behalf of the 
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Joint Venture by virtue of this Power of Attorney and the same shall bind the Joint Venture as if 

done by itself.  

 

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have 

executed these presents on this... ................................ .. Day of …………... .. Under the Common 

Seal(s) of their Companies. 

 

 

for and on behalf of the  

 

Partners of Joint Venture  

 

 

The Common Seal of the above Partners of the Joint Venture: The Common Seal has been affixed 

there unto in the presence of: WITNESS  

 

1.     Signature...  

 

 

Name .......................................................................  ...…... 

Designation ............................................................... ..…... 

Occupation ... ....................................................... ..…... 

 

2.     Signature... ................................................................ .…. 

 

 

             Name .........................................................  ...…...  

             Designation ............................................... .  

            Occupation....................................................…...  

 

Note:  

 

1.   For the purpose of executing the Agreement, the non-judicial stamp papers of appropriate 

value shall be purchased in the name of Joint Venture.  

2.      The Agreement shall be signed on all the pages by the authorized representatives of each of the 

partners and should invariably be witnessed  
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24. (FORM 16):  FORM OF UNDERTAKING BY THE JOINT VENTURES 

PARTNERS  

 

THIS JOINT DEED OF UNDERTAKING executed on this………. day of……….. Two  

Thousand and………... . by …………………………………………….. a company incorporated 

under   the   laws   of  …………………   and          having   its   Registered   Office   at 

............(hereinafter called the "Party No.1" which expression shall include its  

successors,  executors  and  permitted  assigns)  and  M/s……………a  company  

incorporated under the laws of ………..……………   and     having   its   Registered   Office  

at ………..………… (Hereinafter called the "Party No.2" which expression shall include its 

successors, executors and permitted assigns) and M/s... a Company incorporated under the laws of 

……………….. and having its Registered  

Office at …………….  (Hereinafter called the "Party No.3" which expression shall  

include its successors, executors and permitted assigns) for the purpose of making  

a bid and entering into a contract [hereinafter called the "Contract” {in case of  

award)]  against  the  Specification  No……..………….  for ……  (Insert  name  of  the  

package along with project name …………… of  ……..  (Insert names of the Employer)  

…...  a  Company  incorporated  under  the  Companies  Act  of 1956  having  its registered office 

at …………….  (Insert registered address of the Employer)…………… (Hereinafter called the 

"Employer").  

 

WHEREAS  the  Party  No.1,  Party  No.2  and  Party  No.3  have  entered  into  an Agreement 

dated...  

 

AND WHEREAS the Employer invited bids as per the above mentioned Specification  

for  the  design,  manufacture,  supply,  erection,  testing  and  commissioning  of  

Equipment/ Materials stipulated  in  the  Bidding  Documents  under ……  (Insert name of the 

package along with project name) ……………  

 

AND  WHEREAS  Clause  9.3,  Section-ITB  and  BDS  (documents  establishing  the 

Qualification of Bidder) & Qualification Criteria in Annexure-A to BDS forming part of the 

Bidding Documents, inter-alia stipulates that an Undertaking of two or more qualified  

manufacturers as partners, meeting the requirements of Qualification Criteria in Annexure-A 

to BDS, as applicable may bid, provided, the Joint Venture fulfills all other requirements under 

Clause 9.3 (c) of ITB and Qualification Criteria in Annexure-A to BDS and in such a case, the Bid 

Forms shall be signed by all the partners so as to legally bind all the Partners of the Joint Venture, 

who will be jointly and severally liable to perform the Contract and all obligations hereunder.  

 

The above Clause further states that this Undertaking shall be attached to the bid  

and the Contract performance guarantee will be as per the format enclosed with  

the Bidding Documents without any restrictions or liability for either party.  
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AND  WHEREAS  the  bid  is  being  submitted  to  the  Employer  vide  proposal 

No…………………..dated ……..... by Party No.1 based on this Undertaking between all the  

parties;  under  these  presents  and  the  bid  in  accordance  with  the requirements of 

Clause  

9.3, Section-ITB and BDS (documents establishing the Qualification of Bidder) & 

Qualification Criteria in Annexure-A to BDS, has been signed by all the parties.  

 

 

NOW THIS UNDERTAKING WITNESSETH AS UNDER:  

 

 

In consideration of the above premises and agreements all the parties of this Deed of 

Undertaking do hereby declare and undertake:  

1.  In requirement of the award of the Contract by the Employer to the Joint Venture  

Partners, we, the Parties do hereby undertake that M/s……… the Party No.1, shall act as  

Lead Partner and further declare and confirm that we the parties to the Joint Venture  

shall jointly and severally be bound unto the Employer for the successful performance of  

the Contract and shall be fully responsible for the design, manufacture,  supply  and  

successful performance of the equipment in accordance with the Contract:  

2.  In case of any breach or default of the said Contract by any of the parties to the  

Joint  Venture,  the  party(s)    do  hereby  undertake  to  be  fully  responsible  for  the  

successful  performance  of  the    Contract  and  to  carry  out  all  the  obligations  and  

responsibilities under the Contract in accordance with the requirements of the Contract.  

3.  Further, if the Employer suffers any loss or damage on account of any breach in the  

Contract or any shortfall  in  the  performance  of  the  equipment in  meeting the  

performances guaranteed as per the specification in terms of the Contract, the Party(s) of these 

presents undertake to promptly make good such loss or damages caused to the Employer, on its 

demand without any demur. It shall not be necessary or obligatory for the Employer to proceed 

against Lead Partner to these presents before proceeding against or dealing with the other 

Party(s), the Employer can proceed against any of the parties who shall be jointly and severally 

liable for the performance and all other liabilities/obligations under the Contract to the Employer.  

4.     The financial liability of the Parties of this Deed of Undertaking to the Employer, with  

respect to any of the claims arising out of the performance or non-performance of the  

obligations  set  forth  in  this  Deed  of  Undertaking,  read  in  conjunction  with  the  

relevant conditions of the Contract shall, however not be limited in any way so as to restrict  

or limit  the liabilities or obligations of any of the Parties of this Deed of Undertaking.  

 

5.      It is expressly understood and agreed between the Parties to this Undertaking that the 

responsibilities and obligations of each of the Parties shall be as delineated in Appendix - I 
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(to be suitably appended by the Parties along with this Undertaking in its bid) to this Deed of 

Undertaking. It is further undertaken by the parties that the above sharing of responsibilities and 

obligations shall not in any way be a limitation of joint and several responsibilities of the Parties 

under the Contract.  

 

6.  It  is also  understood  that  this Undertaking  is provided  for  the purposes of  

undertaking  joint  and  several  liabilities  of  the  partners  to  the  Joint  Venture  for  

submission  of the bid  and  performance of the Contract  and  that  this Undertaking shall not 

be deemed to give rise to any additional liabilities or obligations, in any manner or any law, on any 

of the Parties to this Undertaking or on the Joint Venture, other than the express provisions of the 

Contract.  

 

7. This Undertaking shall be construed and interpreted in accordance with the provisions of 

the Contract. 

8.  In case of an award of a Contract, we the parties to this Deed of Undertaking do  

hereby agree that we shall be jointly and severally responsible for furnishing a Contract  

performance security from a bank in favour of the Employer in the currency/currencies of the 

Contract.  

 

9.      It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an 

integral part of the bid and shall continue to be enforceable till the Employer discharges 

the same or upon the completion of the Contract in accordance with its provisions, whichever 

is earlier. It shall be effective from the date first mentioned above for all purposes and intents.  

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their 

authorized representatives executed these presents and affixed Common Seals of their companies, 

on the day, month and year first mentioned above.  

 

 

Common Seal of ………………………. has been affixed in my/ our presence pursuant to Board  

of Director’s Resolution dated ……………. Name ……………………….. Designation 

…………………. Signature …………………….  

WITNESS:  

 

I. ……………………………… II. ………………………………  

 

For Lead Partner (Party No.-1) for and on behalf of M/s …………………..  

 

(Signature of the authorized representative)  
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Common Seal of ………………………. has been affixed in my/ our presence pursuant to Board 

of Director’s Resolution dated ……………. Name ………………………..  

Designation …………………. Signature …………………….  

WITNESS:  

I. ………………………………  

 

II.  

 

For Party No.-2  

For     and     on     behalf     of  

M/s…………………..  

 

(Signature of the authorized representative)  

 

 

Common Seal of ………………………. has been affixed in my/ our presence pursuant to Board 

of Director’s Resolution dated ……………. Name ………………………..  

Designation …………………. Signature …………………….  

WITNESS:  

I. ………………………………  

 

II. ………………………………  

For Party No.-3  

For and on behalf of M/s.  

…………………..  

 

(Signature of the authorized representative)  

 

 

Note:  

 

1.      For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Joint Venture.  

 

2. The  Undertaking  shall  be  signed  on  all  the  pages  by  the  authorized representatives of 

each of the partners and should invariably be witnessed 
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25. (FORM 17):   FORMAT   FOR   EVIDENCE   OF   ACCESS   OF   TO   OR 

AVAILABILITY OF CREDIT / FACILITIES  

 

BANK CERTIFICATE 

 

 

Employer)………………   against   their   tender   specification   Vide   ref.   No. 

……………………… for …………  (Insert name of the package along with the project name 

…………. is our customer for the past ………………… years.  

 

 

Their financial transactions with our Bank have been satisfactory. They enjoy the following fund 

based and non fund based limits including for guarantees, L/C and other credit facilities with us 

against which the extent of utilization as on date is also indicated below:  

 

S.No. Type of Facility Sanctioned Limit as on Utilization as on 

    

    

 

 

This letter is issued at the request of M/s.  

Signature  

Name of Bank  

Name of Authorized Signatory  

Designation  

Phone No.  

Address  

SEAL OF THE BANK  

 

 

 

 

 

 

 

 

 

 

 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 210 
 

26. (FORM 18): FORM OF OPERATIONAL ACCEPTANCE 

 

Date...  

 

Name  of  Contract...  

Contract No...  

 

To  

 

(Name and address of the Contractor) Dear Ladies and/or Gentlemen,  

Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract 

entered into between yourselves and the Employer dated ………………… relating to 

the............................................... (Insert  brief description of the Facilities)... .………………….. 

We hereby notify you that the we System tests and Acceptance tests of the following part(s) of the 

Facilities were satisfactorily completed on the date specified below:  

 

1. Description of the Facilities or part thereof. ................ 

2. Date of Operational Acceptance:  

This letter does not relieve you of your obligation during the Defects Liability Period and Latent 

Defect warranty.     

 

 

Very truly yours,  

(Project Manager)  
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27. (FORM 19):  FORM OF SAFETY PLAN TO BE SUBMITTED BY THE 

CONTRACTOR WITHIN SIXTY DAYS OF THE AWARD OF CONTRACT 

 

[TO BE EXECUTED ON A NON JUDICIAL STAMP PAPER WORTH RS. TWENTY 

ONLY] 

 

 

 

SAFETY PLAN 

 

 

 

THIS   SAFETY   PLAN   is   made   this ……….………......   day   of ….……... 20...... by 

………….…………………   a   Company   registered   under   the   Companies   Act,  

1956/Partnership firm/proprietary concern having its Registered Office at………….....[to be 

modified suitably for JV Contractor]  (Hereinafter called as ‘Contractor’ which expression shall 

include its    successors    and    permitted assigns)   for   approval   of ... (insert   

name   of   the Employer)....., a company incorporated under  the  Companies  Act,  1956   having   

its Registered Office at..............(insert  registered  address  of  the  Employer)..... For  its  Contract 

for. (Insert package   name,   project   name   along   with   Specification   number   of   the 

Contract)....WHEREAS... (Abbreviated name of the Employer)..... has awarded to the Contractor 

the aforesaid Contract vide    its     Notification of   Award/Contract No. …...dated 

....…………..and Amendment No.................................... (Applicable when amendments have 

been issued)  (hereinafter called the "Contract") in terms of which  the  Contractor  is  required  

to  submit  ‘Safety  Plan’  along  with  certain documents to the Engineer In-Charge/Project 

Manager of the Employer within Sixty (60) days of Notification of Award for its approval.  

 

 

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan as 

follows:  

 

1.  THAT the Contractor shall execute the works as per provisions of Bidding Documents 

including those in regard to Safety Precautions / provisions as per statutory requirements.  

2.     THAT the Contractor shall execute the works in a well planned manner from  the 

commencement of Contract as per agreed mile stones of work completion  schedule so that 

planning and execution of construction works goes smoothly and consistently throughout the 

contract duration without handling pressure in last quarter of the financial year/last months of the 

Contract and the shall be finalized in association with XXXX (Name of  Employer)  Engineer  

In-charge/Project Manager from time to time as required. 

 

3.      THAT the Contractor has prepared the safe work procedure for each activity i.e. foundation 

works including civil works, erection, stringing (as applicable), testing & commissioning, 
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disposal of materials at site  / store etc. to be executed at site, which is enclosed  at  Annexure 

-  1A  (SP) for  acceptance and approval of Engineer In- charge/Project Manager. The Contractor 

shall ensure  that  on  approval  of  the  same  from  Engineer  In-charge/Project Manager , the 

approved copies will be circulated to Employer’s personnel at  

site [Supervisor(s)/Executive(s)]  and  Contractor’s personnel at site [Gang leader, supervisor(s) 

etc.] in their local language / language understood by gang.  

 

THAT the Contractor has prepared minimum manpower deployment plan, activity wise as 

stated above, which is enclosed at Annexure - 1B (SP) for approval of Engineer In-charge/Project 

Manager.  

 

4.      THAT the Contractor shall ensure while executing works that they will deploy minimum  

25%  of  their  own  experienced  work  force  who  are  on  the permanent roll of the company 

and balance 75% can be a suitable mixed with the hired gangs / local workers  / casual workers 

if required. The above  balance 75% work force should be provided with at least 10 days training 

by the construction agencies at sites and shall be issued with a certificate. No worker shall be 

engaged without a valid certificate. Hired gang workers shall also follow safe working 

procedures and safety norms as is being followed by company’s workmen.  It should also be 

ensured by the contractor that certified workers fitters who are climbing towers / doing 

stringing operations can be easily identifiable with a system like issue of Badge / 

Identification cards (ID cards) etc. Colour identification batches should be worn by the 

workers. Contractor has to ensure that inexperience  workers / unskilled workers should not be 

deployed for skilled job.  

 

5.  THAT the Contractor’s Gang leader  / Supervisor  / Senior most member available at 

every construction site shall brief to each worker daily before start of work about safety 

requirement and warn about imminent dangers and precautions to be taken against the imminent 

dangers (Daily Safety Drill). This is to be ensured without fail by Contractor and maintain record of 

each ang  about  daily  safety  instructions  issued  to  workers  and  put  up  to EMPLOYER site 

In-charge for his review and record.  

 

 

6.     THAT the Contractor shall ensure that working Gangs at site should not be left  at the 

discretion of their Gang Leaders who are generally hired and having little knowledge about 

safety.  Gang leader should be experienced and well versed with the safe working procedures 

applicable for transmission line/ Sub Station works. In case gang is having Gang leader not on 

permanent roll of the company then additional Supervisor  from  company’s  own  roll having  

thorough  knowledge  about  the  works would be deployed so as to percolate safety instructions 

up to the grass root level in healthy spirits. Contractor has to ensure close supervision while 

executing critical locations of transmission lines / sub stations and ensures that all safety 

instructions are in place and are being followed.  
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7.    THAT the Contractor shall maintain in healthy and working condition all kind  

of Equipments / Machineries / Lifting tools / Lifting tackles / Lifting gears / All kind  

of   ropes including wire ropes / Polypropylene ropes etc. used for Lifting purpose  

during execution of the project and get them periodically examined and load tested for  

safe working load in accordance with relevant provisions and requirement of Building &  

other construction workers Regulation of Employment and Conditions of Services Act  

and Central Rule 1998 or latest, Factories Act 1948 or latest, Indian Electricity Act  

2003 before start of the project. A register of such examinations and tests shall be  

properly maintained by the contractor and will be promptly produced as and when  

desired by the Engineer In-charge/Project Manager or by the person authorized by  

him.    The Contractor  has  to  ensure to  give special  attention  on  the formation  /  

condition of eye splices of wire rope slings as per requirement of IS 2762 Specification  

for wire rope slings and sling legs.  

THAT the Contractor has prepared a list of all Lifting machines, lifting Tools / Lifting Tackles 

/ Lifting Gears etc. / All types of ropes and Slings which are subject to safe working load is 

enclosed at Annexure - 2 (SP) for review and approval of Engineer Incharge/Project Manager.  

8.  THAT the Contractor has to procure sufficient quantity of Personal Protective  

Equipment (PPE)conforming to Indian / International standards and provide these  

equipment to every workman at site as per need and to the satisfaction of Engineer- in- 

charge/Project  Manager  of  EMPLOYER  . The Contractor’s Site Supervisor/  Project  

Manager has to ensure that all workmen must use Personal Protective Equipment at  

site. The Contractor shall also ensure that Industrial Safety helmets are being used by all  

workmen at site irrespective of their working (at height or on ground). The Contractor  

shall further ensure use of safety shoes by all ground level workers and canvas shoes for  

all workers working at height, Rubber Gum Boots for workers working in rainy season  

and concreting job, Use of Twin Lanyard Full body Safety Harness with attachment of  

light weight such as aluminium alloy etc. and having features of automatic locking  

arrangement of snap hook, by all workers working at height for more than three meters  

and  also  for  horizontal movement  on  tower shall  be ensured  by contractor. The  

Contractor shall not use ordinary half body safety harness at site. The Contractor has to ensure use 

of Retractable type fall arrestors by workers for ascending / descending on suspension insulator 

string and other similar works etc., Use of Mobile fall arrestor for ascending / descending from 

tower by all workers. The contractor has to provide cotton /  leather  hand  gloves  as  per  

requirement,  Electrical  Resistance  Hand  gloves  for operating electrical installations/Switches, 

Face shield for protecting eyes while doing welding works and Dust masks to workers as per 

requirement. The Contractor will have to take action against the  

workers not using Personal Protective Equipment at site and those workers shall be  

asked to rest for that day and also their Salary be deducted for that day. EMPLOYER  

may issue warning letter to Project Manager of contractor in violation of above norms.  

 

THAT  the  Contractor  shall     prepare  a  detailed  list  of  PPEs,  activity  wise,  to  

commensurate with manpower deployed, which is enclosed at Annexure - 3 (SP) for  
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review and approval of Engineer In-charge/Project Manager. It shall also be ensured  

that the sample of these equipment shall be got approved from EMPLOYER supervisory  

staff before being distributed to workers. The contractor shall submit relevant test  

certificates  as per  IS /  International  Standard  as applicable to  PPEs used  during execution of 

work. All the PPE’s to be distributed to the workers shall be checked by EMPLOYER 

supervisory staff before its usage.  

 

The Contractor also agrees for addition / modification to the list of PPE, if any, as advised by 

Engineer In-Charge/Project Manager.  

 

9.  THAT the Contractor shall procure, if required sufficient quantity  of Earthing  

Equipment / Earthing Devices complying with requirements of relevant IEC standards  

(Generally IECs standards for Earthing Equipments / Earthing Devices are - 855, 1230, 1235 etc.) 

and to the satisfaction of Engineer In-Charge/ Project Manager and contractor to ensures to 

maintained them in healthy condition.  

 

THAT the Contractor has prepared / worked out minimum number of healthy Earthing Equipments 

with Earthing lead confirming to relevant IS / European standards per gang wise  during  stringing  

activity/as  per  requirement,  which  is  enclosed  herewith  at Annexure - 4 (SP) for review and 

acceptance of Engineer In-Charge/ Project Manager prior to execution of work.  

 

10.    THAT the Contractor shall provide communication facilities i.e. Walky Talkie  / Mobile 

Phone, Display of Flags / whistles for easy communication among workers during Tower erection / 

stringing activity, as per requirement.  

 

11.  THAT the Contractor undertakes to deploy qualified safety personnel responsible for safety as 

per requirements of Employer/Statutory Authorities.  

 

THAT the Contractor employing more than 250 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full time officer 

exclusively as qualified safety officer having diploma in safety to supervise safety aspects of the 

equipment and workmen who will coordinate with Engineer In- charge /Project Manager/Safety 

Co-coordinator of the Employer. In case of work being carried out through sub contractors the sub 

- contractor’s workmen / employees will also be considered as the contractor’s employees  / 

workmen for the above purpose. If the number of workers is less than 250 then one qualified 

safety officer is to be deployed for each contract. He will report directly to his head of 

organization and not the Project Manager of contractor He shall also not be assigned any other 

work except assigning the work of safety. The curriculum vitae of such person shall be got cleared 

from EMPLOYER Project Manager / Construction staff.  
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The name and address of such safety officers of contractor will be promptly informed in writing to 

Engineer In-charge with a copy to safety officer - In-charge before startof work or immediately 

after any change of the incumbent is made during the currency of the contract. The list is enclosed 

at Annexure - 5A (SP).  

 

THAT the Contractor has also prepared a list including details of Explosive Operator (if required), 

Safety officer  / Safety supervisor  / nominated person for safety for each erection / stringing 

gang, list of personnel trained in First Aid Techniques as well as copy of organization structure of 

the Contractor in regard to safety. The list is enclosed at Annexure - 5B (SP).  

 

12.   The Project Manager shall have the right at his sole discretion to stop the work, if in  

his opinion the work is being carried out in such a way that it may cause accidents and  

endanger the safety of the persons and/or property, and/or equipment. In such cases,  

the Contractor shall be informed in writing about the nature of hazards and possible  

injury/accident and he shall comply to remove shortcomings promptly. The Contractor  

after stopping the specific work can, if felt  necessary, appeal against the order of  

stoppage of work to the Project Manager within 3 days of such stoppage of work and decision 

of the Project Manager in this respect shall be conclusive and binding on the Contractor.  

 

13.  THAT, if, any Employer’s Engineer/ supervisor at site observes that the Contractor is  

failing  to  provide  safe  working  environment  at  site  as  per  agreed  Safety  Plan /  

EMPLOYER Safety Rule/ Safety Instructions / Statutory safety requirement   and creates 

hazardous conditions at site and there is possibility of an accident to workmen or workmen 

of the other contractor or public or the work is being carried out in an un safe manner or he 

continues to work even after being instructed to stop the work by Engineer / Supervisor at site / RHQ 

/ Corp. Centre, the Contractor shall be bound to pay a penalty of Rs. 10,000/ - per incident per day 

till the instructions are complied and as certified by Engineer / Supervisor of Employer at site. 

The work will remain suspended and no activity will take place without compliance and 

obtaining clearance / certification of the Site Engineer / Supervisor of the Employer to start the work.  

 

14.   THAT, if the investigation committee of Employer observes any accident or the  

Engineer  In-charge/Project  Manager  of  the  Employer  based  on  the  report  of  the  

Engineer/Supervisor of the Employer at site observes any failure on the Contractor’s  

part  to  comply  with  safety  requirement /  safety  rules/  safety  standards/  safety  

instruction as prescribed by the Employer or as prescribed under the applicable law for the safety 

of the equipment, plant and personnel and the Contractor does not take adequate steps to 

prevent hazardous conditions which may cause injury to its own Contractor’s employees or 

employee of any other Contractors or Employer or any other person at site or adjacent thereto, or 

public involvement because of the Contractor’s negligence of safety norms, the Contractor shall 
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be liable to pay a compensation of Rs. 10,00,000/-(Rupees  Ten  Lakh  only)  per  person  

affected  causing  death  and  Rs. 1,00,000/- (Rupees One Lakh only) per person for serious injuries 

/ 25% or more permanent disability to the Employer for further disbursement to the deceased 

family/ injured persons. The permanent disability has the same meaning as indicated in 

Workmen’s Compensation Act 1923 or latest. The above stipulations is in addition to all other 

compensation payable to sufferer as per workmen compensation Act  

/ Rules  

 

THAT as per the Employer’s instructions, the Contractor agrees that this amount shall be deducted 

from their running bill(s) immediately after the accident, That the Contractor understands that this 

amount shall be over and above the compensation amount liable to be  paid  as  per  the  Workmen’s  

Compensation  Act  /other  statutory  requirement/ provisions of the Bidding Documents.  

 

15.   THAT the Contractor shall submit Near-Miss-Accident report along with action plan for 

avoidance such incidence /accidents to Engineer  - In-charge/ Project Manager. Contractor 

shall also submit Monthly Safety Activities report to Engineer - In-charge/ Project Manager and 

copy of the Monthly Safety Activities report also to be sent to Safety In-charge at RHQ of the 

Employer for his review record and instructions.  

 

16.   THAT the Contractor is submitting a copy of Safety Policy/ Safety Documents of its 

Company which is enclosed at Annexure - 6 (SP) and ensure that the safety Policy and safety 

documents are implemented in healthy spirit.  

 

17.  THAT the Contractor shall make available of First Aid Box [Contents of which shall be as per 

Building & other construction workers (Regulation of Employment and Conditions of  Services  Act  

and  Central  Rule  1998  or  latest  /  EMPLOYER  Guidelines)]  to  the satisfaction of Engineer 

In-Charge/ Project Manager with each gang at site and not at camp and ensures that trained 

persons in First Aid Techniques with each gang before execution of work.  

 

18.   THAT the Contractor shall submit an ‘Emergency Preparedness Plan’ for different 

incidences i.e. Fall from height, Electrocution, Sun Stroke, Collapse of pit, Collapse of Tower, 

Snake bite, Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while carrying out 

different activities under execution i.e. foundation works including civil works, erection, 

stringing (as applicable), testing & commissioning, disposal of materials at site / store etc. which is 

enclosed at Annexure - 7 (SP) for approval of the Engineer InCharge/ Project Manager before start 

of work.  

 

19.   THAT the Contractor shall organize Safety Training Programs on Safety, Health and  

Environment and for safe execution of different activities of works i.e. foundation works  

including   civil   works,   erection,   stringing (as   applicable),   testing   & commissioning,  
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disposal of materials at site / store etc. for their own employees including sub contractor workers on 

regular basis.  

The Contractor, therefore, submits copy of the module of training program, enclosed at Annexure  

-  9  (SP),  to  Engineer  In-charge/Project  Manager  for  its  acceptance  and approval and records 

maintained.  

 

20.   THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists  

enclosed at Annexure - 8 (SP), by his Safety Officer(s) every month during construction of 

Transmission Lines / Sub Stations / any other work and copy of the safety audit report  

will  be  forwarded  to  the  Employer’s  Engineer  In-charge  /  Site  In-  charge/Project  

Manager for his comments and feedback.  During safety audit, healthiness of all Personal  

Protective Equipments (PPEs) shall be checked individually by safety officer of contractor and 

issue a certificate of its healthiness or rejection of faulty PPEs and  

contractor has to ensure that all faulty PPEs and all faulty lifting tools and tackles should  

be destroyed in the presence of EMPLOYER construction staff. Contractor has to ensure  

that each gang be safety audited at least once in two months. During safety audit by the  

contractor, Safety officer’s feedback from EMPLOYER concerned shall be taken and  

recorded. The Employer’s site officials shall also conduct safety audit at their own from  

time to time when construction activities are under progress. Apart from above, the  

Employer may also conduct surveillance safety audits. The Employer may take action  

against the person  / persons as deemed fit under various statutory acts/provisions  

under the Contract for any violation of safety norms / safety standards.  

 

21.     THAT the Contractor shall develop and display Safety Posters of construction activity at site 

and also at camp where workers are generally residing.  

22.   THAT the Contractor shall ensure to provide potable and safe drinking water for workers at 

site / at camp.  

23.    THAT the Contractor shall do health check up of all workers from competent agencies 

and reports will be submitted to Engineer In-Charge within fifteen (15) days of health check up of 

workers as per statutory requirement.  

24.   THAT the Contractor shall submit information along with documentary evidences in regard to 

compliance to various statutory requirements as applicable which are enclosed at Annexure - 10A 

(SP).  

The Contractor shall also submit details of Insurance Policies taken by the Contractor for  

insurance coverage against accident for all employees are enclosed at Annexure10B (SP).  

 

25.   THAT a check-list in respect of aforesaid enclosures alongwith the Contractor’s remarks, 

wherever required, is attached as Annexure - Check List herewith.  
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THE  CONTRACTOR  shall  incorporate  modifications/changes  in  this ‘Safety  Plan’  

necessitated  on  the  basis  of  review/comments  of  the  Engineer  In-Charge/Project Manager 

within fourteen (14) days of receipt of review/comments and on final approval of the Engineer In- 

Charge/Project Manager of this ‘Safety Plan’, the Contractor shall execute  the  works  under  

the  Contract  as  per  approved  ‘Safety  Plan’.  Further, the Contractor has also noted that the first 

progressive payment towards Services Contract shall be made on submission of  ‘Safety Plan’ 

along with all requisite documents and approval of the same by the Engineer In- Charge/Project 

Manager.  

 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 

representative under the common seal of the Company, the day, month and year first above 

mentioned.  

 

 

For and on behalf of  

 

M/s... ............................. .………... .............. WITNESS 

 

 

Signature...............                                                                                   Signature........................ 

Name.....................                                                                                   Name.............................. 

Address................... Address.......................... 

Signature...  

Name...  

Address... Authorised representative 

                                                                                                (Common Seal) (In case of Company)  

 

Note:  

 

All the annexure referred to in this “Safety Plan“ are required to be enclosed by the contractor 

as per the attached “ Check List “  

1. Safety Plan is to be executed by the authorised person and (i) in case of contracting Company 

under common seal of the Company or (ii) having the power of attorney issued under common 

seal of the company with authority to execute such contract documents etc., (iii) In case of (ii), 

the original Power of Attorney if it is specifically for this Contract or a Photostat copy of the 

Power of Attorney if it is General Power of Attorney and such documents should be attached to 

this Safety Plan.  

2. For all safety monitoring/ documentation, Engineer In-charge  / Regional In-charge of 

safety at RHQ will be the nodal Officers for communication  
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28.  CHECK LIST FOR SAFETY PLAN  

 

S.No. Details of Enclosure 

Status of 

submission/ of 

information/ 

documents 

Remarks 

1. 

Annexure - 1A (SP) 

Safe  work  procedure  for  each  activity  i.e. 

foundation  works  including  civil  works, 

erection, stringing (as applicable), testing & 

commissioning, disposal of materials at site.  

 

Yes/No 

 

2. 

Annexure - 1B (SP) 

Manpower  deployment  plan,  activity  wise 

foundation  works  including  civil  works, 

erection, stringing (as applicable), testing & 

commissioning, disposal of materials at site 

Yes/No 

 

3. 

Annexure - 2 (SP) 

List of Lifting Machines i.e.  Crane, Hoist, 

Triffor, Chain Pulley Blocks etc. and Lifting 

Tools and Tackles i.e.  D shackle, Pulleys, come 

along clamps, wire rope slings etc. and all types 

of ropes i.e.  Wire ropes, Poly propylene Rope 

etc. used for lifting purposes along with test 

certificates. 

Yes/No 

 

4. 

Annexure - 3 (SP) 

 

List of Personal Protective Equipment (PPE), 

activity wise including the following along with 

test certificate of each as applicable: 

 

1. Industrial   Safety   Helmet   to   all 

workmen at site.  (EN 395 / IS 2925) with   

chin   strap   and   back   stay arrangement. 

 

2. Safety  shoes  without  steel  toe  to  all 

ground   level   workers   and   canvas 

3.  Twin lanyard Full Body Safety harness 

with  shock  absorber  and  leg  strap 

arrangement for all workers working at height  

for  more  than  three  meters. Safety   

Harness    should    be   with attachments 

of light weight such as of aluminium   alloy 

etc.  and having  a feature of automatic

 locking arrangement of snap hook and 

comply with EN 361 / IS 3521 standards. 

 

Yes/No 
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4.  Mobile fall arrestors for safety of workers 

during their ascending / descending from 

tower / on tower.  EN 353 -2 (Guided type 

fall arresters on a flexible anchorage line.) 

 

5.   Retractable type fall arrestor (EN360: 2002) 

for ascending / descending on suspension 

insulator string etc. 

 

6.   Providing of good quality cotton hand 

gloves / leather hand gloves for workers 

engaged in handling of tower parts or as per 

requirement at site. 

 

7.   Electrical   Resistance   hand   gloves   to 

workers    for    handling    electrical 

equipment/ Electrical connections. IS : 4770 

5. 

Annexure - 4 (SP) 

List  of  Earthing  Equipment /  Earthing devices  

with  Earthing  lead  conforming  to IECs  for  

earthing  equipments  are  -  (855, 1230, 1235 etc.)  

gang  wise  for  stringing activity/as per 

requirement 
 

Yes/No 

 

6. 

Annexure - 5A (SP) 

 

List of Qualified Safety Officer(s) along with 

their contact details 
 

Yes/No 

 

7. 

Annexure - 5B (SP) 

Details of Explosive Operator  (if required), 

Safety officer / Safety supervisor for every 

erection  / stinging gang, any other person 

nominated  for  safety,  list  of  personnel 

trained  in  First  Aid  as  well  as  brief 

information  about  safety  set  up  by  the 

Contractor along with copy of organization of the 

Contractor in regard to safety 

Yes/No 

 

8. 

Annexure - 6 (SP) 

Copy of Safety Policy/ Safety Document of 

the Contractor’s company 

Yes/No 

 

9. 

Annexure - 7 (SP) 

 

‘Emergency Preparedness Plan’ for different  

incidences i.e. Fall from height, Electrocution,  

Sun  Stroke,  Collapse  of  pit,  Collapse  of  

Yes/No 
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Tower,  Snake  bite,  Fire  in  camp /  Store, 

Flood, Storm, Earthquake, Militancy etc.  

while carrying out different activities under  

execution i.e.  foundation  works  including  

civil  works,    erection,    stringing  (as 

applicable),    testing    &    commissioning, 

disposal of materials at site / store etc. 
 

10. 

Annexure - 8 (SP) 

Safety  Audit  Check  Lists  (  Formats  to  be 

enclosed) 

Yes/No 

 

11. 

Annexure - 9 (SP) 

 

Copy  of  the  module  of  Safety  Training  

Programs    on    Safety,    Health  and 

Environment, safe execution of different 

activities of works for Contractor’s own 

employees   on   regular   basis   and   sub 

contractor employees. 

Yes/No 

 

12. 

Annexure - 10A (SP) 

 

Information    along    with    documentary  

evidences  in  regard  to  the  Contractor’s  

compliance  to  various  statutory 

requirements including the following: 

 

 

(i) 

Electricity Act 2003 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(ii) 

Factories Act 1948 or latest 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(iii) 

Building   &  other   construction  workers  

(Regulation of Employment and Conditions  

of Services  Act  and  Central  Act 1996  or 

latest) and Welfare Cess Act 1996 or latest with 

Rules. 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(iv) 

Workmen Compensation Act 1923 or latest and 

Rules. 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(v) Public  Insurance  Liabilities  Act 1991  or latest Yes/No  
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and Rules. 

[Name of Documentary evidence in support of 

compliance] 

(vi) 
Indian Explosive Act 1948 or latest and Rules. 
[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(vii) 

Indian  Petroleum  Act 1934  or  latest  and 

Rules._ 

 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(viii) 

License    under    the    contract    Labour 

(Regulation & Abolition) Act 1950 or latest and 

Rules. 

 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(ix) 

Indian Electricity Rule 2003 and 
amendments if any, from time to time. 
 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(x) 

The Environment (Protection) Act 1986 or latest 

and Rules. 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(xi) 
Child Labour (Prohibition & Regulation) Act 1986 

or latest._ 
[Name of Documentary evidence in support] 

Yes/No 

 

(xii) 

National Building Code of India 2005 or latest 

(NBC 2005). 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(xiii) 

Indian standards for construction of Low/ 

Medium/   High/   Extra   High   Voltage 

Transmission Line 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 

 

(xiv) 

Any other statutory 

requirement(s) [please specify] 

 

[Name of Documentary evidence in support of 

compliance] 

Yes/No 
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13. 

Annexure - 10B (SP) 

Details  of  Insurance  Policies  along  with  

documentary   evidences   taken   by   the  

Contractor   for   the   insurance   coverage  

against accident for all employees as below: 

Yes/No 

 

(i) 

Under Workmen Compensation Act 1923 or 

latest and Rules. 

 

[Name of Documentary evidence in support of 

insurance taken] 

Yes/No 

 

(ii) 

Public Insurance Liabilities Act 1991 or latest 

 

[Name of Documentary evidence in support of 

insurance taken] 

Yes/No 

 

(iii) 

Any Other Insurance Policies 

 

[Name of Documentary evidence in support of 

insurance taken] 

Yes/No 
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29. (FORM  20)  FORM  OF  JOINT  DEED  OF  UNDERTAKING  BY  THE  SUB- 

CONTRACTOR ALONGWITH THE BIDDER/CONTRACTOR 

 

THIS DEED OF UNDERTAKING executed this ……………. day of ………………….. 

Two Thousand and ………… by M/s. …... a Company incorporated under the laws of 

…………………… and having its Registered Office at……………………………….. 

(Hereinafter called the “Sub-contractor” which expression shall include its successors, 

executors and permitted assigns), and M/s. …...  a Company incorporated under the laws 

of 

…………………. having its Registered Office at …………………. (hereinafter called 

the “Bidder”/”Contractor” which expression shall include its successors, executors  

and permitted assigns) in favour of XXXX (Name of the Employer) a Company  

incorporated under the Companies Act of  1956 having its registered office at  

XXXX (Registered Address of the Employer) (hereinafter called the “Employer”  

which expression shall include its successors, executors and permitted assigns)  

 

WHEREAS the “Employer” invited Bid as per its Specification No……………….for  

Turnkey Contract of ……………….….  

 

AND  WHEREAS  Clause  No.  …………..,  Section  …………,  of  ………………,  

Vol.-I… forming part of the Bid Documents inter-alia stipulates that the Bidder and/or 

Sub-contractor  must  fulfil  the  Qualifying  Requirements  and  be  jointly  and severally 

bound and responsible for the quality and timely execution of Turnkey Contract  in  the  

event  the  Bid  submitted  by  the  Bidder  is  accepted  by  the Employer resulting in a 

Contract.  

 

AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal  

No. ………..….……. dated ………. based on tie-up with the Sub-contractor for execution 

of aforesaid Turnkey Contract.  

 

NOW THEREFORE THIS UNDERTAKING WITNESSETH as under:  

 

 

1.0     In consideration of the award of Contract by the Employer to the Bidder (hereinafter 

referred to as the “Contract”) we, the Sub-contractor and the Bidder/Contractor do hereby 

declare that we shall be jointly and severally bound unto the XXXX (Name of the ployer), 

for execution of Turnkey Contract in accordance with the Contract Specifications.  

 

2.0  Without  in  any way affecting the generality and  total responsibility in terms of this 

Deed of Undertaking, the Sub-contractor hereby agrees to depute their representatives 

from time to time to the Employer’s Project site as    mutually    considered    necessary    

by    the    Employer, Bidder/Contractor  and  the  Sub-contractor  to  ensure  proper  

quality, manufacture, testing and supply on FOR destination delivery at site basis and 

successful performance of The Turnkey Contract in  accordance with Contract 
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Specifications. Further, if the Employer suffers any loss or damage on  account  of  

non-performance  of  the  material  fully  meeting  the performance guaranteed as per 

Bid Specification in terms of the contract.  

 

We the Sub-contractor and the Contractor jointly and severally undertake to pay such loss or 

damages to the Employer on its demand without any demur.  

 

3.0    This Deed of Undertaking shall be construed and interpreted in accordance  with  the  laws  

of  India  and  the  Courts  in  Delhi  shall  have  exclusive  jurisdiction in all matters 

arising under the Undertaking.  

 

4.0    We, the Bidder/Contractor and Sub-contractor agree that this Undertaking shall be 

irrevocable and shall form an integral part of the Contract and further agree that this 

Undertaking shall continue to be enforceable till the Employer discharges it. It shall become 

operative from the effective date of Contract.  

 

IN WITNESS WHEREOF the Sub-contractor and/or the Bidder/Contractor have through 

their Authorised Representatives executed these presents and affixed Common seals of 

their respective Companies, on the day, month and year first above mentioned.  

 

WITNESS  

Signature …………………….  

Name ………………………..  

Office Address ……………….  

 

 

(For Sub-contractor)  

 

 

 

(Signature     of     the     authorized representative)  

 

 

 

Name ……………………..  

 

Common Seal of Company  

 

 

 

WITNESS  
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Signature …………………….  

Name ………………………..  

Office Address ……………….  

(For Bidder)  

 

 

(Signature     of     the     authorized representative)  

 

 

 

Name ……………………..  

 

Common Seal of Company …  

...…………… 

 

Note  

 

1.      For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of executant(s).  

 

2.  The  Undertaking  shall  be  signed  on  all  the  pages  by  the  authorised representatives 

of each of the partners and should invariably be witnessed.  

3.     This Deed of Joint Undertaking duly attested by Notary Public of the place(s)  of the 

respective executant(s), shall be submitted alongwith the bid.  

4.     In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners, then 

the Joint deed of undertaking shall be modified accordingly.  
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30. (FORM 21): FORM OF CERTIFICATE OF FINANCIAL PARAMETERS FOR QR 

 

(as per Clause ref. no. 1.02 and 2.0 of Annexure-A(BDS))  

 

(Rupees in Lakhs)  

 

S.No. 
Financial 

parameters 
2018-17 2017-16 2016-15 2015-14 2014-13 

1. Net Worth      

a) Paid up Capital      

b) Free  Reserves  and      

c) 
Misc  expenses to  

the extent not written 

off 

     

 Net Worth (a+b-c)      

2. Annual    Turnover      

3. 

Liquid  Asset 

(Total Current    

Asset- Inventories)  

 

     

 

 

* Free Reserve and Surplus should be Exclusive of Revaluation Reserve, written back of 

Depreciation Provision and Amalgamation.  

 

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding 

nonrecurring income, i.e. sale of fixed asset etc.  

It  is  certified  that  all  the  figures  are  based  on  audited  accounts  read  with  auditor’s report 

and Notes to Accounts etc.  

 

Date  

 

Place  

 

(Certified By Chartered Accountants)  

Membership No.  

Seal  
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31. (FORM 22A): FORMAT FOR THE BIDDER FOR QR (TECHNICAL) 

 

Format for the Bidder (Single Firm / Partner in case of Joint Venture) 

[In case of Joint Venture bidder, the QR data of each of the partner is also is to 

furnished, as applicable, using this format] 

Name of the Bidder (Single Firm/Lead 

partner/Partners of a JV) 

 

1. Name of Contract (Executed during the last 07 

Years as on the originally scheduled date of 

bid opening). 

 

2. Contract Reference No. & Date of Award 

(for each contract seperately) 

 

3. Name and Address of the Employer/Utility for 

whom the Contract was executed by bidder/ 

Parent Company (Principals)/ Collaborator 

e-mail ID 

Telephone No. 

Fax No. 

 

…………………. 

…………………. 

…………………. 

…………………. 

…………………. 

4. Details/features of the Contract undertaken 

relevant to the stipulated QR (the experience 

related to the Voltage Level equal to or above of 

the voltage rating of tendered Substation/ Line 

project only, should be furnished): 

 

v) Name of Substation/Switchyard/Line 

 

vi) Details of Substation/ Switchyard/ Line 

commissioned:- 

ix. Voltage Level of Substation/ Switchyard/ Line 

x. No. of Transformers commissioned for the 

above Substation/Switchyard 

xi. MVA rating of Transformers commissioned 

for the above Substation/Switchyard 

xii. Type of Conductors strung /commissioned for 

the above Line 

xiii. Length of Transmission Line strung 

/commissioned for the above Line (to be 

furnished for each line of each contract) 

xiv. No. of Pile foundations done for River 

Crossing the above Line (to be furnished for 

each line of each contract) 

xv. Depth of Pile foundations done for River 

Crossing the above Line (to be furnished for 

each line of each contract) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 229 
 

xvi. Type of Earthwire/OPGW cables used for the 

above Line (to be furnished for each line of 

each contract) 

vii) (a) Nos. of Circuit Breaker Bays 

(Attach proof of nos. of Circuit Breaker Bays)  

(b) Nos. of Single Phase CTs or Bushing CTs in 

the Bay 

(Attach proof of nos. of CTs in the Bays)  

(c) Nos. of Disconnectors/ Isolators in the Bay 

(Attach proof of nos. of Disconnectors/ Isolators in 

the Bays)  

viii) Whether scope also include civil works of tower 

foundations, equipment foundations, control room 

building etc and erection, testing and 

commissioning. 

 

 

 

 

 

 

 

 

 

 

 

 

5. Date of Commissioning 

Period (no. of years) of satisfactory operation 

of Substation/ Switchyard/ Line as on the 

originally scheduled date of bid opening. 

“Satisfactory Operation” means Certificate 

issued by the Employer i.e. Central/State 

Power Utility  certifying the operation without 

any adverse remark 

______________  

 

______________ years 

6. Scope of work involved in the above Contract 

 

□ Design      

□ Manufacture  

□ Supply  

□ Testing      

□ Erection      

□ Installation & commissioning  

(Tick only whichever is/are 

applicable) 

7. Capacity in which the Contract was undertaken 

(Check One) 

    Prime Contractor 

     Sub - contractor 

 Partner of JV. (In case of 

JVcopy of JV agreement, 

against which the work 

experience have been claimed, 

should be furnished) 

(Tick whichever is applicable) 

8. Details of documents submitted in the Bid in 

support of stated experience/Contract  
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32. (FORM 22B): FORMAT FOR THE BIDDER FOR QR (FINANCIAL) 

 

Name of the Bidder  

(Single Firm/ Lead partner of JV/ JV 

Partner other than Lead partner  

 

A. Turnover / Networth details: 

Sl. 

No. 

Financial year Annual Turnover 

(in Rs. Crs.) 

Net worth  

(in Rs. Crs.) 

01    

02    

03    

04    

05    

Average annual turnover for best three 

years is: 

  

B. Liquid Assets details: 

Details of evidence of having Liquid assets 

(LA)   

OR, 

Details of evidence of access to or availability 

of credit facilities 

 

___________________ 

 

___________________ 
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33. (FORM 23): FORMAT FOR PRE-CONTRACT INTEGRITY PACT 

 

Attachment-11 

 

 

 

(PRE-CONTRACT INTEGRITY PACT) 

 

General 

This pre-contract Agreement (hereinafter called the Integrity Pact) is made on …… day of 

…………., between, on one hand,  the Bihar State Power Transmission Company Limited 

(BSPTCL)   acting through Chief Engineer (………………) (hereinafter called the "BUYER", 

which expression  shall  mean  and include, unless the context otherwise requires, his successors in 

office and assigns) of the First Part and M/s. --------------- (Name of Bidder) represented by 

-------------------------- (hereinafter  called   the "BIDDER" which expression  shall  mean  and  

include,  unless the  context  otherwise  requires,  his successors and permitted assigns) of the 

Second Part. 

 

WHERE AS the BUYER proposes to procure …………………… (Name of the Works) under 

………………………………. (Name of the Scheme) Scheme in ………………… under 

jurisdiction of Bihar State Power Transmission Company Limited (BSPTCL) under NIT 

No…………………. and the BIDDER is willing to offer/ has offered the stores and  

 

WHEREAS the BIDDER is a Public Limited Company/ Government undertaking/ Partnership/ 

registered export agency, constituted in accordance with the relevant law in the matter and the 

BUYER is a PSU/ Utility/ Department of State Govt. Performing its functions on behalf of the 

Government of Bihar. 



Construction of 220/132/33 KV, (2x160 + 3x50) MVA, GSS Asthawan (Dist.- Nalanda) with Construction of 02 Nos. 220 KV Line Bays & 

06 Nos. 132 KV Line Bays at remote end on Turnkey Basis.  Page 232 
 

NOW, THEREFORE 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered in to with a view to:- 

Enabling the BUYER to obtain the desired said stores/ equipment at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary impact 

of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the BUYER will commit to  prevent  corruption,  in  any  form,  by  

its  officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER 

1.1  The BUYER undertakes that no official of the BUYER, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage  from the BIDDER, either for themselves or 

for any person, organization or third party related to the contract in exchange for an 

advantage in the  bidding  process,  bid  evaluation,  contracting  or implementation 

process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will  

provide to all BIDDERs the same  information and will  not provide any such 

information to any particular BIDDER which could afford an advantage to that particular 

BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with full and verifiable facts and the same is prima facie found 
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to be correct by the BUYER, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the BUYER and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the BUYER the proceedings under the 

contract would not be stalled. 

Commitments of BIDDERs 

3.0  The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in further ance to secure it and in 

particular commit itself to the following:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the, connected directly or 

indirectly with the bidding process, or to any person, organization or third party related 

BUYER to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that  it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour,  any material or 

immaterial  benefit or other advantage, commission,  fees,  brokerage  or  inducement  to  

any  official  of  the BUYER or otherwise in procuring the Contract or for bearing to do 

or having done any  act in relation to the obtaining or execution of the contract or any 

other contract with the Government for showing  or for bearing to show favour or 

disfavor to any person in relation to the contract or any other contract with Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian 

BIDDERs shall disclose the ir foreign principals or associates. 

3.4 BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5 The  BIDDER further confirms and declares to the  BUYER that the BIDDER is the 

original manufacturer/integrator/authorized government sponsored export entity of the 

defence stores and has not engaged any individual or firm or company whether Indian  or 
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foreign to intercede, facilitate or in any way to recommend to the BUYER or any of its 

functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid,  promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

3.6  The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to or 

intends to make to officials of the BUYER or their family  members, agents,  brokers or 

any other intermediaries in connection with the contract and the details of services agreed 

upon for such payments. 

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding   process,  bid  evaluation, contracting 

and implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice,unfair 

means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or 

passon to others, any information provided by the BUYER as part  of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, 

or alternatively, if any relative of an officer of the BUYER has financial interest/stake in 

the BIDDER's firm, the same shall be disclosed by the BIDDER at the time of filing of 

tender. The term 'relative' for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 
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3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the BUYER. 

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country 

in respect of any corrupt practices envisaged here under or with any Public Sector 

Enterprise in India or any Government Department in India that could justify BIDDER’s 

exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be terminated 

for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount of Rs. 

……………………….. (Rupees ………………………………………… only) as 

Earnest Money/ Security Deposit, with the BUYER through any of the following 

instruments: 

(i)  A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the BUYER on demand within three working days without any 

demur what so ever and without seeking any reasons whatsoever. The demand for 

payment by the BUYER shall be treated as conclusive proof of payment. 

5.2 The Earnest Money/ Security Deposit shall be valid up to a period of ………….. or the 

complete conclusion of the contractual obligations to the complete satisfaction of both 

the BIDDER and the BUYER, including warranty period, whichever is later. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the 'Purchase Contract that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of 

a decision by the BUYER to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 
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5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/ Security 

Deposit for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or anyone employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 

the BUYER to take all or anyone of the following actions, wherever required:- 

(i)  To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

 (ii) The Earnest  Money Deposit  (in  pre-contract  stage)  and/or Security Deposit/ 

Performance Bond (after the contract is signed) shall stand forfeited either fully or 

partially, as decided by the BUYER and the BUYER shall not be required to 

assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all  sums already  paid by the BUYER, and in case of an  Indian  

BIDDER  with interest thereon  at  2%  higher than  the prevailing Prime Lending 

Rate of State Bank of India, while in case of a BIDDER from a country other than 

India with interest thereon at 2% higher than the UBOR. If any outstanding 

payment is due to the BIDDER from the BUYER in connection with any other 

contract for any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest. 

(v) To en cash the advance bank guarantee and performance bond/ warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

(vi) To cancel all   or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss' or damage to the BUYER resulting from 

such cancellation/ rescission and the BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 
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(vii) To  debar the  BIDDER from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be further 

extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middle 

man or agent or broker with a view to securing the contract. 

(ix)  In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with the BIDDER, the same shall not be opened. 

(X) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this 

Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this Pact also on the Commission by the BIDDER or any one   employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Independent Monitor(s) appointed for the 

purposes of this Pact. 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid in 

respect of any other  Ministry/ Department of the Government of India or PSU and if it is 

found at any stage that similar product/systems or subsystems was supplied by the 

BIDDER to any other Ministry/ Department of the Government of India or a PSU at a 

lower price, then that very price, with due allowance for elapsed time, will be applicable 

to the present case and the difference in the cost would be refunded by the BIDDER to 

the BUYER, if the contract has already been concluded. 

8. Independent Monitors 
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8.1 The BUYER has appointed Independent Monitors (herein after referred to as Monitors) 

for this Pact in consultation with the Central Vigilance to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission (Names and Addresses of the 

Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the BUYER including that provided by the BIDDER.The 

BIDDER will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his project documentation. The same is 

applicable to Subcontractors. The Monitor shall be under contractual obligation to treat 

the information and documents of the BIDDER/ Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact on 

the contractual relations between the parties. The parties will offer to the Monitor the 

option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of BUYER/ 

Secretary in the Department/ within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER/ BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 
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including the Books of Accounts of the BIDDER and the BIDDER shall provide 

necessary information and documents in English and shall extend all possible help for the 

purpose of such examination. 

10. Law and Place of  Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 

of the BUYER. 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to 

any civil or criminal proceedings. 

12. Validity 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years 

or the complete execution of the contract to the satisfaction of both the BUYER and the 

BIDDER, including warranty period, whichever is later. In case BIDDER is 

unsuccessful, this Integrity Pact shall expire after six months from the date of the signing 

of the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 

13. The parties hereby sign this Integrity Pact at ……………on………………….. 

 

BIHAR STATE POWER TRANSMISSION           NAME OF BIDDER 

COMPANY LIMITED   

Witness    Witness 

 

1………………………..   1……………………….. 

2………………………..   2………………………..  
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34. (FORM 24): FORMAT FOR PROVISIONAL TIME EXTENSION 

 

Ref No: 

……………….(insert Contractor’s name and address)……. 

………………………………………………………………. 

………………………………………………………………. 

………………………………………………………………. 

[in case of joint venture, the aforesaid details shall be of the Lead Partner and the following 

shall also be included: 

 

(Lead Partner of the joint venture of M/s………………. and M/s……………………)] 

 

Attn: Mr……………………….. 

 

Sub: Provisional Time Extension under Ex works supply/ erection contractor for 

…………….(insert name of the package)…………………. Specification 

number:…………………. 

 

Ref: i)  Our letter of award No……………….. dated………………. 

        ii)  Your request letter No………………….dated………………… for provisional time 

extension 

 

Ma’M/Sir, 

 

Please refer to our letter of award referred above, wherein works for ……………(insert 

name of the package)…………  under…………………Plan were awarded with time 

schedule of………….. months. The scheduled completion period is going to finish 

on…………..(insert date of completion)………. 

 

Based on your request vide letter No…….dated………., we are pleased to grant you 

provisional time extension upto……………(insert date)…………….. just to keep the 

contract live without prejudice to our right to levy LD/compensation at the time of final time 

extension. 

 

In view of above, you are requested to unconditionally extend the duration of contract 

performance guarantee up to 90 days beyond provisional time extension period. 

 

Thanking You,                                                                                   

         Yours Faithfully, 

                      For and behalf of 

 

        …….(Name of employer)……. 

 

                 Authorised Signatory 

 

******  


