



BIHAR STATE POWER TRANSMISSION COMPANY LIMITED

(Regd. Office – Vidyut Bhawan, Bailey Road, Patna)

(Contact No- 0612-2504655, M No- 7763817705, Fax No- 0612-2504655, Email ID - ce.trans664@gmail.com)

(TIN VAT No – 1011257007, TIN CST No – 10011146136, CIN – U40102BR2012SGC018889)

(Department of P&P of BSPTCL)

(Through e-procurement mode only - www.eproc.bihar.gov.in)

1st Tender Extension Notice for NIT No.- 06/PR/BSPTCL/2017 & PR No.-13522

Due date for opening of Online tenders for NIT No. 06/PR/BSPTCL/2017 for Installation of Capacitor bank, 36 KV,(2x12 MVAR) for improvement of voltage profile at 35 location (33 Nos. 132/33 KV and 2 Nos. 220/132/33 KV) GSS of BSPTCL on turnkey basis is extended as follows:-

Date of request of Tender is 23/03/2017 (up to 02.00 P.M.)

Date of submission of Tender is 23/03/2017 (up to 03.00 P.M.)

Date of opening of Technical & commercial Part-I is 24/03/2017 (after 04.00 P.M.)

The tender documents are available at website www.eproc.bihar.gov.in. Tender documents must be accompanied with scanned copy of Demand Draft in favour of "A.O., BSPTCL" payable at Patna towards the cost of BOQ & EMD in form Bank Guarantee/ DD in favour of "A.O., BSPTCL" failing which the tender shall be summarily rejected (Original Demand Draft & EMD to be submitted to BSPTCL, Vidyut Bhawan, Patna by 23/03/2017 upto 3.00 PM positively).

Chief Engineer (Project-1)

"विवादों के निष्पादन के लिए लोक अदालत का लाभ उठावें। परस्पर सहमति से न्यायिक निर्णय प्राप्त करें। समय एवं खर्च की बचत करें।"

Sd/-

(P.K.Govil)

Chief Engineer (Project-1)

Memo No...../

Patna dated...../

Copy along with 5 (five) copy of this tender extension notice forwarded to DGM, (HR), BSPTCL, Patna for its publication in daily News paper on all India basis. The information after publishing the tender extension notice may please be sent to the undersigned.

Sd/-

(P.K.Govil)

Chief Engineer (Project-1)

Memo No.....502...../

Patna dated.....07-3-17...../

Copy forwarded to DGM (IT), BSPTCL, Patna for uploading the above notice on the websites.

(P.K.Govil)

Chief Engineer (Project-1)

7/3/2017